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Government Information (Public Access) Act 2009 

Explanatory Table 

Pitt Street Integrated Station Development  

Over Station Development Project Delivery Agreement (North OSD) 

Contract Number: 506 

Sydney Metro notes that Schedule F1 (electronic files) contains a large number of files and therefore these documents have not been made available on 

Sydney Metro's contracts register. Sydney Metro has determined to make such information available by inspection at its offices subject to any overriding 

public interest against disclosure. Please contact Sam Field (Sam.Field@transport.nsw.gov.au) to arrange a time to inspect. 

Capitalised terms in this table have the meanings given to them in the Pitt Street Integrated Station Development Over Station Development Project 

Delivery Agreement (North OSD) (OSD PDA), unless the context indicates otherwise. 

In preparing this explanatory table, the Principal has:  

(a) identified the reason(s) under the Government Information (Public Access) Act 2009 (NSW) (GIPA Act) for each redaction; and 

(b) weighed each redaction against the following key public interest considerations for disclosure: 

(i) promoting open discussion of public affairs, enhancing government accountability or contributing to positive and informed debate 

on issues of public importance; 

(ii) creating public awareness and understanding on issues of public importance; 

(iii) enhancing government transparency and accountability; 

(iv) informing the public about the operations of the agency; 

(v) ensuring effective oversight of the expenditure of public funds and the best use of public resources; and 

(vi) ensuring fair commercial competition within the economy. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

GENERAL CONDITIONS 

1.  Contents page The information 

redacted are 

defined terms 

and clauses 

which have 

been redacted 

entirely in the 

general 

conditions. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, and therefore the level of risk that the PS Developer 

was willing to accept to perform the OSD Works; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.

2.  Clause 

1.3(b)(ii)(D), 

'Order of 

Precedence' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

3.  Clause 1.8(b), 

'Principal's rights 

do not affect risk 

allocation' 

The information 

redacted is part 

of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, particularly with respect to OSD Design 

Documentation; and 

b) revealing the information would place the parties at a 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

4.  Clause 1.11 The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the formula which will be 

applied to determine the increase on certain thresholds 

arising from certain events; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

5.  Clause 2.2 

'Design and 

construction of 

OSD Works' 

The information 

redacted is part 

of the clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to specific design and construct 

obligations and parameters under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

6.  Clause 3.2 The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the information would reveal the apportionment 

of risk between the Principal and the PS Developer in 

relation to certain funding arrangements under the OSD 

PDA; and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

7.  Clause 3.3 The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, and therefore the level of risk that the PS Developer 

was willing to accept to perform the OSD Works; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

8.  Clause 3.4(d), 

(e) and (f), 'Legal 

opinion'  

The information 

redacted is part 

of the clause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the information would reveal the apportionment 

of risk between the Principal and the PS Developer in 

relation to certain due diligence requirements under the 

OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

9.  Clause 3.5 The redacted 

information is 

the entire 

subclause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain security arrangements 

under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

10.  Clauses 4.4(a)(i) 

and 4.4(b), 'OSD 

Design 

Documentation' 

The information 

redacted is part 

of the clause 

and a defined 

term. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

11.  Clause 4.5(b), 

'Certification of 

OSD Design 

Documentation' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

12.  Clause 4.8(d) The information 

redacted is the 

entire 

subclause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the scope and process 

under the OSD PDA for the PS Developer to amend certain 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

design documentation;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

13.  Clause 4.10, 

'Warranties' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

14.  Clause 4.12  The information 

redacted is the 

entire clause.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

15.  Clause 5.2(i) and 

(j), 

'Commencement 

of Construction' 

The information 

is part of the 

clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information reveals the required financial 

capacity for the parties before work on a Construction Site 

can commence;  

b) exposing the redacted information would reveal the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

16.  Clause 5.4(c) and 

(d), 'Utility 

Services' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

17.  Clause 

6.3(b)(i)(B), 

'Principal 

Contractor' 

The information 

redacted is part 

of the clause.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

18.  Clause 6.6 The information 

redacted is part 

of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the parameters of rail 

safety within the Project; 

b) exposing the redacted information would reveal the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure. 

apportionment of risk between the Principal and the PS 

Developer in respect of rail safety; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

19.  Clause 6.9(d), 

'Sustainability 

requirements' 

The information 

redacted is part 

of the clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the condition upon which 

the PS Developer is to obtain the required energy rating; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

interest against disclosure. Review: This information would be reviewed for disclosure as 

events and circumstances change. 

20.  Clause 7.4A(c), 

'Principal's 

obligations after 

Original Concept 

SSD Consent 

granted' 

The information 

redacted is the 

entire 

subclause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

21.  Clause 7.5  The information 

redacted is the 

entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the circumstances when 

the PS Developer is entitled to claim an extension of time 

and Delay Costs;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Developer in relation to certain appeal events under the 

OSD PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

22.  Clause 7.7 The information 

redacted is the 

entire clause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the scope for amending 

certain environmental requirements;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

23.  Clause 8.3(d)(ii), 

'PS Developer's 

Representative' 

The information 

redacted is part 

of the clause.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

24.  Clause 8.5A(c), 

'Replacement of 

Executive 

Negotiators' 

The information 

redacted is part 

of the clause.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

25.  Clause 8.6(b), 

'Approved 

Engineer' 

The information 

redacted is the 

dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the minimum coverage 

required for the Approved Engineer's professional 

indemnity insurance; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.

26.  Clause 8.6(c) and 

(d) and (i), 

'Approved 

Engineer' 

The information 

redacted is a 

defined term, 

part of the 

clause and 

references to a 

redacted 

Schedule.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, including the scope of certification required by the 

Approved Engineer; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

27.  Clause 8.6(k), 

'Approved 

Engineer' 

The information 

redacted is the 

entire subclause 

and a dollar 

amount.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, and therefore the level of risk that the PS Developer 

was willing to accept to perform the OSD Works; and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

28.  Clause 9.1(b), 

'Rights to land' 

The information 

redacted is part 

of the clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the level 

of risk the parties were willing to accept in relation to the 

procurement of certain land; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

29.  Clause 9.2(b) 

and (c), 'Access 

to the 

Construction Site 

on or after the 

Site Access Date' 

The information 

redacted is a 

part of the 

clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to a delay in access to the 

Construction Site; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

30.  Clause 9.4(c), 

'Licence Fees' 

The information 

redacted is part 

of the clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to payment of Licence Fee and 

waiver period, and therefore the level of risk that the PS 

Developer was willing to accept to perform the OSD 

Works; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

interest against disclosure.

31.  Clause 9.5(b)(ii), 

'Access to the 

Construction Site' 

The information 

redacted is the 

entire clause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the level 

of risk the parties were willing to accept in relation to 

securing rights of ingress to and egress from the 

Construction Site; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

32.  Clauses 9.9(e), 

(f), (g), (j) and 

(k) 

'Encumbrances' 

The information 

redacted is part 

of the clause.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the information would reveal the level of risk that 

the Principal was willing to accept with respect to the 

creation of certain Encumbrances affecting the PS 

Developer's ability to comply with the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 



24 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

33.  Clause 9.10 The information 

redacted is the 

entire clause.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

34.  Clause 11.5(a)(ii) 

& (iii), 'No Claims 

arising out of 

The information 

redacted is 

references to a 

redacted 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Interface Work' clause. could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

a) exposing the redacted information would reveal the level 

of risk the parties were willing to accept in relation to 

claims arising out of Interface Work; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

35.  Clause 13.2 and 

13.3  

The information 

redacted are 

the entire 

clauses.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) exposing the redacted information would reveal the level 

of risk the parties were willing to accept in relation to the 

Pitt Street Station and OSD (South) interfaces; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

36.  Clause 16.4 The information 

redacted is the 

entire clause.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, and therefore the level of risk that the PS Developer 

was willing to accept to perform the OSD Works; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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redacted 

Reason(s) for redaction under 

GIPA Act 
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37.  Clause 18  The information 

redacted is the 

entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, particularly with respect to OSD Design 

Documentation; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

38.  Clauses 20.1(c) 

and (d) and 

20.2(b), 'Time' 

The information 

redacted is the 

entire subclause 

and a time 

period. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 



28 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

interest against disclosure. contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

39.  Clause 20.4, 

'Progressing the 

OSD Works' 

The information 

redacted is a 

defined term 

that has been 

previously 

redacted.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

40.  Clause 20.5, 

'Delay Events'  

The information 

redacted are 

parts of the 

clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out a number of project 

specific grounds where the PS Developer is entitled to an 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

extension of time under the OSD PDA; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to key delay risks, and therefore the 

risk the parties were willing to accept. Exposing this 

information may also provide insight into the PS 

Developer's capabilities and the likelihood of key Delay 

Events arising; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

41.  Clause 20.8(g), 

'Determination of 

extension of time 

claim' 

The information 

redacted is the 

entire 

subclause.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 



30 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

42.  Clause 20.9(a), 

(e), (f) and (g), 

'Delay Costs' 

The information 

redacted is part 

of the clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the type 

of cost and margin for which the PS Developer is entitled 

for certain delay events under the OSD PDA – these have 

been substantially negotiated and bespoke to the OSD 

PDA; 

b) exposing the redacted information would reveal the risk 

that the PS Developer was willing to accept in relation to 

the delivery of the OSD Works. It may also provide insight 

on the PS Developer capabilities, which would prejudice its 

legitimate business and commercial interests; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

43.  Clauses 21.1(a) 

and (b), 

'Suspension' 

The information 

redacted is part 

of the clause 

and a term that 

has been 

previously 

redacted.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) exposing the redacted information would reveal the level 

of risk the parties were willing to accept in relation to 

certain consequences arising out of a suspension; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.  

events and circumstances change. 

44.  Clause 24.1(c), 

'Notice of defect' 

The information 

redacted is part 

of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain defect rectification 

obligations under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

45.  Clause 25, 

'Transfer of title 

and subdivision' 

The information 

redacted is the 

entire clause.

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the mechanism for 

exercising the call option with respect to the transfer of 

freehold title of Commercial Lot and subdivision 

requirements; 

b) exposing the redacted information would reveal the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

apportionment of risk between the Principal and the PS 

Developer with respect to the transfer and subdivision 

under the OSD PDA; 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

46.  Clause 27.1(b) 

and 27.2, 'PS 

Developer 

Payments' 

The information 

redacted is part 

of the clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the details, timing and 

arrangements in relation to the PS Developer's payments 

to the Principal under the OSD PDA; 

b) the disclosure of the redacted information would provide 

insight into the level of risk that the PS Developer was 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

willing to accept and may also provide insights into the PS 

Developer's underlying cost structure and profit margins; 

and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

47.  Clause 27A The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the cost structure and 

allocation of liabilities between the Principal and the PS 

Developer under the OSD PDA in relation to certain 

commercial arrangements between the PS Developer and 

the Principal; 

b) the disclosure of the redacted information would provide 

insight into the level of risk that the PS Developer was 

willing to accept and may also provide insights into the PS 

Developer's underlying cost structure and profit margins; 

and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

48.  Clause 28.1(c), 

'Payment of GST' 

The information 

redacted is the 

entire 

subclause.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to GST, and therefore the level of 

risk that the PS Developer was willing to accept under the 

OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

49.  Clauses 29.2, 

Care of the OSD 

Works, Risks and 

Insurance', 

29.6(c), Evidence 

of policies, 29.7, 

premiums and 

29.13 

The information 

redacted are 

parts of the 

clauses. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the information redacted sets out the arrangement 

between the Principal and the PS Developer on procuring 

and effecting certain insurance under the OSD PDA;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain insurance arrangement 

including with respect to the premiums, and therefore the 

level of insurance risk that the PS Developer was willing to 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

50.  Clause 29.3 The information 

redacted is the 

entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the information redacted sets out details with respect to 

certain insurance arrangement under the OSD PDA; 

b) exposing the information would reveal the level of risk that 

the parties were willing to accept with respect to 

Principal's Insurances; and 

c) revealing the information would place the parties at a 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

51.  Clause 29.11, 

'Risk of 

deductibles or 

excess' 

The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA and therefore expose the level of insurance risk that 

the PS Developer was willing to accept; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

52.  Clause 29.14 The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain insurance risks; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

53.  Clauses 30.1(b), 

30.4-30.11, 

The information 

redacted is part 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

'Indemnity and 

liability 

exclusions' 

of the clauses. "commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

public interest against disclosure of this information because: 

a) the redacted information sets out the commercially 

sensitive information regarding the PS Developer's total 

aggregate liability, including limits of PS Developer's 

liability under the OSD PDA; 

b) exposing the information would reveal the level of risk that 

the Principal and the PS Developer was willing to accept 

under the OSD PDA. Exposing this information may also 

provide insight into the PS Developer's views on its 

potential capabilities and likelihood of certain risks arising; 

c) the redacted information also sets out a unique 

arrangement to apportion and manage liability risk. 

Revealing this information may diminish the value of that 

information; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

54.  Clause 31.1(f), The information Section 32(1)(a), paragraphs (b) The Principal weighed the competing public interest 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(g), (h), (m), (n), 

(o), (p) and (q), 

'Event of Default' 

redacted are 

references to 

redacted terms 

and parts of the 

clause. 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

55.  Clause 31.4(b), 

'PS Developer 

Termination 

Events' 

The information 

redacted are 

references to 

redacted terms. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information reveals the funding 

arrangements between the parties under the OSD PDA;  

b) exposing the information would reveal the apportionment 

of risk between the Principal  and the PS Developer in 

relation to funding arrangements under the OSD PDA and 

how it will impact a party's liability; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

56.  Clauses 31.7 and 

31.7A 

The information 

redacted is the 

entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

57.  Clause 31.8, 

'Principal's rights 

after termination' 

The information 

redacted is a 

defined term 

that has been 

previously 

redacted.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

events and circumstances change. 

58.  Clause 31.9, 

'Termination 

payments' 

The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out sensitive information 

concerning the Termination Payment regime which has 

been substantially negotiated between the parties; 

b) exposing the redacted information would reveal the level 

of risk that the PS Developer was willing to accept in 

relation to Termination Payment. It may also provide 

insight on the PS Developer's views on its capabilities and 

the likelihood of certain risks arising; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.

59.  Clause 31.12 The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information reveals the information regarding 

the funding arrangements between the parties under the 

OSD PDA;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

60.  Clause 31.13 The information 

redacted is the 

entire clause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

61.  Clause 32 The information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain termination events, and 

therefore the level of risk that the PS Developer was 

willing to accept; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

62.  Clause 

34.1(d)(ii), 

'Assignment by 

the PS Developer' 

The information 

redacted is part 

of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain events of novation; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

63.  Clause 34.3, 

'Permitted 

changes in 

ownership'  

The information 

redacted is part 

of the clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

64.  Clause 34.5 The information 

redacted is the 

entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the circumstances when 

a change in control of a certain entity may be permitted;  

b) exposing the redacted information would reveal the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

apportionment of risk between the Principal and the PS 

Developer in relation to certain events, and therefore the 

level of risk that the PS Developer was willing to accept; 

and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

65.  Clause 35.3, 

'Principal's right 

to withhold 

consent' 

The information 

redacted is the 

entire clause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the arrangement 

between the parties regarding any proposed amendments 

to certain financing documents;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain termination events, and 

therefore the level of risk that the PS Developer was 

willing to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

66.  Clause 38.1(a), 

'Cost of OSD 

Works' 

The information 

redacted is part 

of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, particularly with respect to various elements of 

Costs; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

67.  Clause 38.3, 

'Taxes, Outgoings 

and other fees 

and levies' 

The information 

redacted is part 

of the clause.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

68.  Clause 38.4 The information 

redacted is the 

entire clause. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a) exposing the information would reveal the level of risk that 

the parties were willing to accept with respect to stamp 

duty arising under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

69.  Clause 38.7, 

'General payment 

requirements' 

The information 

redacted are 

percentages. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 4(b), (c) and 

(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the interest rates 

applicable on overdue money and therefore the allocation 

of risk between the Principal and the PS Developer; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.   

70.  Clause 40.4, 

'Survival of 

certain 

provisions; no 

merger' 

The information 

redacted are 

defined terms 

and clauses 

that have been 

previously 

redacted.  

Section 32(1)(d), item 4(b), (c) and 

(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

71.  Clause 40.11 The information 

redacted is the 

clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the information would reveal the level of risk that 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

the parties were willing to accept with respect to certain 

indemnities under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

72.  Execution page The information 

redacted is the 

name and 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

signatures of 

the signatories 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure.

the redacted information would disclose personal information 

of individuals, including names and signatures. 

The Principal considers that any public interest in favour of the 

disclosure is not significantly advanced by the disclosure of 

this information, and is outweighed by the public interest 

against the disclosure as identified above. 

SCHEDULES  

73.  Schedule A1, 

Items 4-12, 

'Reference 

Schedule' 

The information 

redacted are 

the job titles, 

names and 

contact details 

of individuals. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because 

the redacted information is the names and contact details of 

individual persons. 

The Principal considers that any public interest in favour of the 

disclosure is not significantly advanced by the disclosure of 

this information, and is outweighed by the public interest 

against the disclosure as identified above. 

74.  Schedule A1, 

Items 15 and 16, 

'Reference 

Schedule' 

The information 

redacted are 

dollar amounts 

and references 

to the term and 

clause that 

have been 

previously 

redacted.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the fee to be paid for the 

Licence Fee and a figure representing the aggregate 

liability under the OSD PDA;  

b) the disclosure of the redacted information would provide 

visibility on the PS Developer's cost structure and 

therefore the level of risk it was prepared to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

75.  Schedule A1, 

Items 17 and 18, 

'Reference 

Schedule' 

The information 

redacted is the 

list of specific 

items of Key 

Plant and 

Equipment. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the definition of Key Plant and Equipment indirectly 

provides visibility on the Key Plant and Equipment 

Manufacturing Countries, which is relevant to determining 

the scope of events that may give rise to a Force Majeure 

Event; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to a Force Majeure Event within and 

outside of Key Plant and Equipment Manufacturing 

Countries, and therefore the level of risk that the PS 

Developer was willing to accept. Exposing this information 

may provide insight into the PS Developer's views on the 

likelihood of certain Force Majeure Events arising; and 

c) revealing the information would place the parties at a 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could prejudice the parties' legitimate business, 

commercial or financial interests, and also prejudice the 

effective exercise of the Principal's functions. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

76.  Schedule A2, 

Definition 

The information 

redacted are 

entire 

definitions, 

including the 

defined term.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore, the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 



58 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

77.  Schedule A2, 

Definition of 

'Abandon' 

The information 

redacted is time 

periods. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the timeframe that 

constitutes an abandonment, and therefore exposes the 

level of risk the parties were willing to accept with respect 

to the performance of the OSD Works;  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

78.  Schedule A2, 

Definition of 

The information 

redacted is a 

defined term 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

'Associate' that has been 

previously 

redacted.  

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

79.  Schedule A2, 

Definition of 

'Course of Action' 

The information 

redacted are 

defined terms 

that are 

previously 

redacted. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

80.  Schedule A2, 

Definition of 'D&C 

Contractor 

Replacement 

Plan' and 'D&C 

Side Deed' 

The information 

redacted are 

defined terms 

that have been 

previously 

redacted. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

81.  Schedule A2, 

Definition of 

'Defect' 

The information 

redacted is part 

of a definition. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements regarding Defects 

under the OSD PDA; and 

b) revealing the information would place the parties at a 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore, the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

82.  Schedule A2, 

Definition of 

'Defects 

Correction Period' 

The information 

redacted is a 

time period. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to the timing and expiry of the 

Defects Correction Period; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore, the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

83.  Schedule A2, 

Definition of 

'Delay Costs' 

The information 

redacted is part 

of the 

definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) revealing the redacted information would provide insight 

into the PS Developer's assessment of the risk and 

commercial impact of delays arising in the course of 

performing its work, and would also reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; 

b) if this information were revealed, it could place the parties 

at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the competitive commercial value 

of the information and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

84.  Schedule A2, 

Definition of 

'Development 

Consent' 

The information 

redacted is part 

of the definition 

and a defined 

term that has 

been previously 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

redacted.  government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

85.  Schedule A2, 

Definition of 

'Independent 

Valuer' 

The information 

redacted is part 

of the 

definition. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) if this information were revealed, it could place the parties 

at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the competitive commercial value 

of the information and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Information 

redacted 
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GIPA Act 

Public interest considerations 

interest against disclosure.

86.  Schedule A2, 

Definition of 

'Modified Concept 

SSD Consent' 

and 'Modified 

Concept SSD 

Consent 

Condition' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) if this information were revealed, it could place the parties 

at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the competitive commercial value 

of the information and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

87.  Schedule A2, 

Definition of 

'Notional Stamp 

Duty Amount' 

The information 

redacted is the 

occasions in 

which stamp 

duty is payable. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out details on the 

assumptions that is to be used for calculating the Notional 

Stamp Duty Amount and the timing of payment; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain obligations under the OSD 

PDA, and therefore the level of risk that the PS Developer 
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description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

was willing to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

88.  Schedule A2, 

Definition of 

'Permitted 

Change in 

Ownership' 

The information 

redacted are 

defined terms 

that have been 

previously 

redacted. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 
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events and circumstances change. 

89.  Schedule A2, 

Definition of 

'Principal 

Unacceptable 

Consent 

Condition' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain obligations under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

90.  Schedule A2, 

Definition of 'PS 

Developer 

Application 

Design 

Documentation' 

The information 

redacted is a 

defined term 

that has been 

previously 

redacted. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 
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description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

91.  Schedule A2, 

Definition of 'PS 

Developer's 

Fitout Works' 

The information 

redacted is a 

defined term 

that has been 

previously 

redacted. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

92.  Schedule A2, 

Definition of 'PS 

OSD Contract 

The information 

redacted are 

defined terms 

that have been 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Documents' previously 

redacted.  

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

93.  Schedule A2, 

Definition of 

'Relevant Plans 

Specification' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) if this information were revealed, it could place the parties 

at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the competitive commercial value 

of the information and prejudice the parties' legitimate 

business, commercial or financial interests. 



69 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

94.  Schedule A2, 

Definition of 

'State 

Indemnified 

Party' 

The information 

redacted are 

the State 

Indemnified 

Parties (except 

for the 

Principal). 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), 4(b), 4(c) and 

4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, particularly with respect to scope of liability; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

95.  Schedule A2, 

'Station GFA 

Baseline Amount' 

and 'Station GFA 

Spaces' 

The information 

redacted are 

the floor space  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

96.  Schedule A2, 

Definition of 

'Substantially 

Commenced'  

The information 

redacted is 

paragraphs (a) 

and (b).  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain construction obligations 

under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

97.  Schedule A2, 

Definition of 

The information 

redacted is part 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

'Tender' of the 

definition. 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the date 

on which the PS Developer responded to the request for 

tender; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

98.  Schedule A2, 

Definition of 

'Unexpected 

Consent 

Condition' 

The information 

redacted is a 

defined term. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

99.  Schedule A4, 

'Agreed OSD 

Program Dates 

Schedule' 

The information 

redacted are 

dates. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out details regarding the 

time periods of the agreed OSD program dates; 

b) exposing the redacted information would provide insight 

into the PS Developer's capabilities and the risk that the 

PS Developer had accepted in relation to the delivery of 

the OSD Works; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

100. Schedule A5, 

'Planning 

Applications and 

Approvals' 

The information 

redacted are 

parts of 

definitions and 

clauses, 

references to 

previously 

redacted 

definitions and 

clauses, 

percentages, 

dollar amounts 

and formulas. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the disclosure of the redacted information would provide 

insight on the PS Developer's cost structure and reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain obligations under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

interest against disclosure. 

101. Schedule A7, 

'Modification 

Procedure' 

The information 

redacted are 

parts of 

clauses, 

percentages, 

defined terms 

and dollar 

amounts. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information pertains to the negotiated 

position on Modifications. The information redacted 

includes: 

i. D&C Contractor and PS Developer margins; 

ii. the different heads of costs comprising Modification 

Costs; 

iii. caps for reimbursements; and 

iv. specific circumstances where the Principal must issue 

a Modification Proposal Request to the PS Developer 

and the procedure, timeframe and the entitlement 

applicable to those specific circumstances; 

b) exposing the redacted information would reveal the 

apportionment of risk that the Principal and the PS 

Developer were willing accept with respect to Modifications 

under the OSD PDA. It may also provide insight into the 

PS Developer's views on its potential capabilities and the 

likelihood of certain risks arising; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

102. Schedule A9, 

'Design 

Development 

Procedure' 

The information 

redacted are 

the time 

periods. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the information redacted sets out the agreed timeframe 

for the PS Developer to submit the PS Developer 

Application Design Documentation and therefore exposing 

the redacted information would reveal the apportionment 

of risk between the Principal and the PS Developer in 

relation to design development under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

103. Schedule A11, 

'Progress 

Reports' 

The information 

redacted are 

parts of the 

schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

104. Schedule A12, 

'PS Developer's 

Initial Program' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

105. Schedule A13, 

'Project Plan 

Requirements' 

The information 

redacted are 

parts of the 

schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

106. Schedule A15, 

'Sustainability 

Requirements' 

The information 

redacted is the 

PS Developer's 

requirements.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the information redacted sets out the sustainability 

requirements which the PS Developer must ensure and 

therefore, exposing the redacted information would reveal 

the apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 
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general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

interest against disclosure. a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

107. Schedule A16, 

'PS Developer 

Insurance 

Requirements' 

The information 

redacted is the 

insurance policy 

details. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information concerns the insurance policies 

that the PS Developer is required to effect and maintain, 

and includes information on the scope and cover to be 

provided by the policies; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal and 

the PS Developer in relation to its insurance obligations 

and insurance risk, and the level of insurance risk that the 

PS Developer was willing to accept;  

c) the scope of the insurance that the Principal requires the 

PS Developer to effect may be taken as an indication of 

the risk levels involved with the PS Developer's obligation 

under the OSD PDA. This may have signalling effects to 

the market and provide insight into the PS Developer's 

financial arrangements; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

108. Schedule A17, 

'Insurance 

Policies' 

The information 

redacted is the 

insurance policy 

details and a 

previously 

redacted 

definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) and 

(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information concerns the insurance policies 

that the Principal is required to effect and maintain, and 

includes information on the scope and cover to be 

provided by the policies; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal and 

the PS Developer in relation to its insurance obligations 

and insurance risk, and the level of insurance risk that the 

PS Developer was willing to accept;  

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

109. Schedule A19, 

'D&C Side Deed' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the form of the D&C 

Contract the PS Developer must execute;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal, the PS 

Developer and the D&C Contractor in relation to certain 

obligations under the OSD PDA, and therefore the level of 

risk that the PS Developer was willing to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. This information is 

subject to ongoing negotiation by the Principal with the 

parties required to be counterparties to these agreements 

and disclosure would therefore place the Principal at a 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.  

commercial disadvantage in these negotiations. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

110. Schedule A20, 

'IDAR Panel 

Agreement' 

The information 

redacted is 

dollar amounts 

and 

percentages. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out personal information of 

the Members and the agreed fees payable to the Members 

of the IDAR Panel under the IDAR Panel Agreement; and  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

111. Schedule A22, 

'Operator 

Cooperation and 

Integration Deed 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the form of the interface 

agreements that the PS Developer is to enter into with the 

Operator;  

b) the disclosure of the redacted information would reveal the 

level of interface risk the PS Developer was willing to 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

accept in relation to interface of the OSD Works with the 

works to be performed by the Operator;  

c) the redacted information is based on forms of the interface 

agreements to be used across a number of procurement 

packages on the Sydney Metro City & Southwest and 

which remain subject to ongoing negotiation by the 

Principal and other contractors, and the redacted 

information reflects the Principal's negotiated position with 

the PS Developer in relation to the interface agreements to 

which the PS Developer will be a counterparty;  

d) therefore the disclosure of this information would: 

(i) place the Principal at a commercial disadvantage in 

future negotiations with other contractors on the 

Sydney Metro City & Southwest project; and   

(ii) make readily accessible to future clients, 

competitors and contractors information which 

may place the parties at a substantial commercial 

disadvantage on future projects of a similar nature 

and accordingly diminish the competitive 

commercial value of information to a person and 

prejudice a person's legitimate business, 

commercial, professional or financial interests.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

112. Schedule A23, 

'LW Contractor 

Cooperation and 

Integration Deed' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the form of the interface 

agreements that the PS Developer is to enter into with the 



83 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

LW Contractor;  

b) the disclosure of the redacted information would reveal the 

level of interface risk the PS Developer was willing to 

accept in relation to interface of the OSD Works with the 

works to be performed by the LW Contractor;  

c) the redacted information is based on forms of the interface 

agreements to be used across a number of procurement 

packages on the Sydney Metro City & Southwest and 

which remain subject to ongoing negotiation by the 

Principal and other contractors, and the redacted 

information reflects the Principal's negotiated position with 

the PS Developer in relation to the interface agreements to 

which the PS Developer will be a counterparty;  

d) therefore the disclosure of this information would: 

(iii) place the Principal at a commercial disadvantage in 

future negotiations with other contractors on the 

Sydney Metro City & Southwest project; and   

(iv) make readily accessible to future clients, 

competitors and contractors information which 

may place the parties at a substantial commercial 

disadvantage on future projects of a similar nature 

and accordingly diminish the competitive 

commercial value of information to a person and 

prejudice a person's legitimate business, 

commercial, professional or financial interests.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

113. Schedule A24, 

'Information 

The information 

redacted is the 

Section 32(1)(d), item 1(f) of the The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Documents' entire schedule. table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

public interest against disclosure of this information because: 

a) the information redacted sets out the Information 

Documents which have been agreed between the parties; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA, particularly as there are several implications with 

respect to the Information Documents; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

114. Schedule A25 The information 

redacted is the 

entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in certain circumstances under the OSD PDA; 

and 

b) the disclosure of this information would: 

(v) place the Principal at a commercial disadvantage in 

future negotiations with other contractors on the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

Sydney Metro City & Southwest project; and   

(vi) make readily accessible to future clients, competitors 

and contractors information which may place the 

parties at a substantial commercial disadvantage on 

future projects of a similar nature and accordingly 

diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business, commercial, professional or 

financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

115. Schedule A26, 

'Certification 

Deed Poll' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the terms of the 

Certification Deed Poll that the Approved Engineer 

engaged by the PS Developer will execute in favour of the 

Principal;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer regarding the Approved Engineer Services; and 

c) the disclosure of this information would: 

(i) place the Principal at a commercial 

disadvantage in future negotiations with 

other contractors on the Sydney Metro 

City & Southwest project; and   

(ii) make readily accessible to future clients, 

competitors and contractors information 

which may place the parties at a 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

substantial commercial disadvantage on 

future projects of a similar nature and 

accordingly diminish the competitive 

commercial value of information to a 

person and prejudice a person's 

legitimate business, commercial, 

professional or financial interests.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

116. Schedule A27 The information 

redacted is the 

entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

117. Schedule A28 The information 

redacted is the 

Section 2, Section 32(1)(d), and The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

entire schedule. item 1(f) of the table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions and reveal a 

draft of the documents prepared for 

the purpose of its being submitted 

to Cabinet for Cabinet's approval. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

public interest against disclosure for the following reasons: 

a) the redacted information contains details of the certain 

elements under the OSD PDA, and therefore reveals the 

allocation of risk between the Principal and the PS 

Developer; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

118. Schedule A29, 

'OSD Enabling 

Works Primary 

Structure 

(North)' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information reveals the details of the OSD 

Enabling Works Primary Structure (North); and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

119. Schedule A32 The information 

redacted is the 

entire schedule. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

120. Schedule B2, 'PS 

Developer's 

Certificate – OSD 

The information 

redacted is a 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Design 

Documentation' 

defined term. could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

121. Schedule B8, 

'Approved 

Engineer's 

Certificate (Pre 

Commencement)' 

The information 

redacted are 

references to a 

defined term 

and a 

previously 

redacted 

schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

122. Schedule B9, 

'Approved 

Engineer's 

Certificate (Post 

Completion)' 

The information 

redacted are 

references to a 

defined term 

and a 

previously 

redacted 

schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

123. Schedule C1, 

'OSD Design 

Parameters' 

The information 

redacted are 

the elements 

which comprise 

the OSD Design 

Parameters. 

Section 32(1)(c)

The disclosure of this information 

could reasonably be expected to 

affect public safety or security. 

Section 32(1)(d), item 2(e) of the 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of the information because: 

a) the information redacted sets out floor plans and other 

design schematics used in the construction of the OSD; 

b) the redacted information includes information, the 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

table in section 14 

The disclosure of this information 

could endanger the security of, or 

prejudice any system or procedure 

for protecting, any place, property 

or vehicle. 

There is an overriding public 

interest against disclosure.  

disclosure of which may expose security vulnerabilities in 

the OSD.  Revealing the redacted information is therefore 

expected to endanger the security of, and prejudice the 

system developer for protecting, the OSD; and 

c) while there is a public interest in revealing the redacted 

information, this consideration is outweighed by the 

concerns above.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

124. Schedule C3, 'PS 

Developer's 

Tender Design' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(c)

The disclosure of this information 

could reasonably be expected to 

affect public safety or security. 

Section 32(1)(d), item 2(e) of the 

table in section 14 

The disclosure of this information 

could endanger the security of, or 

prejudice any system or procedure 

for protecting, any place, property 

or vehicle. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of the information because: 

a) the information redacted are the drawing numbers of floor 

plans and other design schematics used in the construction 

of the OSD; 

b) the redacted information includes information, the 

disclosure of which may expose security vulnerabilities in 

the OSD. Revealing the redacted information is therefore 

expected to endanger the security of, and prejudice the 

system developer for protecting, the OSD; and 

c) while there is a public interest in revealing the redacted 

information, this consideration is outweighed by the 

concerns above.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

125. Schedule C4, 

'Approved Tender 

The information 

redacted is the 

Section 32(1)(c)

The disclosure of this information 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Design Elements' entire schedule. could reasonably be expected to 

affect public safety or security. 

Section 32(1)(d), item 2(e) of the 

table in section 14 

The disclosure of this information 

could endanger the security of, or 

prejudice any system or procedure 

for protecting, any place, property 

or vehicle. 

There is an overriding public 

interest against disclosure.  

public interest against disclosure of the information because: 

a) the information redacted sets out floor plans and other 

design schematics used in the construction of the OSD; 

b) the redacted information includes information, the 

disclosure of which may expose security vulnerabilities in 

the OSD.  Revealing the redacted information is therefore 

expected to endanger the security of, and prejudice the 

system developer for protecting, the OSD; and 

c) while there is a public interest in revealing the redacted 

information, this consideration is outweighed by the 

concerns above.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

126. Schedule C5, 

'Suspension 

Works' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(c)

The disclosure of this information 

could reasonably be expected to 

affect public safety or security. 

Section 32(1)(d), item 2(e) of the 

table in section 14 

The disclosure of this information 

could endanger the security of, or 

prejudice any system or procedure 

for protecting, any place, property 

or vehicle. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of the information because: 

a) the information redacted sets out the details of Suspension 

Works which relate to identifying the Substantial 

Commencement of the OSD Works;  

b) the redacted information includes information, the 

disclosure of which may expose security vulnerabilities in 

the OSD.  Revealing the redacted information is therefore 

expected to endanger the security of, and prejudice the 

system developer for protecting, the OSD; and 

c) while there is a public interest in revealing the redacted 

information, this consideration is outweighed by the 

concerns above.  

Review: This information would be reviewed for disclosure as 
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general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

events and circumstances change. 

127. Schedule C6, 'PS 

Developer's 

Tender Design 

Development' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(c)

The disclosure of this information 

could reasonably be expected to 

affect public safety or security. 

Section 32(1)(d), item 2(e) of the 

table in section 14 

The disclosure of this information 

could endanger the security of, or 

prejudice any system or procedure 

for protecting, any place, property 

or vehicle. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of the information because: 

a) the information redacted are the drawing numbers of floor 

plans and other design schematics used in the construction 

of the OSD; 

b) the redacted information includes information, the 

disclosure of which may expose security vulnerabilities in 

the OSD. Revealing the redacted information is therefore 

expected to endanger the security of, and prejudice the 

system developer for protecting, the OSD; and 

c) while there is a public interest in revealing the redacted 

information, this consideration is outweighed by the 

concerns above.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

128. Schedule D1, 

'Site access 

schedule' 

The information 

redacted are 

the dates and 

the restrictions 

upon access, 

possession, use 

and the type of 

work to be 

carried out. 

Section 32(1)(d), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of the information 

may place the PS Developer at a 

substantial commercial 

disadvantage in relation to other 

contractors or potential contractors. 

Section 32(1)(d), items 4(c) and 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out, in respect of each Area 

of Construction Site: 

a. Site Access Date; 

b. Construction Licence Sunset Date; 

c. restrictions upon access, possession and use; and 

d. restrictions on type of work. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

4(d) of the table in section 14 

The disclosure of the information 

may diminish the competitive 

commercial value of information to 

a person and prejudice a person's 

legitimate business or financial 

interests.  

There is an overriding public 

interest against disclosure.

b) the PS Developer has obligations under the OSD PDA with 

respect to accessing the relevant Construction Site, and 

other contractors are required to perform works by 

reference to the redacted dates; 

c) revealing the redacted information would provide insight 

into the PS Developer's programme and the level of risk 

the PS Developer was willing to accept. If this information 

were revealed, it could place the PS Developer at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to other contractors who the PS Developer may 

have to negotiate or bid against. Therefore the disclosure 

of the information could reduce the competitive 

commercial value of the information to the PS Developer 

and prejudice its legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by revealing the 

remaining balance of the Site Access Schedule.  

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

129. Schedule D3, 

'Transfer of Title' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the mechanism for 

exercising the call option with respect to the transfer of 

freehold title of Commercial Lot; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer with respect to the transfer and subdivision 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

under the OSD PDA; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

130. Schedule D4, 

'Form of 

Commercial Call 

Option Deed' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out all of the negotiated 

positions under the OSD Commercial Lots Call Option Deed 

which is specific to the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

131. Schedule D6, 

'Early Occupation 

Licence' 

The information 

is dollar 

amounts and a 

time period. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4  

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out:  

a. the Licence Fee for Early Occupation Area;  

b. the timeframe for the purposes of determining the 

Terminating Date; and 

c. the minimum limits of the PS Developer's 

insurance coverage required under the OSD PDA; 

and 

b) disclosing the redacted information would provide visibility 

on the PS Developer's cost structure and therefore the 

level of risk it was prepared to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

interest against disclosure. events and circumstances change. 

132. Schedule E1, 

'Payment 

Schedule' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b), 

(c) and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information details the breakdown of the 

payments to be made under the OSD PDA and is 

commercial-in-confidence as its disclosure would provide 

visibility on the PS Developer's profit margins in relation to 

the OSD Works;  

b) the itemisation of work may also reveal a program which 

the PS Developer has invested a significant amount of 

time developing, and which the PS Developer may want to 

use in future bids to gain a competitive advantage; and 

c) disclosure of the redacted information may provide insight 

on how the PS Developer priced and accepted the work for 

the Project. If this information were revealed, it could 

place the PS Developer at a substantial commercial 

disadvantage in future projects of a similar nature, as the 

information would be readily accessible to other 

contractors who the PS Developer may have to negotiate 

or bid against. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the PS Developer's legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.

133. Schedule E2, 

'Termination 

Payment 

Schedule' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (a), 

(b) and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the mechanism for 

determining termination payments for various scenarios 

and has been prepared to reflect unique commercial points 

to be accounted for upon termination;  

b) revealing the redacted information would: 

a. provide insight into the unique commercial issues 

affecting the parties as a consequence of 

termination and the parties' apportionment of risk 

in relation to these issues; 

b. provide insight into the PS Developer's views on its 

potential capabilities and likelihood of OSD PDA 

being terminated; and  

c. would make readily accessible a unique 

mechanism developed by the parties to apportion 

and manage risk in the event of termination, and 

revealing this information may diminish the value 

of that information; and 

c) consequently, revealing the information would place the 

parties at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the information's competitive 

commercial value and prejudice the parties' legitimate 



99 
AUSTRALIA\LAHILL\658337057.01 

Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

134. Schedule E3, 

'Delay Costs 

Caps' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out the mechanism and 

rates for calculating delay costs under the OSD PDA;   

b) revealing the redacted information would provide insight 

into the PS Developer's assessment of the risk and 

commercial impact of delays arising in the course of 

performing its work, and would also reveal a bespoke 

mechanism negotiated by the parties; and 

c) if this information were revealed, it could place the parties 

at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the competitive commercial value 

of the information and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

135. Schedule E4, 

'Delivery 

The information 

redacted is the 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Guarantee' entire schedule. "commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

public interest against disclosure for the following reasons: 

a) the redacted information sets out the form of the Delivery 

Guarantee required under the OSD PDA;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain obligations under the OSD 

PDA, and therefore the level of risk that the PS Developer 

was willing to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. This information is 

subject to ongoing negotiation by the Principal with the 

parties required to be counterparties to these agreements 

and disclosure would therefore place the Principal at a 

commercial disadvantage in these negotiations. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

136. Schedule E5 The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and  
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. This information is 

subject to ongoing negotiation by the Principal with the 

parties required to be counterparties to these agreements 

and disclosure would therefore place the Principal at a 

commercial disadvantage in these negotiations. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

137. Schedule E6 The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the details of certain 

funding arrangements between the parties under the OSD 

PDA; 

b) the redacted information is commercially sensitive, and if 

disclosed may provide a unique insight into the parties 

internal cost structures; 

c) disclosure of the redacted information may also provide 

insight on how the parties apportioned risk under OSD 

PDA, and therefore the risk that the PS Developer was 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

willing to accept; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

138. Schedule E7 The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors.

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) the redacted information sets out certain funding 

arrangements between the parties under the OSD PDA; 

b) the redacted information is commercially sensitive, and if 

disclosed may provide a unique insight into the parties 

internal cost structures; 

c) disclosure of the redacted information may also provide 

insight on how the parties apportioned risk under OSD 

PDA, and therefore the risk that the PS Developer was 

willing to accept; and 

d) if this information were revealed, it could place the parties 

at a substantial commercial disadvantage in future 

projects of a similar nature, as the information would be 

readily accessible to potential future clients, competitors 

and contractors. Therefore the disclosure of the 

information could reduce the competitive commercial value 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

of the information and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

139. Schedule E8, 

'Form of 

Financier's Side 

Deed' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

c) the redacted information sets out the form of the Financier 

Side Seed which the Principal must enter into in certain 

circumstances;  

d) exposing the redacted information would reveal the 

apportionment of risk between the parties in relation to 

certain obligations under the OSD PDA, and therefore the 

level of risk that the PS Developer was willing to accept; 

and 

e) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. This information is 

subject to ongoing negotiation by the Principal with the 

parties required to be counterparties to these agreements 

and disclosure would therefore place the Principal at a 

commercial disadvantage in these negotiations. 

Review: This information would be reviewed for disclosure as 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

events and circumstances change. 

140. Schedule E9, 

'Investor Side 

Deed' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure for the following reasons: 

a) the redacted information sets out the form of the Investor 

Side Seed which is confidential to the PS Developer and 

the investor;  

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal, the PS 

Developer and the investor in relation to certain 

obligations under the OSD PDA, and therefore the level of 

risk that the PS Developer was willing to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. This information is 

subject to ongoing negotiation by the Principal with the 

parties required to be counterparties to these agreements 

and disclosure would therefore place the Principal at a 

commercial disadvantage in these negotiations. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

141. Schedule E10 The information 

redacted is the 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

entire schedule. provisions" at section 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

public interest against disclosure for the following reasons: 

a) the redacted information sets out various calculations of 

stamp duty between the Principal and the PS Developer; 

b) the redacted information is commercially sensitive, and if 

disclosed may provide a unique insight into the parties 

internal cost structures; 

c) disclosure of the redacted information may also provide 

insight on how the parties apportioned risk under OSD 

PDA, and therefore the risk that the PS Developer was 

willing to accept; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

142. Schedule E11 The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the information redacted would disclose 

commercially sensitive information on formulas, 

calculations and entitlements for specific circumstances 

relating to payment under the OSD PDA and would 

ultimately expose risk allocation between the Principal and 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

the PS Developer under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

143. Schedule E12 The information 

redacted is the 

entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would reveal the PS Developer's 

cost structure or profit margins and 

would place the PS Developer at a 

substantial commercial 

disadvantage in relation to potential 

competitors and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the information redacted would disclose 

commercially sensitive information on formulas, 

calculations and entitlements for specific circumstances 

relating to payment under the OSD PDA and would 

ultimately expose risk allocation between the Principal and 

the PS Developer under the OSD PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

could reduce the information's competitive commercial 
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Item Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 

144. Schedule F1, 

'Electronic Files' 

The information 

redacted is the 

entire schedule. 

Section 32(1)(d), items 4(b), (c) 

and (d) of the table in section 14

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial interests. 

There is an overriding public 

interest against disclosure.  

The Principal weighed the competing public interest 

considerations and determined that there was an overriding 

public interest against disclosure of this information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the PS 

Developer in relation to certain elements under the OSD 

PDA; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future projects of 

a similar nature, as the information would be readily 

accessible to potential future clients, competitors and 

contractors. Therefore the disclosure of the information 

would reduce the information's competitive commercial 

value and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed for disclosure as 

events and circumstances change. 
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SCHEDULE C2. – CONCEPT SSD DESIGN DOCUMENTATION 

(Schedule A2) 

For the purposes of clause 4.2 of the OSD PDA, this Schedule C2 contains the Concept SSD Design 

Documentation which is included in Schedule F1 as an electronic file.  

Document Name Date 

Pitt Street North Over Station Development SSDA Response to 

Submissions - Appendix L – Additional commercial scheme drawing 

package 

26/11/2018 
























































































































































































































































































































































































































































































