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Government Information (Public Access) Act 2009 (NSW) 

Explanatory Table 

The Bays Road GC21 – The Bays Road Relocation Construct Only Package 

Contract Number: 00013/11865 

Capitalised terms in this table have the meanings given to them in The Bays Road GC21 (GC21), unless the context indicates otherwise. 

In preparing this explanatory table, the Principal has:  

(a) identified the reason(s) under the Government Information (Public Access) Act 2009 (NSW) (GIPA Act) for each redaction; and 

(b) weighed each redaction against the following key public interest considerations for disclosure: 

(i) promoting open discussion of public affairs, enhancing government accountability or contributing to positive and informed deb ate 

on issues of public importance; 

(ii) creating public awareness and understanding on issues of public importance; 

(iii) enhancing government transparency and accountability; 

(iv) informing the public about the operations of the agency; 

(v) ensuring effective oversight of the expenditure of public funds and the best use of public resources; and 

(vi) ensuring fair commercial competition within the economy. 

Sydney Metro notes that Schedule 13 (Principal's Documents Register) and Schedule 14 (Information Documents Register) contain a list of a large number 

of electronic files that are separately contained in a USB.  Due to the number of files and technical size limitations, these documents have not been made 

available on Sydney Metro's contracts register.  Sydney Metro has determined to make such information available by inspection, subject to any overriding 

public interest against disclosure.  Please contact SMProcurement@transport.nsw.gov.au to arrange a time to inspect.  

  

mailto:SMProcurement@transport.nsw.gov.au
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Reason(s) for redaction under GIPA Act Public interest considerations 

GENERAL CONDITIONS 

1.  Table of contents 

 

The 

information 

redacted are 

defined terms 

and clauses 

which have 

been redacted 

entirely in the 

general 

conditions. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to certain elements under the 

GC21 and consequently, the level of risk that the 

Contractor was willing to accept to perform the 

Works; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

2.  Clause 6.1A 

(Evaluation and 

monitoring) 

The 

information 

redacted is the 

whole clause. 

Section 32(1)(a), paragraphs (b), (c) and (e) of the 

definition of "commercial-in-confidence provisions" at 

section 1 of Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 
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disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

Contractor in relation to the method of evaluating and 

rating the Contractor's performance; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

3.  Clause 34.2A, 

34.2B, 34.2C, 34.3 

and 34.3A (Site 

access) 

The 

information 

redacted is the 

whole of and 

parts of the 

subclauses. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to the provision of exclusive 

access and the handback requirements to the Site; 

and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 
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The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

4.  Clause 34.5 (Site 

Access) 

The 

information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to the pass down of obligations 

set out in a separate agreement between the Principal 

and a third party; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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5.  Clauses 37.6 and 

37.9 (Site 

Conditions) 

The 

information 

redacted is the 

whole of and 

parts of the 

clauses. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to the Contractor's entitlement 

for certain Site Conditions;  

b) the redacted information also sets out a unique 

arrangement to apportion and manage liability risk. 

Revealing this information may diminish the value of 

that information; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

6.  Clause 37A  The 

information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the information would reveal the 

apportionment of risk between the Principal and the 
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disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

Contractor in relation to the Contractor's entitlement 

for certain Site Conditions, along with project specific 

grounds where the Contractor is entitled to or 

prohibited from being granted a variation, an 

extension of time or costs under the GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

7.  Clause 37B  The 

information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to the Contractor's entitlement 

for certain Site Conditions, along with project specific 

grounds where the Contractor is entitled to or 

prohibited from being granted a variation, an 

extension of time or costs under the GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 
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The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

8.  Clause 37C  The 

information 

redacted is the 

entire clause. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to the Contractor's entitlement 

for certain Site Conditions, along with project specific 

grounds where the Contractor is entitled to costs 

under the GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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9.  Clauses 38.3 and 

38.4 (Faults in 

Contract 

Documents) 

The 

information 

redacted are 

parts of the 

clauses. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to certain elements regarding 

Faults under the GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore, the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

10.  Clauses 39.8 and 

39.8A (Design) 

The 

information 

redacted are 

the entire 

clauses. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to certain design elements 

under the GC21; and 
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Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore, the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

11.  
Clauses 50.1.1.2 

and 50.6.3 

(Extensions of 

time) 

The 

information 

redacted are 

the entire 

clauses. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information sets out a number of project 

specific grounds where the Contractor is entitled to or 

prohibited from being granted an extension of time 

under the GC21; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to key delay risks, and 

therefore the risk the parties were willing to accept. 

Exposing this information may also provide insight 

into the Contractor's capabilities and the likelihood of 

key events giving rise to an extension of time; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 
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information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

12.  Clause 51.1 (Delay 

Costs) 

The 

information 

redacted the 

whole of or 

parts of the 

clause. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information sets out a number of project 

specific grounds where the Contractor is entitled to 

delay costs under the GC21; 

b) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to key delay risks, and 

therefore the risk the parties were willing to accept. 

Exposing this information may also provide insight 

into the Contractor's capabilities and the likelihood of 

an event giving rise to delay costs; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 
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parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

13.  Clause 79 

(Definitions) 

The 

information 

redacted is 

entire 

definitions, 

including 

defined terms.  

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to certain elements under the 

GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore, the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

Contract Information 

14.  Contract 

Information item 5 

The 

information 

redacted is the 

Section 32(1)(d), item 3(a) of the table in section 14 The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 
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(Principal's 

Authorised Person) 

name of an 

individual. 

The disclosure of this information would reveal an 

individual's personal information. 

There is an overriding public interest against disclosure. 

information because the redacted information is the name 

of an individual person. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

15.  Contract 

Information item 7 

(Principal's Senior 

executive) 

The 

information 

redacted is the 

name of an 

individual. 

Section 32(1)(d), item 3(a) of the table in section 14 

The disclosure of this information would reveal an 

individual's personal information. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because the redacted information is the name 

of an individual person. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

16.  Contract 

Information item 9 

(Contractor's 

Authorised Person) 

The 

information 

redacted is the 

name of an 

individual. 

Section 32(1)(d), item 3(a) of the table in section 14 

The disclosure of this information would reveal an 

individual's personal information. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because the redacted information is the name 

of an individual person. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

17.  Contract 

Information item 

9A (Contractor's 

Key Personnel) 

The 

information 

redacted are 

the job titles 

Section 32(1)(d), item 3(a) of the table in section 14 

The disclosure of this information would reveal an 

individual's personal information. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 
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and names of 

individuals. 

There is an overriding public interest against disclosure. information because the redacted information is the 

names and job titles of individual persons. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

18.  Contract 

Information item 

11 (Contractor's 

senior executive) 

The 

information 

redacted is the 

name of an 

individual. 

Section 32(1)(d), item 3(a) of the table in section 14 

The disclosure of this information would reveal an 

individual's personal information. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because the redacted information is the name 

of an individual person. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

19.  Contract 

Information item 

13A (Time for Site 

access and 

Completion) 

The 

information 

redacted is 

date for 

Completion. 

Section 32(1)(a), paragraphs (b), (c) and (e) of the 

definition of "commercial-in-confidence provisions" at 

section 1 of Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information sets out the time period for 

giving Site access and dates for the achievement of 

Completion and exposing this information may 

provide insight into the Contractor's views on its 

potential capabilities;  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 
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The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests; and 

c) the public interest in favour of disclosure has been 

served by revealing the obligation of the Contractor to 

achieve Completion by the Date for Completion. In 

light of this disclosure there is an overriding public 

interest against the disclosure of the Date for 

Completion. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

20.  Contract 

Information item 

19 (Limitation of 

liability) 

The 

information 

redacted is 

percentages. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information provides detail in respect of 

a party's limits in respect to liability under the GC21; 

b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the Contractor's liability to the Principal; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 
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parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

21.  Contract 

Information item 

21 (Works 

Insurance) 

The 

information 

redacted is 

insurance 

policy details. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), item 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information details the insurance policy 

number of the Principal and the period of cover to be 

provided by the policies; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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22.  Contract 

Information item 

22 (Public liability 

insurance) 

The 

information 

redacted is 

insurance 

policy details. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), item 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information details the insurance policy 

number of the Principal and the period of cover to be 

provided by the policies; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

23.  Contract 

Information item 

23 (Workers 

compensation 

insurance) 

The 

information 

redacted is 

insurance 

policy details. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 
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disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), items 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

a) the redacted information concerns details of the 

Contractor's insurance policy and the scope and cover 

to be provided by the policy; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) the scope of the insurance that the Principal requires 

the Contractor to effect may be taken as an indication 

of the risk levels involved with the Contractor's 

obligation under the GC21. This may have signalling 

effects to the market and provide insight into the 

Contractor's financial arrangements; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

24.  Contract 

Information item 

24 (Professional 

The 

information 

redacted is 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 
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indemnity 

insurance) 

insurance 

policy details. 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), items 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

a) the redacted information concerns details of the 

Contractor's insurance policy and the period and 

amount of cover to be provided by the policy; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) the scope of the insurance that the Principal requires 

the Contractor to effect may be taken as an indication 

of the risk levels involved with the Contractor's 

obligation under the GC21. This may have signalling 

effects to the market and provide insight into the 

Contractor's financial arrangements; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

25.  Contract 

Information item 

24A (Asbestos 

liability insurance) 

The 

information 

redacted is 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 
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insurance 

policy details. 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), item 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

a) the redacted information details the insurance policy 

number of the Principal and the period of cover to be 

provided by the policies; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

26.  Contract 

Information item 

25A (Motor Vehicle 

Fleet/Mobile Plant 

Insurance) 

The 

information 

redacted is 

insurance 

policy details. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), items 4(b), (c) and (d) of the table in 

section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information concerns details of the 

Contractor's insurance policy and the period and 

amount of cover to be provided by the policy; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 
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The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) the scope of the insurance that the Principal requires 

the Contractor to effect may be taken as an indication 

of the risk levels involved with the Contractor's 

obligation under the GC21. This may have signalling 

effects to the market and provide insight into the 

Contractor's financial arrangements; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

27.  Contract 

Information item 

29 (Inclusion of 

consistent 

requirements in 

Subcontracts) 

The 

information 

redacted is a 

dollar amount. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out the Subcontract 

value requiring inclusion of the provisions set out in 

Schedule 9; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 



 

663702539.5 

Ite

m 

Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under GIPA Act Public interest considerations 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could prejudice the parties' 

legitimate business, commercial or financial interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

28.  Contract 

Information item 

31 (Preferred 

Subcontractors) 

The 

information 

redacted are 

the names and 

details of 

Preferred 

Subcontractor

s, its 

employees 

and their 

contact 

details.   

Section 32(1)(a), paragraph (a) of the definition of 

"commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information could reveal the 

Contractor's financing arrangements. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure because: 

a) the redacted information are the names and contact 

details of entities (and its employees) nominated as 

Preferred Subcontractors for particular classes of 

work for the purpose of carrying out the Works;  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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29.  Contract 

Information item 

33 (Completion 

Undertaking) 

The 

information 

redacted is 

percentages. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information provides the amount of 

Completion Undertaking allocated under the GC21; 

b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the completion regime; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

30.  Contract 

Information item 

34 (Post-

Completion 

Undertaking) 

The 

information 

redacted is 

percentages. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information provides the amount of 

Post-Completion Undertaking allocated under the 

GC21; 
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disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the completion regime; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

31.  Contract 

Information item 

35 (Return of 

Post-Completion 

Undertaking) 

The 

information 

redacted is a 

time period. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information provides the time period for 

the return of Post-Completion Undertaking;  

b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the completion regime; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 
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The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

32.  Contract 

Information item 

35B (Parent 

Company 

Guarantee) 

The 

information 

redacted is 

details of the 

requirements 

of a Parent 

Company 

Guarantee. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the entity 

required and willing to provide a guarantee. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal 

details around the provision of a parent company 

guarantee; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

33.  Contract 

Information item 

40 (Contract Price 

The 

information 

redacted is a 

dollar amount 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The Principal weighed the competing public interest 

considerations and determined that there was an 
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at the Date of 

Contract) 

and the basis 

of payment. 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

overriding public interest against disclosure for the 

following reasons: 

c) the redacted information sets out the Contract Price 

and the basis of payment;  

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could prejudice the parties' 

legitimate business, commercial or financial interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

34.  Contract 

Information item 

41 (Provisional 

Sums) 

The 

information 

redacted is 

details of the 

Provisional 

Sum. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out the details 

regarding the Provisional Sum;  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 
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Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

of the information could prejudice the parties' 

legitimate business, commercial or financial interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

35.  Contract 

Information item 

43 (Provisional 

Sum margin) 

The 

information 

redacted is 

details of the 

Provisional 

Sum Margin. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out the details 

regarding the Provisional Sum Margin;  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could prejudice the parties' 

legitimate business, commercial or financial interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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36.  Contract 

Information item 

44 (Contractor's 

Margin) 

The 

information 

redacted is 

percentages. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information is the percentage for 

Contractor's Margin; 

b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the Contractor's liability to the Principal; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

37.  Contract 

Information item 

45 (Amount of 

Prepayment) 

The 

information 

redacted is 

percentages. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information is the amount of 

Prepayment; 
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There is an overriding public interest against disclosure. b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the Contractor's liability to the Principal; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

38.  Contract 

Information item 

47 (Completion 

Amount) 

The redacted 

information is 

the 

Completion 

Amount. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information is the Completion Amount; 

b) exposing the redacted information would provide 

insight into the level of risk the Principal and the 

Contractor were willing to price and accept in relation 

to the Contractor's liability to the Principal; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 
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of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

39.  Contract 

Information item 

49 (Delay costs 

and liquidated 

damages) 

The redacted 

information is 

the rates for 

delay costs 

and liquidated 

damages. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out the rates for delay 

costs and liquidated damages for certain events under 

the GC21;  

b) the disclosure of the redacted information would 

provide visibility on the level of risk the Contractor 

was willing to accept in relation to the delivery of the 

GC21 and insight into the Contractor's views on its 

capabilities and the level of certain risks which the 

Contractor was prepared to accept; and 

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could prejudice the parties' 

legitimate business, commercial or financial interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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40.  Contract 

Information item 

52 (Expert 

Determination 

representative) 

The 

information 

redacted is the 

name and job 

title of an 

individual. 

Section 32(1)(d), item 3(a) of the table in section 14 

The disclosure of this information would reveal an 

individual's personal information. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because the redacted information is the name 

and job title of an individual person. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

41.  Contract 

Information item 

54 (Threshold 

amount for 

litigation) 

The 

information 

redacted is a 

dollar amount. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out the threshold 

amount for litigation;  

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could prejudice the parties' 

legitimate business, commercial or financial interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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42.  Execution page The 

information 

redacted are 

execution 

blocks. 

Section 32(1)(d), item 3(a) of the table in section 14 

The disclosure of this information would reveal an 

individual's personal information. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because the redacted information would 

disclose personal information of individuals, including 

names and signatures. 

The Principal considers that any public interest in favour 

of the disclosure is not significantly advanced by the 

disclosure of this information, and is outweighed by the 

public interest against the disclosure as identified above. 

Schedules 

43.  List of Schedules The 

information 

redacted is the 

name of 

Schedules that 

have been 

redacted in its 

entirety. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to certain elements under the 

GC21, and therefore the level of risk that the 

Contractor was willing to accept to perform the 

Works; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 
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information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

44.  Schedule 10 

(Principal's 

Insurance Policy 

Terms) 

The 

information 

redacted is the 

insurance 

policy details. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), item 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information concerns the insurance 

policies that the Principal is required to effect and 

maintain, and includes detailed information on such 

insurance policies; 

b) exposing the redacted information would reveal the 

apportionment of insurance risk between the Principal 

and the Contractor in relation to its insurance 

obligations and insurance risk, and the level of 

insurance risk that each party was willing to accept;  

c) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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45.  Schedule 13 

(Principal's 

Documents 

Register) 

The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), item 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

details of documents which contain information on the 

apportionment of risk between the Principal and the 

Contractor in relation to certain elements under the 

GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

46.  Schedule 14 

(Information 

Documents 

Register) 

The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) exposing the redacted information would reveal the 

details of documents which contain information on the 

apportionment of risk between the Principal and the 

Contractor in relation to certain elements under the 

GC21; and 
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Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), item 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

47.  Schedule 19  The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of the information could prejudice the 

effective exercise by an agency of the agency's functions.  

Section 32(1)(d), items 4(b) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information is the plan identifying details 

of a service main to be relocated which contains 

intellectual property in which the parties have an 

interest; 

b) disclosing the redacted information would provide 

visibility on the Contractor's cost structure and 

therefore the level of risk it was prepared to accept;  

c) revealing the information could place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors.  Therefore the disclosure 

of the information could reduce the competitive 

commercial value of the information and prejudice the 
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contract, and prejudice a person's legitimate business, 

commercial or financial interests. 

There is an overriding public interest against disclosure. 

parties' legitimate business, commercial or financial 

interests; and  

d) the public interest has been served by revealing the 

existence of the relocation plan for a service main. 

Review:  This information would be reviewed for 

disclosure as events and circumstances change. 

48.  Schedule 20  The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because:  

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to a contract between the 

Principal and a third party; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

49.  Schedule 21 

(Review of 

The 

information 

Section 32(1)(d), item 1(f) of the table in section 14 The Principal weighed the competing public interest 

considerations and determined that there was an 
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Environmental 

Factors Conditions 

Responsibility 

allocation) 

redacted is the 

entire 

schedule. 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

overriding public interest against disclosure of this 

information because:  

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to approvals under the GC21; 

and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

50.  Schedule 22 

(Review of 

Environmental 

Factors) 

The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(d), items 4(b), 4(c) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because:  

a) exposing the redacted information would reveal the 

apportionment of risk between the Principal and the 

Contractor in relation to the environmental 

assessment in relation to the GC21; and 

b) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 
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competitors and contractors. Therefore the disclosure 

of the information would reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

51.  Schedule 23 (Site 

Access Plan) 

The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14 

The disclosure of the information could prejudice the 

effective exercise by an agency of the agency's functions.  

Section 32(1)(d), items 4(b) and 4(d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, and prejudice a person's legitimate business, 

commercial or financial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure of this 

information because: 

a) the redacted information is the plan identifying 

various details of the Site and its access; 

b) disclosing the redacted information would provide 

visibility on the Contractor's cost structure and 

therefore the level of risk it was prepared to accept in 

relation to securing rights of ingress to and egress 

from the Construction Site;  

c) revealing the information could place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors.  Therefore the disclosure 

of the information could reduce the competitive 

commercial value of the information and prejudice the 

parties' legitimate business, commercial or financial 

interests; and  

d) the public interest has been served by revealing the 

existence of the Site Access Plan. 
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Review:  This information would be reviewed for 

disclosure as events and circumstances change. 

52.  Schedule 24 

(Initial COVID-19 

Management Plan) 

The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at clause 1 of 

Schedule 4  

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), item 1(f) of the table in section 14  

The disclosure of this information could prejudice the 

effective exercise by an agency of the agency's functions. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at section 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), items 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out various internal 

management measures of the Contractor; 

b) the redacted information is commercially sensitive, 

and if disclosed may provide a unique insight into the 

parties' internal cost structures and the operations of 

the Contractor; 

c) disclosure of the redacted information may also 

provide insight on how the parties apportioned risk 

under the GC21, and therefore the risk that the 

Contractor was willing to accept; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 
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Clause (and 

general 

description) 

Information 

redacted 

Reason(s) for redaction under GIPA Act Public interest considerations 

There is an overriding public interest against disclosure. 

53.  Schedule 25 

(Contract Price) 

The 

information 

redacted is the 

entire 

schedule. 

Section 32(1)(a), paragraphs (b) and (e) of the definition 

of "commercial-in-confidence provisions" at section 1 of 

Schedule 4 

The disclosure of this information would reveal the 

Contractor's cost structure or profit margins and would 

place the Contractor at a substantial commercial 

disadvantage in relation to potential competitors and 

other contractors. 

Section 32(1)(d), items 4(b), (c) and (d) of the table in 

section 14 

The disclosure of this information could reveal 

commercial-in-confidence provisions of a government 

contract, diminish the competitive commercial value of 

information to a person and prejudice a person's 

legitimate business and commercial interests. 

There is an overriding public interest against disclosure. 

The Principal weighed the competing public interest 

considerations and determined that there was an 

overriding public interest against disclosure for the 

following reasons: 

a) the redacted information sets out various calculations 

relating to the Contract Price; 

b) the redacted information is commercially sensitive, 

and if disclosed may provide a unique insight into the 

parties internal cost structures; 

c) disclosure of the redacted information may also 

provide insight on how the parties apportioned risk 

under GC21, and therefore the risk that the 

Contractor was willing to accept; and 

d) revealing the information would place the parties at a 

substantial commercial disadvantage in future 

projects of a similar nature, as the information would 

be readily accessible to potential future clients, 

competitors and contractors. Therefore the disclosure 

of the information could reduce the information's 

competitive commercial value and prejudice the 

parties' legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed for 

disclosure as events and circumstances change. 

 


