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SCHEDULE D1 

Site Access Schedule 











































SCHEDULE D2 

Approvals to be obtained by the Principal 

(Clause 7.2(a)(i)) 

1. Existing Approvals 

The Project Planning Approval 

The Principal's Accreditation 

The Airport Plan Variation 

The EPBC Approval 

Permit E2021-0187 

2. Future Approvals to be obtained by the Principal 
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SCHEDULE D3 

Planning Approvals 

(Clause 1.1) 

The Planning Approvals which form this Schedule D3 are included in Schedule El as electronic files. 
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SCHEDULE D4 

Approval Conditions 

(Clauses 1.5, 4.3(e), 7.2(a) to 7.2(c)) 

THE PRINCIPAL'S OBLIGATIONS IN RESPECT OF APPROVALS 

The SCAW Contractor must, in performing the SCAW Contractor's Activities, comply with all of the 
obligations, conditions and requirements of the Approvals except to the extent that: 

(a) this Schedule D4 provides that the Principal will comply with the obligation, condition or 
requirement or Schedule D4 limits the SCAW Contractor's obligation in respect of that obligation, 
condition or requirement; or 

(b) subject to the next paragraph, the obligation, condition or requirement requires the performance 
of activities which can only be performed after the Portion Handover Date (such as a condition to 
carry out ongoing monitoring). 

Nothing in paragraph (b) in any way limits or affects: 

(c) any obligation of the SCAW Contractor under any other provision of this deed (including the 
SCAW Specification), including in relation to property damage or the rectification of Defects, 
which may require it to perform activities after the Portion Handover Date; or 

(i) the SCAW Contractor's obligation to comply with conditions E85, E86, [E90] and E108 
of the Project Planning Approvals; or 

(ii) any directions, recommendations or findings made by the Independent Property Impact 
Assessment Panel established pursuant to condition E88 of the Project Planning 
Approval in respect of any monitoring, rectification or reinstatement works. 

2. PROJECT PLANNING APPROVAL 





















SCHEDULE D5 

Requirements of Third Party Agreements 





































































































SCHEDULE D6 

Requirements of Adjoining Property Owner Agreements 





















SCHEDULE 07 

Requirements of Adjoining Property Easements 













SCHEDULE D9 

Pro-forma Adjoining Property Owner Agreement 
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SCHEDULE D10 

Pro-forma Easement 
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SCHEDULE Dll 

Adjoining Properties 



SCHEDULE D12 

Adjoining Property Easements 



SCHEDULE D13 

Reliance Letters 



SCHEDULE D14 



SCHEDULE D15 







SCHEDULE D18 















SCHEDULE 022 

Certified Utility Services Design 
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