

Exhibit F

Deed of Disclaimer

OM
TCA

Auburn Stabling Project (Stage 1)

Deed of Disclaimer

Transport Construction Authority

September 2011

TCA

Date

28 September 2011

To: Transport Construction Authority (ABN 28 458 799 157), a statutory corporation and NSW Government agency established by section 18A of the *Transport Administration Act 1988* (NSW) as a continuation of the former legal entity, Transport Infrastructure Development Corporation, of Level 7, Tower A, Zenith Centre, 821 Pacific Highway, CHATSWOOD NSW 2067 (*Principal*).

Recitals

- | | |
|---|--|
| A | On 21 March 2011, the Principal issued the Invitation to Tender in relation to the Works (the <i>Invitation to Tender</i>). |
| B | The Contractor lodged a Tender in response to the Invitation to Tender. |
| C | The Principal and the Contractor will enter into the Contract on or about the date of this Deed Poll. |
| D | This Deed Poll sets out certain warranties, acknowledgements and indemnities applicable to the Information Documents and Materials and the Tender Documents. |

1. Definitions and Interpretation

1.1 Definitions

Unless otherwise specified, words and phrases used in this Deed Poll have the same meaning as that which is given to them under the Contract.

In this Deed Poll:

Claim includes (without limitation) any claim, action, demand or proceeding:

- (a) under, arising out of, or in connection with, any contract which the Contractor may enter into with the Principal in respect of the Works;
- (b) arising out of, or in connection with, any task, thing or relationship connected with the Works; or
- (c) otherwise at law or in equity including (without limitation):
 - (i) by statute;
 - (ii) in tort for negligence or otherwise, including (without limitation) negligent misrepresentation; or
 - (iii) for restitution, including (without limitation) restitution based on unjust enrichment.

TCA J

The term "Claim" does not include a claim made against the Principal by a third party, other than a third party to whom the Contractor disclosed the Information Documents and Materials, arising from a breach by the Principal of an obligation which the Principal owes to that third party in relation to the Information Documents and Materials.

Confidential Documents means the:

- (a) Tender Documents; and
- (b) Information Documents and Materials, or any part thereof, to the extent that the relevant document or material (as appropriate) is not publicly available (other than through a breach of this Deed Poll) or any other obligation of confidentiality to the Principal.

Contract means the document entitled "Design and Construction Contract" relating to the Works which the Principal proposes to execute with the Contractor.

Contractor means Laing O'Rourke Australia Construction Pty Ltd (ACN 112 099 000).

Information Documents and Materials means the documents described in Schedule 1 and any further documents which are identified by the Principal as such.

Procurement Process means the process described in the Tender Documents for procuring a Contractor to enter into the Contract, as varied by the Principal from time to time.

Tender Documents means that term as it is defined in the Invitation to Tender.

1.2 Interpretation

Unless otherwise prescribed, in this Deed Poll:

- (a) Any reference to articles, sub-articles, paragraphs, attachments or annexes means reference to those articles, sub-articles, paragraphs, attachments or annexes specified in this Deed Poll.
- (b) Any reference to this Deed Poll or any other document shall include any amendments or attachments thereto.
- (c) Any reference to laws, acts, ministerial regulations, notifications, rules or manuals shall include any revisions, amendments, incorporations or re-enactment thereof.
- (d) Headings are inserted for convenience of reference only and are not deemed a part of this Deed Poll or to be used in interpreting this Deed Poll.

2. Contractor Warranties and Acknowledgements

The Contractor:

TCA 

-
- (a) warrants that it has not relied upon and will not rely upon the Tender Documents as being accurate, adequate, suitable or complete for the purposes of enabling the Contractor to perform its obligations under the Contract;
- (b) warrants that it has made its own independent evaluation of the Tender Documents' accuracy, adequacy, suitability and completeness for the purposes of enabling the Contractor to perform its obligations under the Contract and it has based the Original Contract Price upon its own independent evaluation;
- (c) acknowledges that:
- (i) the rights, powers and discretions given to the Principal in the Tender Documents are not pursuant to any contract between the Principal and the Contractor but rather are rights, powers and discretions that the Principal has as part of the Procurement Process;
 - (ii) the Principal has provided it with the Information Documents and Materials;
 - (iii) the Information Documents and Materials:
 - A. have been provided by the Principal for the information only of the Contractor; and
 - B. do not form part of the Tender Documents and will not form part of any contract with respect to the Works;
 - (iv) the Principal does not owe any duty of care to the Contractor with respect to the Information Documents and Materials;
 - (v) to the extent that the Principal is not the author or source of any Information Documents and Materials it merely passes those documents on to the Contractor and the Principal does not adopt the content of those documents, nor guarantee or make any other representation as to their accuracy and completeness;
 - (vi) the Principal:
 - A. is not responsible for; and
 - B. makes no representation or warranty in respect of, the contents of the Information Documents and Materials or any advice or information given by the Principal with respect to the Works, the Tender Documents or the Information Documents and Materials, including the accuracy, adequacy, suitability or completeness of any reports, data, test results, samples, reports or geotechnical investigations, opinions, recommendations, findings or other information contained in the Information Documents and Materials;

TCA

-
- (vii) where any information or document is referred to and incorporated by reference in any Information Documents and Materials, the Contractor has not relied upon any summary of the information or document which appears in any such Information Documents and Materials;
- (viii) no representation or warranty (express or implied) has been made by the Principal (or by anyone on its behalf) to the Contractor that the Information Documents and Materials, or any advice or information given by the Principal with respect to the Works, the Tender Documents or the Information Documents and Materials are accurate, adequate, suitable or complete for any purpose connected with the Works or the preparation of its Tender and the performance of any obligations which the Contractor will be required to perform if it enters into the Contract;
- (ix) no representation or warranty (express or implied) has been made by the Principal (or by anyone on its behalf) that the Information Documents and Materials have been independently verified for any purpose connected with the Works or the preparation of the Contractor's Tender; and
- (x) it has had the opportunity during the tender period and subsequently to itself undertake and to request others to make further enquiries and investigations relating to the subject matter of the Information Documents and Materials and for this purpose has had regard to the acknowledgements, warranties and releases in this Deed Poll in undertaking its own enquiries and investigations and in requesting further enquiries and investigations;
- (d) warrants that:
- (i) it has prepared its Tender and will enter into any contract with the Principal with respect to the Works based on its own investigations, interpretations, deductions, information and determinations including (without limitation) its own independent evaluation of the accuracy, adequacy, suitability and completeness of the Information Documents and Materials for the purposes of the Works or its entry into the Contract; and
- (ii) it has not in any way relied upon:
- A. the Information Documents and Materials; or
- B. the accuracy, adequacy, suitability or completeness of the Information Documents and Materials,
- for the purposes of entering into the Contract with the Principal;
- (e) acknowledges and agrees that:
- (i) the Principal has provided the Information Documents and Materials to the Contractor in reliance upon the acknowledgements and warranties contained in this Deed Poll;

TCA *f*

-
- (ii) the Principal will be entering into the Contract in reliance upon the acknowledgements and warranties contained in this Deed Poll; and
 - (iii) the Principal will not be liable to the Contractor upon any Claim (to the extent permitted by law) arising out of or any way in connection with:
 - A. the provision of, or the purported reliance upon, or use of, the Information Documents and Materials by the Contractor or any other person associated with the Contractor to whom the Information Documents and Materials are disclosed by the Contractor; or
 - B. a failure by the Principal to provide any information to the Contractor;
 - (f) warrants that it has:
 - (i) examined the Tender Documents, and any other information made available in writing by the Principal (including the Information Documents and Materials), or any other person on their behalf, to the Contractor for the purpose of entering into the Contract;
 - (ii) examined all other relevant information available on reasonable enquiry;
 - (iii) obtained and considered all necessary information relevant to the risks, contingencies and other circumstances having an affect on its Tender;
 - (iv) satisfied itself as to the correctness and sufficiency of its Tender having regard to those risks;
 - (v) informed itself of all matters relevant to the employment of labour and all industrial matters relevant to the Works;
 - (vi) examined the sites for the Works and their surroundings and informed itself completely as to the conditions of the sites for the Works; and
 - (vii) taken such professional advice as is appropriate for a project of this type.

3. Release & Indemnity

The Contractor:

- (a) irrevocably releases and indemnifies the Principal (and any of its officers, employees, consultants and agents) from and against:
 - (i) any Claim against them (or any of them) by, or liability of them (or any of them) to, any person; or
 - (ii) (without being limited by sub-paragraph (a)(i)) any costs, losses or damages suffered or incurred by them (or any of them),

TCA Jo

arising out of or in connection with:

- (iii) the provision of, or the purported reliance upon, or use of, the Information Documents and Materials by the Contractor or any other person to whom the Information Documents and Materials are disclosed by the Contractor;
- (iv) the Information Documents and Materials:
 - A. being relied upon; or
 - B. otherwise used in the preparation of any information or document, including any information or document which is "misleading or deceptive" or "false and misleading" (within the meaning of those terms in sections 18 and 29 (respectively) of Schedule 2 of the *Competition and Consumer Act 2010* (Cth) , or any equivalent provisions of State or Territory legislation),

by the Contractor or any other person to whom the Information Documents and Materials are disclosed by the Contractor; and

- (b) irrevocably releases and indemnifies the Principal (and any of its officers, employees, consultants and agents) from and against any Claim arising out of or in connection with any breach by the Contractor of this Deed Poll.

4. Confidential Documents

In consideration of the Principal agreeing to provide it with Confidential Documents the Contractor:

- (a) acknowledges and agrees that the Confidential Documents are:
 - (i) owned by the Principal; and
 - (ii) confidential and secret; and
- (b) warrants that it has not:
 - (i) copied or otherwise reproduced in any form or medium the contents of the Confidential Documents (or any part of them) or otherwise caused, permitted or allowed the Confidential Documents (or any part of them) to be copied or reproduced in any form or medium; or
 - (ii) disclosed or used, or dealt with, the contents of the Confidential Documents (or any part of them) or otherwise caused, permitted or allowed the Confidential Documents (or any part of them) to be disclosed, used or dealt with,

for any purpose other than preparing its Tender.
- (c) warrants that it will not:

TCA *f*

-
- (i) copy or otherwise reproduce in any form or medium the contents of the Confidential Documents (or any part of them) or otherwise cause, permit or allow the Confidential Documents (or any part of them) to be copied or reproduced in any form or medium; or
 - (ii) disclose or use, or deal with, the contents of the Confidential Documents (or any part of them) or otherwise cause, permit or allow the Confidential Documents (or any part of them) to be disclosed, used or dealt with:

for any purpose other than:

- (iii) where the Contractor enters into the Contract with the Principal, as permitted by the Contract; or
- (iv) as required by law or such other purpose as the Principal may agree to in writing.

Nothing in this clause 4 will in any way limit clause 2 of this Deed Poll.

5. Enforcement

This document operates as a Deed Poll and is enforceable against the Contractor in accordance with its terms by the Principal.

6. Absolute Liability

The liability of the Contractor under this Deed Poll is absolute and is not subject to the execution of this Deed Poll or any other instrument or document by any person other than the Contractor, and is not subject to the performance of any condition precedent or subsequent.

7. Miscellaneous

7.1 Joint and Several Liability

If the Contractor is more than one person, each person making up the Contractor is jointly and severally bound by the terms of this Deed Poll.

7.2 Governing Law and Jurisdiction

This Deed Poll is governed by the laws of New South Wales. The parties submit to the non-exclusive jurisdiction of New South Wales.

7.3 Amendments

This Deed Poll may not be revoked or otherwise modified without the prior written consent of the Principal.

7.4 Waiver

- (a) Failure to exercise or enforce, or a delay in exercising or enforcing, or the partial exercise or enforcement of, a right, power or remedy provided by law or under this Deed Poll by a party does not preclude, or operate as a waiver of, the exercise or enforcement, or further exercise or

TCA *J*

enforcement, of that or any other right, power or remedy provided by law or under this Deed Poll.

- (b) A waiver or consent given by a party under this Deed Poll is only effective and binding on that party if it is given or confirmed in writing by that party.
- (c) No waiver of a breach of a term of this Deed Poll operates as a waiver of another breach of that term or of a breach of any other term of this Deed Poll.

7.5 Further acts

Each party must promptly do all further acts and execute and deliver all further documents (in form and content reasonably satisfactory to that party) required by law or reasonably requested by another party to give effect to this Deed Poll.

7.6 Consents

A consent required under this Deed Poll from the Principal may be given or withheld, or may be given subject to any conditions, as the Principal (in its absolute discretion) thinks fit, unless this Deed Poll expressly provides otherwise.

7.7 Entire agreement

To the extent permitted by law, in relation to its subject matter, this Deed Poll:

- (a) embodies the entire understanding of the parties, and constitutes the entire terms agreed by the parties; and
- (b) supersedes any prior written or other agreement of the parties.

7.8 No representation or reliance

- (a) Each party acknowledges that no party (nor any person acting on a party's behalf) has made any representation or other inducement to it to enter into this Deed Poll, except for representations or inducements expressly set out in this Deed Poll.
- (b) Each party acknowledges and confirms that it does not enter into this Deed Poll in reliance on any representation or other inducement by or on behalf of any other party, except for representations or inducements expressly set out in this Deed Poll.

7.9 Severability of provisions

Any provision of this Deed Poll that is prohibited or unenforceable in any jurisdiction is ineffective as to that jurisdiction to the extent of the prohibition or unenforceability. This does not invalidate the remaining provisions of this Deed Poll nor affect the validity or enforceability of that provision in any other jurisdiction.

7.10 Counterparts


This Deed Poll may be executed in any number of counterparts and all counterparts taken together will constitute one and the same document.

TCA 

Executed and delivered as a Deed poll in Sydney.

Executed as a Deed Poll in accordance with
section 127 of the *Corporations Act 2001* by
Laing O'Rourke Australia Construction Pty Ltd
(ACN 112 099 000):


by or in the presence of:



Signature of Director

MARK GREGORY WILSON

Name of Director in full



Signature of Secretary/other Director

CATHAL O'Rourke

Name of Secretary/other Director

TCA

Schedule 1
Information Documents and Materials

| Information Document Number | Description | Date/ Revision | Filename | Electronic Format |
|-----------------------------|---|----------------|---|-------------------|
| A | Stage 1 - Reference Design | | | |
| A1 | Volume 1 - Stage 1 Reference Design Report | | | |
| A1.1 | Stage 1 Reference Design Report - Volume 1 of 3 | C | A1.1 - ASP-1333-AUR-R-049[C] | .pdf |
| A2 | Volume 3 - Background Reports | | | |
| A2.1 | Sustainability Report | D | ASP-1333-AUR-R-048 [D] | .pdf |
| A2.2 | Carbon Footprint Report | B | ASP-1333-AUR-R-039[B] | .pdf |
| A2.3 | Site Flooding and Drainage Assessment | B | ASP-1333-AUR-R-043[B] | .pdf |
| A2.4 | Constructability and Staging Report | 2 | Constructability and Staging Report for Reference Design - Stage 1 | .pdf |
| A2.5 | Value Engineering Workshop Report | 0 | Value Engineering Workshop Report | .pdf |
| A2.6 | BCA Report | B | ASP-1333-AUR-R-038[B] | .pdf |
| A2.7 | Accessibility Report | B | ASP-1333-AUR-R-042[B] | .pdf |
| A2.8 | Fire and Life Safety Engineering Brief | B | ASP-1333-AUR-R-045[B] | .pdf |
| A2.9 | Safety Assurance Report | Executed | A2.9 - Safety Assurance Report - Auburn Stabling Project [executed] - Issued on Addendum 2 DVD 13/04/2011 | .doc |
| A2.10 | Safety Risk Management Plan | B | ASP-1333-AUR-R-046[B] | .pdf |
| A2.11 | Security Risk Assessment | B | ASP-1333-AUR-R-047[B] | .pdf |
| A2.12 | Asset Management and Maintenance Strategy | B | ASP-1333-AUR-R-037[B] | .pdf |
| A2.13 | Preliminary Durability Report | B | ASP-1333-AUR-R-044[B] | .pdf |
| B | Survey & Services | | | |

TCA1

| | | | | |
|----------|--|------|---|------|
| B1 | Services | | | |
| B1.1 | Proposed Auburn Stabling Yard - DSS No. F2007.2815 | | | |
| B1.1.1 | Proposed Auburn Stabling Yard - DSS No. F2007.2815 | D | B1.1.1 - 001 CV0455006 | .pdf |
| B1.1.2 | Proposed Auburn Stabling Yard - DSS No. F2007.2815 | D | B1.1.2 - Combined RailCorp_ASP DSS | .pdf |
| B1.1.3 | Proposed Auburn Stabling Yard - DSS No. F2007.2815 | D | B1.1.3 - Schedule Referenced RailCorp_ASP DSS | .pdf |
| B1.1.4 | Proposed Auburn Stabling Yard - DSS No. F2007.2815 | D | B1.1.4 - DSS F2007_02815 FINAL 25.6.10 acad2007 | .dwg |
| B1.1.5 | Proposed Auburn Stabling Yard - DSS No. F2007.2815 | D | B1.1.5 - DSS F2007_02815 FINAL 25.6.10 | .dwg |
| B1.2 | Reliance Rail Maintenance Facility Works - Combined Services | | | |
| B1.2.1 | PDF Files | | | |
| B1.2.1.1 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.1 - Schedule Referenced AMC As-Builts | .pdf |
| B1.2.1.2 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.2 - KBR-DRG-SG-CVL-2300_[1-00] | .pdf |
| B1.2.1.3 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.3 - KBR-DRG-SG-CVL-2301_[1-00] | .pdf |
| B1.2.1.4 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.4 - KBR-DRG-SG-CVL-2302_[1-00] | .pdf |
| B1.2.1.5 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.5 - KBR-DRG-SG-CVL-2303_[1-00] | .pdf |
| B1.2.1.6 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.6 - KBR-DRG-SG-CVL-2304_[1-00] | .pdf |
| B1.2.1.7 | Reliance Rail Maintenance Facility Works - Combined Services | C-01 | B1.2.1.7 - KBR-DRG-SG-CVL-2305_[1-00] | .pdf |
| B1.2.1.8 | Reliance Rail Maintenance | 1-00 | B1.2.1.8 - KBR-DRG-SG-CVL- | .pdf |

TCA/

| | | | | |
|-----------|--|------|--|------|
| | Facility Works - Combined Services | | 2306_[1-00] | |
| B1.2.1.9 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.9 - KBR-DRG-SG-CVL-2307_[1-00] | .pdf |
| B1.2.1.10 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.10 - KBR-DRG-SG-CVL-2308_[1-00] | .pdf |
| B1.2.1.11 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.11 - KBR-DRG-SG-CVL-2309_[1-00] | .pdf |
| B1.2.1.12 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.12 - KBR-DRG-SG-CVL-2310_[1-00] | .pdf |
| B1.2.1.13 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.13 - KBR-DRG-SG-CVL-2311_[1-00] | .pdf |
| B1.2.1.14 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.14 - KBR-DRG-SG-CVL-2312_[1-00] | .pdf |
| B1.2.1.15 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.15 - KBR-DRG-SG-CVL-2313_[1-00] | .pdf |
| B1.2.1.16 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.16 - KBR-DRG-SG-CVL-2314_[1-00] | .pdf |
| B1.2.1.17 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.17 - KBR-DRG-SG-CVL-2315_[1-00] | .pdf |
| B1.2.1.18 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.18 - KBR-DRG-SG-CVL-2316_[1-00] | .pdf |
| B1.2.1.19 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.19 - KBR-DRG-SG-CVL-2317_[1-00] | .pdf |
| B1.2.1.20 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.20 - KBR-DRG-SG-CVL-2320_[1-00] | .pdf |
| B1.2.1.21 | Reliance Rail Maintenance Facility Works - Combined | 1-00 | B1.2.1.21 - KBR-DRG-SG-CVL-2321_[1-00] | .pdf |

TCA 

| | | | | |
|-----------|--|------|--|------|
| | Services | | | |
| B1.2.1.22 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.22 - KBR-DRG-SG-CVL-2331_[1-00] | .pdf |
| B1.2.1.23 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.1.23 - KBR-DRG-SG-CVL-2332_[1-00] | .pdf |
| B1.2.2 | CAD Files | | | |
| B1.2.2.1 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.1 - KBR-DRG-SG-CVL-2300 - Standard | .zip |
| B1.2.2.2 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.2 - KBR-DRG-SG-CVL-2301 - Standard | .zip |
| B1.2.2.3 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.3 - KBR-DRG-SG-CVL-2302 - Standard | .zip |
| B1.2.2.4 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.4 - KBR-DRG-SG-CVL-2303 - Standard | .zip |
| B1.2.2.5 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.5 - KBR-DRG-SG-CVL-2304 - Standard | .zip |
| B1.2.2.6 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.6 - KBR-DRG-SG-CVL-2305 - Standard | .zip |
| B1.2.2.7 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.7 - KBR-DRG-SG-CVL-2306 - Standard | .zip |
| B1.2.2.8 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.8 - KBR-DRG-SG-CVL-2307 - Standard | .zip |
| B1.2.2.9 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.9 - KBR-DRG-SG-CVL-2308 - Standard | .zip |
| B1.2.2.10 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.10 - KBR-DRG-SG-CVL-2309 - Standard | .zip |

TCA j

| | | | | |
|-----------|--|------|--|------|
| B1.2.2.11 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.11 - KBR-DRG-SG-CVL-2310 - Standard | .zip |
| B1.2.2.12 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.12 - KBR-DRG-SG-CVL-2311 - Standard | .zip |
| B1.2.2.13 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.13 - KBR-DRG-SG-CVL-2312 - Standard | .zip |
| B1.2.2.14 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.14 - KBR-DRG-SG-CVL-2313 - Standard | .zip |
| B1.2.2.15 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.15 - KBR-DRG-SG-CVL-2314 - Standard | .zip |
| B1.2.2.16 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.16 - KBR-DRG-SG-CVL-2315 - Standard | .zip |
| B1.2.2.17 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.17 - KBR-DRG-SG-CVL-2316 - Standard | .zip |
| B1.2.2.18 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.18 - KBR-DRG-SG-CVL-2317 - Standard | .zip |
| B1.2.2.19 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.19 - KBR-DRG-SG-CVL-2320 - Standard | .zip |
| B1.2.2.20 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.20 - KBR-DRG-SG-CVL-2321 - Standard | .zip |
| B1.2.2.21 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.21 - KBR-DRG-SG-CVL-2331 - Standard | .zip |
| B1.2.2.22 | Reliance Rail Maintenance Facility Works - Combined Services | 1-00 | B1.2.2.22 - KBR-DRG-SG-CVL-2332 - Standard | .zip |
| B1.3 | Auburn MainTrain Facility - DSS No. F2010.03488 | | | |
| B1.3.1 | Auburn MainTrain Facility - DSS No. F2010.03488 | A | B1.3.1 - Combined MainTrain DSS | .pdf |

TCA

| | | | | |
|----------|---|-------------------------|---|------|
| B1.3.2 | Auburn MainTrain Facility - DSS No. F2010.03488 | A | B1.3.2 - Schedule Referenced MainTrain DSS | .pdf |
| B1.3.3 | Auburn MainTrain Facility - DSS No. F2010.03488 | A | B1.3.3 - MS19+021_F2010_03488 FINAL 10.6.2010 acad2007 | .dwg |
| B2 | Survey | | | |
| B2.1 | Meadows Survey | | | |
| B2.1.1 | MainTrain Training Room, Auburn Substation and Workshop - 15 Sep 2010 | | | |
| B2.1.1.1 | MainTrain Training Room, Auburn Substation and Workshop - 15 Sep 2011 | 15 September 2010 | B2.1.1.1 - Meadows - 4167-11 | .pdf |
| B2.1.1.2 | MainTrain Training Room, Auburn Substation and Workshop - 15 Sep 2012 | 15 September 2010 | B2.1.1.2 - Meadows - 4167-12 | .pdf |
| B2.1.1.3 | MainTrain Training Room, Auburn Substation and Workshop - 15 Sep 2013 | 15 September 2010 | B2.1.1.3 - Meadows - 4167-11-12 | .dwg |
| B2.1.2 | AMC Clyde Throat - 22 Sep 2010 | | | |
| B2.1.2.1 | AMC Clyde Throat - 22 Sep 2010 | 22 September 2010 | B2.1.2.1 - Meadows - 4167-13 | .pdf |
| B2.1.2.2 | AMC Clyde Throat - 22 Sep 2010 | 22 September 2010 | B2.1.2.2 - Meadows - 4167-14 | .pdf |
| B2.1.2.3 | AMC Clyde Throat - 22 Sep 2010 | 22 September 2010 | B2.1.2.3 - Meadows - 4167-15 | .pdf |
| B2.1.2.4 | AMC Clyde Throat - 22 Sep 2010 | 22 September 2010 | B2.1.2.4 - Meadows - 4167-16 | .pdf |
| B2.1.2.5 | AMC Clyde Throat - 22 Sep 2010 | 22 September 2010 | B2.1.2.5 - Meadows - 4167-13-16 | .dwg |
| B2.1.3 | AMC Clyde Junction - 28 Jun 2010 | | | |
| B2.1.3.1 | AMC Clyde Junction - 28 Jun 2010 | 28 June 2010 | B2.1.3.1 - Meadows - 4167-05 | .pdf |
| B2.1.3.2 | AMC Clyde Junction - 28 Jun 2010 | 28 June 2010 | B2.1.3.2 - Meadows - 4167-06 | .pdf |

TCA
J

| | | | | |
|----------|---|---------------|---|------|
| B2.1.3.3 | AMC Clyde Junction - 28 Jun 2010 | 28 June 2010 | B2.1.3.3 - Meadows - 4167-07 | .pdf |
| B2.1.3.4 | AMC Clyde Junction - 28 Jun 2010 | 28 June 2010 | B2.1.3.4 - Meadows - 4167-05-07 | .dwg |
| B2.2 | DVD Titled "Whelans Insites Survey - Auburn Stabling Project (Stage 1) - Survey 3D Model - Version A" | Jan-2010 | All files in electronic folder titled "B2.2 - DVD Titled - Whelans Insites Survey - Auburn Stabling Project (Stage 1) - Survey 3D Model - Version A" | n/a |
| B3 | Detailed Services Survey | | | |
| B3.1 | Detailed Services Survey for Auburn Stabling Yard | 14 March 2011 | B1.4 Detailed Services Survey Report | .pdf |
| C | Geotechnical and Contamination Information | | | |
| C1 | Geotechnical and Contamination Investigations | | | |
| C1.1 | Geotechnical and Contamination Investigations | June 2010 | C1.1 - Factual Report on Geotechnical Investigation | .pdf |
| C1.2 | Geotechnical and Contamination Investigations | June 2010 | C1.2 - Interpretative Report on Geotechnical Investigation | .pdf |
| C1.3 | Geotechnical and Contamination Investigations | June 2010 | C1.3 - Contamination Assessment Report | .pdf |
| C1.4 | C1.4 Native Digital Files | | Folder titled C1.4 Native Digital Files- Issued on Addendum 4 DVD 12/05/2011 | |
| C2 | Magnetometer and Ground Penetration Radar Search | | | |
| C2.1 | Geophysical Investigation - Auburn Stabling Yard | n/a | C2.1 - Final - Siteline Report - GPR and Magnetometer - 100311 | .pdf |
| C2.2 | Siteline Projects - Total Magnetic Field - Whole Site | n/a | C2.2 - Siteline - Magnetometer - Whole Site View | .pdf |
| C2.3 | Siteline - Magnetometer - Area One | n/a | C2.3 - Siteline - Magnetometer - Area One | .pdf |
| C2.4 | Siteline - Magnetometer - Area One Zoomed | n/a | C2.4 - Siteline - Magnetometer - Area One | .pdf |

TCA

| | | | | |
|----------|---|------------|--|------|
| | | | Zoomed | |
| C2.5 | Siteline - Magnetometer - Area Two | n/a | C2.5 - Siteline - Magnetometer - Area Two | .pdf |
| C2.6 | Siteline - Magnetometer - Area Three | n/a | C2.6 - Siteline - Magnetometer - Area Three | .pdf |
| C2.7 | Siteline - Magnetometer - Area Three Zoomed | n/a | C2.7 - Siteline - Magnetometer - Area Three Zoomed | .pdf |
| C2.8 | Siteline - Magnetometer - Area Four | n/a | C2.8 - Siteline - Magnetometer - Area Four | .pdf |
| C2.9 | Siteline - Ground Penetration Radar - Area Four | n/a | C2.9 - Siteline - Ground Penetration Radar – Area Four | .pdf |
| C2.10 | Siteline - Magnetometer - Area Five | n/a | C2.10 - Siteline - Magnetometer - Area Five | .pdf |
| D | Safety Information | | | |
| D1.1 | Stage 1 - Project Safety Master Plan (PSMP) | 2 | D1.1 - DRAFT - Stage 1 - Project Safety Master Plan (PSMP) | .doc |
| D1.2 | Stage 1 - Safety Assurance Plan | 6 | D1.2 - DRAFT - Stage 1 - Safety Assurance Plan | .doc |
| D1.3 | Stage 1 - Project Safety Hazard Log | Rev 3 | D1.3 - Stage 1 - Project Safety Hazard Log | .xls |
| D1.4 | Goal Structuring Notation_GSN Model for Auburn Stabling Project | 12/06/2010 | D1.4 - ASP - Goal Structuring Notation (GSN) | .pdf |
| D1.5 | Executed Project Safety Master Plan | | Folder titled Executed Project Safety Master Plan Issued on Addendum 5 DVD 25/05/2011 | |
| D1.6 | Auburn Stabling Facility - Safety, Environmental and Reliability Site Hazard Inspection | | Folder titled D1.6 Safety, Environment and Reliability Site Hazard Inspection Issued on Addendum 6 DVD 7/06/2011 | |
| E | Signalling Information | | | |

TCA
p

| | | | | |
|----------|---|-----------------|--|------|
| E1.1 | Signalling Functional Specification | 10 January 2011 | E1.1 - Signalling Functional Specification | .pdf |
| E1.2 | Stage 1 - Signalling Plan | 2/03/2011 | E1.2 - DRAFT - Stage 1 - Signalling Plan | .pdf |
| F | Electrical Information | | | |
| F1.1 | Western Line DC Power Study Scope Report | January 2011 | F1.1 - Western Line DC Power Study Scope Report - January 2011 | .pdf |
| G | Environmental Information | | | |
| G1.1 | REF - Volume 1 - Main Report | 0 | G1.1 - REF - Volume 1 - Main Report | .pdf |
| G1.2 | REF - Volume 2 - Noise and Vibration Assessment | G | G1.2 - REF - Volume 2 - Noise and Vibration Assessment | .pdf |
| G1.3 | REF - Volume 2 - Remediation Action Plan | March 2011 | G1.3 - REF - Volume 2 - Remediation Action Plan | .pdf |
| G1.4 | REF - Volume 2 - Traffic Impact Assessment | November 2010 | G1.4 - REF - Volume 2 - Traffic Impact Assessment | .pdf |
| G1.5 | REF - Volume 2 - Heritage Impact Assessment | October 2010 | G1.5 - REF - Volume 2 - Heritage Impact Assessment | .pdf |
| G1.6 | REF - Volume 2 - Ecological Impact Assessment | October 2010 | G1.6 - REF - Volume 2 - Ecological Impact Assessment | .pdf |
| G1.7 | Draft Preferred Activity Report Table of Contents | XX 2011 | G1.7 - Draft Preferred Activity Report TOC | .pdf |
| G1.8 | Revised RAP | | File Titled Revised RAP Issued on by email on 27/05/2011 | |
| H | RailCorp Information | | | |
| H1.1 | DVD Titled "RailCorp Standards and Publications" | 11 March 2011 | All files in electronic folder titled "H1.1 - DVD Titled -RailCorp Standards and Publications" | n/a |

TCA
J

| | | | | |
|------|--|---------|---|------|
| H1.2 | Major Closedowns and Weekend Possessions Programme | 14 | H1.2 - Major Closedowns and Weekend Possessions Programme - 20112012 - Draft 14 | .xls |
| H1.3 | HV 721 - Drawings EL0004531 rev b and EL0004532 rev A | | Folder titled H1.3 HV 721 Drawings- Issued on Addendum 4 DVD 12/05/2011 | |
| H1.4 | RailCorp Standard Electrical Drawings | | Folder Titled RailCorp Standard Electrical Drawings Issued on Addendum 5 DVD 25/05/2011 | |
| I | General Information | | | |
| I1.1 | Auburn Stabling Project - Options Report | C | I1.1 - Options Report - Revision C - 23Apr10 | .pdf |
| I1.2 | CAD Protocols | 2 | I1.2 - CAD Protocols - EN-ST-084_2.0 | .pdf |
| I1.3 | State Rail Authority Way & Works Branch - Layout of Area Location - B247 - A | A | I1.3 - Wagon Maintenance Centre - Old Layout of Clyde Area.tif | .tif |
| I1.4 | Auburn Stabling Project - Reference Design Stage 1 - Staging Diagrams - Clyde Throat | Various | I1.4 - ASP Staging Diagrams - Reference Design Stage 1 - 17 Feb 2011. | .pdf |
| I1.5 | Schematic Diagram of Auburn Stabling Project | n/a | I1.5 - Schematic Diagram of Auburn Stabling Project | |
| I1.6 | Critical Design Review Design Report | | Folder titled I1.6 Critical Design Review Design Report - Issued on Addendum 3 DVD 21/04/2011 | |
| I1.7 | Drainage Waiver and related Waiver Application | | Folder titled I1.7 Drainage Waiver and related Waiver Application - Issued on Addendum 3 DVD 21/04/2011 | |
| I1.8 | Revised TSR – E1 with tracking (the tracking shows the changes compared to the original version of TSR-E1 that | | Folder titled I1.8 Tracked TSR-E1 – Issued Addendum 4 DVD 12/05/2011 | |

TCA
8

| | | | | |
|----------|---|---------------|--|------|
| | was issued with the Invitation to Tender) | | | |
| J | Principal's Design | | | |
| J1.1 | DVD Titled "Principal's Design CAD Files" | 16 March 2011 | All files in electronic folder titled "J1.1 - DVD Titled - Principal's Design CAD Files" | n/a |
| J1.2 | Auburn Stabling Project Stage 1 Tender Drawing Issue - Schedule of Drawings | B | J.2 - ASP-1333-TD-0040-GN-1001 | .pdf |
| J2.1 | Zip file of X-refs for OHW design | | Folder Titled J2.1 X-ref Zip file Issued on Addendum 4 DVD 12/05/2011 | |
| K | Utilities Drawings | | | |
| K1.1 | Auburn Stabling Project Stage 1 Utilities (Existing) - Keyplan - Sheet 1 of 1 | A | K1.1 - ASP-1333-TD-0040-UT-1300 | .pdf |
| K1.2 | Auburn Stabling Project Stage 1 Utilities (Existing) - Legend - Sheet 1 of 1 | A | K1.2 - ASP-1333-TD-0040-UT-1305 | .pdf |
| K1.3 | Auburn Stabling Project Stage 1 Utilities (Existing) - Potential Relocations - Sheet 1 of 1 | A | K1.3 - ASP-1333-TD-0040-UT-1306 | .pdf |
| K1.4 | Auburn Stabling Project Stage 1 Utilities (Existing) - Layout Plan - Sheet 1 of 4 | A | K1.4 - ASP-1333-TD-0040-UT-1313 | .pdf |
| K1.5 | Auburn Stabling Project Stage 1 Utilities (Existing) - Layout Plan - Sheet 2 of 4 | A | K1.5 - ASP-1333-TD-0040-UT-1314 | .pdf |
| K1.6 | Auburn Stabling Project Stage 1 Utilities (Existing) - Layout Plan - Sheet 3 of 4 | A | K1.6 - ASP-1333-TD-0040-UT-1315 | .pdf |
| K1.7 | Auburn Stabling Project Stage 1 Utilities (Existing) - Layout Plan - Sheet 4 of 4 | A | K1.7 - ASP-1333-TD-0040-UT-1316 | .pdf |
| L | Property Acquisition Drawings | | | |

TGA
8

| | | | | |
|----------|--|---|---|------|
| L1.1 | Auburn Stabling Project Stage 1 Property Adjustments - Land Acquisition - Keyplan - Sheet 1 of 1 | A | L1.1 - ASP-1333-TD-0040-PA-1300 | .pdf |
| L1.2 | Auburn Stabling Project Stage 1 Property Adjustments - Land Acquisition - Plan - Sheet 1 of 4 | A | L1.2 - ASP-1333-TD-0040-PA-1312 | .pdf |
| L1.3 | Auburn Stabling Project Stage 1 Property Adjustments - Land Acquisition - Plan - Sheet 2 of 4 | A | L1.3 - ASP-1333-TD-0040-PA-1313 | .pdf |
| L1.4 | Auburn Stabling Project Stage 1 Property Adjustments - Land Acquisition - Plan - Sheet 3 of 4 | A | L1.4 - ASP-1333-TD-0040-PA-1314 | .pdf |
| L1.5 | Auburn Stabling Project Stage 1 Property Adjustments - Land Acquisition - Plan- Sheet 4 of 4 | B | L1.5 - ASP-1333-TD-0040-PA-1316 | .pdf |
| M | Tender Schedules | | | |
| M1.1 | Tender Schedules | | M1.1 - ASP D&C ITT - Tender Schedules | .doc |
| M1.2 | MSWord version of revised Tender Schedule 16 | | File titled M1.2 Tender Schedule 16 – MSWord Version Issued on Addendum 6 DVD 07/06/2011 | .doc |
| M1.3 | Tender Schedule 3, Item 3.1 Tender Lump Sum Price (MS Word version) | | File name - 1339396_1 Attachment 2.A Tender Schedule 3 - Addendum 1 issued by email 04/04/2011 | .doc |
| N | | | | |
| N1 | Auburn Stabling Project Reference Design Report, 7 December 2010 [Full Scope] | | Folder titled N1 - Reference Design Report t [full scope] - Issued on Addendum 2 DVD 13/04/2011 | |
| N2 | N2 Auburn Stabling Project Reference Design Drawings | | Folder titled N2 - Reference Design Drawings | |

| | | | | |
|----------|--|--|--|------|
| | [Full Scope] | | [full scope] - Issued on Addendum 2 DVD 13/04/2011 | |
| N3 | N3 Reference Design Background Reports [Full Scope] | | Folder titled - N3 - Background Reports [full scope]- Issued on Addendum 2 DVD 13/04/2011 | |
| O | | | | |
| O1 | Auburn Stabling Facility, Business Requirements Specification (BRS), 28 November 2009 [Full Scope] | | File titled - O1 - System Requirements Specification 03092010 V2.0 [fullscope] – Issued on Addendum 2 DVD 13/04/2011 | .pdf |
| O2 | Auburn Stabling Yard, Systems Requirements Specification (SRS), 3 August 2010 [Full Scope] | | File titled - O2 - Business Requirement Specification 281109 V1.0 [full scope] – Issued on Addendum 2 DVD 13/04/2011 | .pdf |
| P | | | | |
| P1 | Selection of Electrical Operating Drawings | | File titled P1 - Selection of Electrical Operating Diagrams.zip - Issued by email 03/05/2011 | .zip |
| Q | | | | |
| Q1.1 | RailCorp Design Review Comments Sheet | | Folder Titled - Q1.1 RailCorp Design Review Comments Sheet - Issued on Addendum 3 DVD 21/04/2011 | |
| R | | | | |
| R1.1 | 12 D model | | File name - Attachment 3.A 12 D Model.12da - Addendum 1 issued by email 04/04/2011 | |

TCA
JS

| | | | | |
|------|-----------------|--|--|--|
| R1.2 | MX models | | File name - Attachment 4.A MX Models.txt - Addendum 1 issued by email 04/04/2011 | |
| R1.3 | Drains model | | Folder titled R1.3 DRAINS Model - Issued on Addendum 3 DVD 21/04/2011 | |
| R1.4 | MX Survey model | | Folder titled R1.4 MX Survey model – Issued on Addendum 3 DVD 21/04/2011 | |

TCA
J