

PART G – ELECTRONIC FILES

SCHEDULE G1. – ELECTRONIC FILES

(Clause 1.8)

This Schedule G1 includes the following files:

Category	Document Date	Document Name	File Name	Version	File Type
LW Contract Schedules					
Schedule A2A	-			-	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – HV	Schedule C8 - HV v2.0.pdf	2.0	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – Tunnel Ventilation	Schedule C8 - Tunnel Ventilation v2.0.pdf	2.0	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – Tunnel Services	Schedule C8 - Tunnel Services_v2.0.pdf	2.0	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – Groundwater Treatment Plant	Schedule C8 - Ground Water Treatment Plant v2.0.pdf	2.0	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – Track	Schedule C8 - Track v2.1.pdf	2.1	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – Artarmon Substation	Schedule C8 - Artarmon Substation v2.0.pdf	2.0	PDF
Schedule C8	-	Principal's Design Stage 1 Documents – Barangaroo Crossover Cavern Internal Structure	Schedule C8 - Barangaroo Crossover Cavern Internal Structure v2.0.pdf	2.0	PDF
Schedule C9	20/08/2018	Workplace Relations Management Plan August 2018 for Sydney Metro City & Southwest - Line-wide Works	WRMP Line-wide RFT Rev 2.pdf	2	PDF
Schedule E1	09/11/2018	Site Access Area Drawings	NWRLSRT-RPS-SRT-SR-DWG-000120-B.3-Linewide Site Areas.pdf	B3	PDF
Schedule E1	-	Station Access Sketches	Station Access Sketches_rev1.2.pdf	1.2	PDF
Schedule E6	13/11/2018	LW Contractor's Initial Program (PDF version)	181113 Systems Connect - Line Wide Works - Initial Program Option C	-	PDF

Category	Document Date	Document Name	File Name	Version	File Type
Schedule E6	13/11/2018	LW Contractor's Initial Program (P6 version)	181113 Systems Connect -Line Wide Works - Initial Program Option C	-	XER
Schedule E11, Attachment B	-	Central Barangaroo Precinct drawing	251318888_1_LW Schedule E11 Attachment B - Central Barangaroo Precinct.pdf	-	PDF
Schedule E11, Attachment E	5/02/2018	Initial Road Condition Report	Initial Road Condition Report SMCSWTSE-JCG-TPW-CM-REP-001959.01.INF.01.01.pdf	1.1	PDF
Schedule F1	-	TSE Handover Works Schedule	SC - Marked up copy of 05.02.26 TSE Handover Works Schedule Rev4.0 Draft....pdf	-	PDF
Schedule F7	9/11/2018	Initial Cost Plan (PDF version)	Schedule F7 - Cost Plan_printed 20181109.pdf	-	PDF
Schedule F7	9/11/2018	Initial Cost Plan (Excel version)	Schedule F7 - Cost Plan_printed 20181109.xlsx	-	EXCEL
SWTC Appendix E Annexures					
SWTC Appendix E	-	SWTC Appendix E Annexures A-T	Folder titled: SWTC Appendix E Annexures	-	PDF
SWTC Appendices (Other)					
SWTC main body, SWTC App E	08/06/2018	Rail Operating Conditions Procedure	sm-ro-procedure.pdf	1.0	PDF
SWTC App F1 Compliance Document	14/06/2018	Employer's Information Requirements	SM EM-ST-203 Employer's Information Requirements v2.1 - DRAFT	2.1	PDF
SWTC App F1 Compliance Document	14/06/2018	Sydney Metro CAD-GIS-BIM Manual	SM EM-PW-304 Sydney Metro CAD-GIS-BIM Manual v4.1 - DRAFT	4.1	PDF
SWTC App F1 Compliance Document	27/06/2018	SM EM-PW-304- Attachment A- Sydney Metro DEXP Template - DRAFT	SM EM-PW-304- Attachment A- Sydney Metro DEXP Template - DRAFT	-	PDF
SWTC App F2 Compliance Document	21/09/2017	Overarching Community Communications Strategy	Overarching Community Communications Strategy	5.4	PDF
SWTC App F2 Compliance Document	11/08/2017	Risk Management Standard	Sydney Metro Risk Mangement Standard SM RM-ST-201	3.0	PDF

Category	Document Date	Document Name	File Name	Version	File Type
SWTC App F2 Compliance Document	18/12/2018	Audit and Assurance Standard	Audit and Assurance Standard SM QM-ST-202	4.0	EXCEL
SWTC App F2 Compliance Document	7/01/2018	Employer's Information Requirements	Sydney Metro Employer's Information Requirements SM EM-ST-203	1.0	EXCEL
SWTC App F2 Compliance Document	Aug-16	Construction Environmental Management Framework	Sydney Metro Construction Environmental Management Framework SM ES-ST-204	3.1	PDF
SWTC App F2 Compliance Document	29/05/2018	Sydney Metro Principal Contractor Health and Safety Standard	Sydney Metro Principal Contractor Health and Safety Standard SM PS-ST-221	2	PDF
SWTC App F2 Compliance Document	-	Major Contracts Workforce Development Profile Template	Sydney Metro Major Contracts Workforce Development Profile Template SM ES-FT-435	-	PDF
SWTC App F2 Compliance Document	-	Sydney Metro City and Southwest Sustainability Reporting Template	Sydney Metro City and Southwest Sustainability Reporting Template SM ES-FT-442	-	PDF
SWTC App F2 Compliance Document	Dec-18	Sydney Trains Network Access Manual Volume 1	Sydney Trains Network Access Manual Volume 1	5.0	PDF
SWTC App F2 Compliance Document	May-18	Sydney Trains Network Access Manual Volume 2	Sydney Trains Network Access Manual Volume 2	4.0	PDF
SWTC App F2 Compliance Document	Sep-15	Sydney Trains Possession Notice 10	Sydney Trains Possession Notice 10	-	PDF
SWTC App F2 Compliance Document	Jun-18	Sydney Metro Basis of Schedule and Management Procedure Version 3.5	SM PD-PW-307 DRAFT - Basis of Schedule Management Procedure Version 3.5	3.5	PDF
SWTC App F3 Compliance Document	18/04/2017	Construction Traffic Management Framework Version 4.5	Construction Traffic Management Framework v4.5	4.5	PDF
SWTC App F3 Compliance Document	2016	Sydney Metro Environment and Sustainability Policy	Sydney Metro Environment and Sustainability Policy SM ES-MM-102	-	PDF
SWTC App F3 Compliance Document	7/07/2017	Environment Compliance Management Standard	Compliance Management Standard SM-ES-ST-202	2.0	PDF
SWTC App F3 Compliance Document	Aug-16	Sydney Metro Construction Environmental Management Framework	Sydney Metro Construction Environmental Management Framework SM ES-ST-204	3.1	PDF
SWTC App F3 Compliance Document	29/11/2018	Sydney Metro City Southwest Construction Noise and Vibration Strategy	Sydney Metro City Southwest Construction Noise and Vibration Strategy SM ES-ST-210 610.14213-R3R3	3	PDF

Category	Document Date	Document Name	File Name	Version	File Type
SWTC App F3 Compliance Document	30/11/2017	Principals General Specifications G10 - Traffic and Transport Management	Principals General Specifications G10 - Traffic and Transport Management SM ES-ST-214	0.2	PDF
SWTC App F3 Compliance Document	2/03/2018	Environmental Incident Classification Procedure	Environmental Incident Classification Procedure SM ES-PW-303	3.0	PDF
SWTC App F3 Compliance Document	7/07/2017	Water Discharge and Reuse Procedure	Water Discharge and Reuse Procedure SM ES-PW-309	2.0	PDF
SWTC App F3 Compliance Document	2/12/2017	Out of Hours Work Assessment Procedure	Out of Hours Work Assessment Procedure SM ES-PW-310	4.0	PDF
SWTC App F3 Compliance Document	7/07/2017	Sydney Metro Planning Approval Consistency Assessment Procedure	Sydney Metro Planning Approval Consistency Assessment Procedure SM ES-PW-314	1.0	PDF
SWTC App F3 Compliance Document	-	City & Southwest Environmental Reporting Template	City & Southwest Environmental Reporting Template SM ES-FT-421	-	EXCEL
SWTC App F4 Compliance Document	April-14	Australian Industry Participation Plan	Australian Industry Participation Plan Sydney Metro City & Southwest	1.1	PDF
SWTC App F4 Compliance Document	2016	Aboriginal Participation In Construction Template	Aboriginal Participation In Construction Template SM ES-FT-426	-	WORD
SWTC App F4 Compliance Document	-	Aboriginal Participation Report Template in Construction	Aboriginal Participation Report Template SM ES-FT-427	-	WORD
SWTC App F4 Compliance Document	-	Training Needs Analysis Template	Training Needs Analysis Template SM ES-FT-432	-	EXCEL
SWTC App F4 Compliance Document	7/12/2018	Sydney Metro Industry Curriculum Major Contracts - Guidance Document	Sydney Metro Industry Curriculum Major Contracts Requirements SM ES-FT-433	4.0	PDF
SWTC App F4 Compliance Document	-	Major Contracts Workforce Development Profile Template	Major Contracts Workforce Development Profile Template SM ES-FT-435	-	EXCEL
SWTC App F4 Compliance Document	12/07/2018	Sydney Metro Workforce Development Programs	Sydney Metro Workforce Development Programs Guide SM ES-FT-444	1.1	PDF
SWTC App F4 Compliance Document	31/10/2018	SM ES-FT-433 Sydney Metro Industry Curriculum (SMIC) – Major Contracts – Procedure Document	SM ES-FT-433 Sydney Metro Industry Curriculum (SMIC) Version 7.0.LineWide	7.0	PDF
SWTC App F5 Compliance Document	21/09/2017	Sydney Metro Overarching Community Communications Strategy	Overarching Community Communications Strategy	5.4	PDF

Category	Document Date	Document Name	File Name	Version	File Type
SWTC App F5 Compliance Document	Mar-18	Sydney Metro City & Southwest Brand Guidelines	Sydney Metro City & Southwest Brand Guidelines	-	PDF
SWTC App F5 Compliance Document	Feb-18	TfNSW Editorial Style Guidelines	TfNSW Editorial Style Guidelines	-	PDF
SWTC App F5 Compliance Document	1/12/2017	Sydney metro Construction Complaints Management System	Construction Complaints Management System v6.3	6.3	PDF
SWTC App F5 Compliance Document	13/03/2018	Sydney Metro C&SW Interim Strategy for Management of Homeless People During Construction	C&SW Interim Strategy for Management of Homeless People During Construction	1.1	PDF
SWTC App F5 Compliance Document	3/07/2019	TfNSW Use of Social Media Policy	CP13003.1 TfNSW Use of Social Media Policy	1.2	PDF
SWTC App F8 Compliance Document	-	Air Emission Data Collection Workbook	Air Emission Data Collection Workbook 9TP-FT-439	-	EXCEL
SWTC App F8 Compliance Document	28/09/2016	Sydney Metro C&SW Climate -Technical Services Resilience Report Reference Design	NWRLSRT-PBA-SRT-SU-REP-000022.B.01.RVW	B.01	PDF

[Schedule A2A: this document has been redacted in its entirety.]

[Schedule C8 - Principal's Design Stage 1 Documents – HV: this document has been redacted in its entirety.]

[Schedule C8 – Principal’s Design Stage 1 Documents – Tunnel Ventilation: this document has been redacted in its entirety.]

[Schedule C8 – Principal’s Design Stage 1 Documents – Tunnel Services: this document has been redacted in its entirety.]

[Schedule C8 – Principal’s Design Stage 1 Documents – Groundwater Treatment Plant: this document has been redacted in its entirety.]

Schedule C8 – Principal’s Design Stage 1 Documents – Track: this document has been redacted in its entirety.]

[Schedule C8 – Principal’s Design Stage 1 Documents – Artarmon Substation: this document has been redacted in its entirety.]

[Schedule C8 – Principal’s Design Stage 1 Documents – Barangaroo Crossover Cavern Internal Structure: this document has been redacted in its entirety.]

[Schedule C9 – Workplace Relations Management Plan August 2018 for Sydney Metro City & Southwest – Line-wide Works: this document has been redacted in its entirety.]

[Schedule E1 - Site Access Area Drawings: this document has been redacted in its entirety.]

[Schedule E1 - Station Access Sketches: this document has been redacted in its entirety.]

[Schedule E6 - LW Contractor's Initial Program (PDF version): this document has been redacted in its entirety.]

[Schedule E6 -LW Contractor's Initial Program (P6 version): this document has been redacted in its entirety.]

[Schedule E11, Attachment B - Central Barangaroo Precinct drawing: this document has been redacted in its entirety.]

[Schedule E11, Attachment E - Initial Road Condition Report: this document has been redacted in its entirety.]

[Schedule F7 - Initial Cost Plan (PDF version): this document has been redacted in its entirety.]

[Schedule F7 - Initial Cost Plan (Excel version): this document has been redacted in its entirety.]