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Disclosure of Information 
Class 3 Contract 

Contract No/ID: 21.0000137075.2538 

Equip Contract No: CW2525407 

Contract Description: Coffs Harbour Bypass Independent Certifier Deed (the Deed) 

Contract Commencement Date: 17 August 2022 

Period of Contract: From 17 August 2022 until the Services are complete. 

Contractor: Aurecon Australasia Pty Ltd (ABN 54 005 139 873) 

Contractor Address: Level 8, 850 Collins Street, Docklands VIC 3008 

Trading Name: Aurecon Australasia Pty Ltd (ABN 54 005 139 873) 

Trading Name Address: Level 8, 850 Collins Street, Docklands VIC 3008 

Estimated Payable ($ Incl GST) : $ 22,425,832.00 (incl. GST) 

Method of Tendering: Open Tender. 

  

 
 
 

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the 
Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an 
interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive 
a benefit under the contract 

 
N/A 

A description of any provisions under which the amount payable to the contractor may be varied 
 

Refer to the Deed, redacted version published on the TfNSW website. 
 

A description of any provisions with respect to the renegotiation of the contract 
 

N/A 
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Expertise and experience 
Team and Management 
Delivery Approach 
Commercial Terms 
Price 
A description of any provisions under which it is agreed that the contractor is to receive payment for providing 
operational or maintenance services 

 
Refer to the Deed, redacted version published on the TfNSW website. 
 

Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State, including 
the date of their proposed transfer 

 
N/A 

Particulars of future transfers of significant assets to the contractor, including the date of their proposed transfer 
 

N/A 

The results of any cost-benefit analysis of the contract conducted by the agency 
 

TfNSW has entered into the Deed with the Contractor. 

The components and quantum of the public sector comparator if used 
 

N/A 

Where relevant, a summary of information used in the contractor's full base case financial model (for example, 
the pricing formula for tolls or usage charges) 

 
N/A 

Where relevant, particulars of how risk, during the construction and operational phases of a contract to 
undertake a specific project (such as construction, infrastructure or property development), is to be apportioned 
between the parties, quantified (where practicable) in net present-value terms and specifying the major 
assumptions involved 

 
Refer to the Deed, redacted version published on the TfNSW website. 
 
Particulars as to any significant guarantees or undertakings between the parties, including any guarantees or 
undertakings with respect to loan agreements entered into or proposed to be entered into 

 

Refer to the Deed, redacted version published on TfNSW website. 

Particulars of any other key elements of the contract 
 

Refer to the Deed, redacted version published on the TfNSW website. 
 

 

Has the contract or any provisions within it been withheld from this disclosure under the exemptions provisions 
of the GIPA Act Section 32? (YES or NO) 

 
Yes. Refer to GIPA Explanatory Table published on the TfNSW website. 
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If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not publishing the 
contract or provisions 
 
Refer to GIPA Explanatory Table published on the TfNSW website. 

If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether the 
contract or provisions will be published and, if so, when 
 
Refer to GIPA Explanatory Table published on the TfNSW website. 

If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the types of 
provisions that have not been published 
 
Refer to GIPA Explanatory Table published on the TfNSW website. 

The reason why the contract has provisions which exclude or modify application of Part 4 Proportionate liability 
of the Civil Liability Act 

 
Risk profile. 

 


