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REDACTION REGISTER 

 

CONTRACT AWARD DISCLOSURE for Project Development Agreement in respect of Atlassian Central Project 

Capitalised terms in this table have the meaning given to them in the document title “Atlassian Central – Project Development Agreement” dated 19 July 2022 (Contract) 
unless the context indicated otherwise. 

Under the Government Information (Public Access) Act 2009 (NSW) (GIPA Act), there is a general public interest in favour of the disclosure of government information. 
However, where there are overriding public interest considerations against disclosure, or there are commercial-in-confidence provisions, such information will not be 
disclosed. 

In preparing this redaction register, TfNSW has: 

(a) identified the reason(s) under the GIPA Act for each redaction; and 

(b) weighed each redaction against the key public interest considerations for disclosure, including: 

(i) promoting open discussion of public affairs, enhancing Government accountability or contributing to positive and informed debate on issues of public 

importance; 

(ii) informing the public about the operations of the agency; and 

(iii) ensuring effective oversight of the expenditure of public funds. 

In determining which information should be disclosed for this project, TFNSW has endeavoured to ensure there is consistency and parity with the disclosure of certain 
kinds of information alongside previous projects disclosed by TFNSW under the GIPA Act.  
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Summary of Information NOT to be disclosed  

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

DEED and SCHEDULES   

1 
“State” details in the Details to 
the General Conditions. 

The information redacted is the “Email” and 
“Attention” details of the Principal. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information is 

names of employees of 

TfNSW and revealing this 

information would disclose an 

individual's personal 

information; and 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Section 32(1)(d), item 3(a) of the 
table in section 14 

The disclosure of this information 
could reveal an individual's 
personal information. 

There is an overriding public 
interest against disclosure. 

 

 

1 
“Developer” details in the 
Details to the General 
Conditions. 

The information redacted is the “Email” and 
“Attention” details of the Contractor. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

 

Section 32(1)(d), item 3(a) of the 
table in section 14. 

The disclosure of this information 
could reveal an individual's 
personal information. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

 

(a) the redacted information is 

names of employees of the 

contractor and revealing this 

information would disclose an 

individual's personal 

information; and 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

There is an overriding public 
interest against disclosure. 

 

 

1 
“Dexus Guarantor 1” details in 
the Details to the General 
Conditions. 

The information redacted is the “Email” and 
“Attention” details. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information is 

names of employees of 

TfNSW and revealing this 

information would disclose an 

individual's personal 

information; and 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

Section 32(1)(d), item 3(a) of the 
table in section 14 

The disclosure of this information 
could reveal an individual's 
personal information. 

There is an overriding public 
interest against disclosure. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

1 
“Dexus Guarantor 2” details in 
the Details to the General 
Conditions. 

The information redacted is the “Email” and 
“Attention” details. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information is 

names of employees of 

TfNSW and revealing this 

information would disclose an 

individual's personal 

information; and 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Section 32(1)(d), item 3(a) of the 
table in section 14 

The disclosure of this information 
could reveal an individual's 
personal information. 

There is an overriding public 
interest against disclosure. 

 

 

2 
Recital ‘F’(c). The information to be redacted is the 

entirety of Recital F(c). 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with the project. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

3 
Definition of “Ambulance 
Avenue Fee” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with the 

Ambulance Avenue Area. The 

parties invested significant 

time developing this 

arrangement and might be 

expected to benefit from using 

a similar arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

liabilities, insurance and 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

indemnity and other 

obligations that the contractor 

was prepared to price and 

accept in relation to 

Ambulance Avenue. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

events and circumstances 
change. 

3 
Definition of “Ambulance 
Avenue Fee Commencement 
Date” in clause 1.1 (Definitions) 
of the General Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with the 

Ambulance Avenue Area. The 

parties invested significant 

time developing this 

arrangement and might be 

expected to benefit from using 

a similar arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

contractor in relation to 

liabilities, insurance and 

indemnity and other 

obligations that the contractor 

was prepared to price and 

accept in relation to 

Ambulance Avenue. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

7 
Deletion of specific definition 
throughout document 

The information to be redacted is the 
entirety of the definitions including the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and a third party to 

which is specific to the project. 

TfNSW invested significant 

time developing this 

arrangement outside the 

project and might be expected 

to benefit from using a similar 

arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

of risks assumed by the 

contractor and TfNSW in 

relation to deal specifics and 

other obligations that the 

contractor was prepared to 

price and accept; 

 

(c) revealing TfNSW and the 

contractor's appetite for risk 

and providing insight into its 

views on the likelihood of 

certain risks would place the 

parties (and a third party) at a 

substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of parties’ information to the 

contractor and prejudice their 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Various 
The following definitions: 
 

The information to be redacted is the 
entirety of the definitions with the exclusion 
of the title. 

The redacted information are 
timeframes.  
 

Section 32(1)(a) and definition (b) 
and (e) of “commercial-in-
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

Date for Construction 
Commencement, Date of 
Practical Completion, Date for 
Practical Completion of the 
Development Works, Date for 
Practical Completion of the 
State Works, Day 2 Works 
Commence Date, Sunset Date 
(Commencement), Sunset 
Date (Completion) - 
Development Works, Sunset 
Date (Completion) - State 
Works 
 
Clause 1.1 (Definitions) of the 
General Conditions 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the date would reveal the 

Contractor's timeframes for 

potential liability exposure; 

and 

(b) the date together with other 

programming information 

would reveal the Contractor's 

work planning methodology 

which would prejudice the 

Contractor’s legitimate 

business and commercial 

interests.  

TfNSW considers that any public 
interest in favour of the disclosure 
of this information is not 
significantly advanced by the 
disclosure of this information and 
is outweighed by the public 
interests against the disclosure 
identified above. 

confidence provisions” (clause 1, 
Schedule 4).  

The disclosure of this information 
(or the combination of this 
information with other information 
that is not included) would 
disclose the Contractor’s work 
methodology and planning 
arrangements and place the 
Contractor at a commercial 
disadvantage in relation to other 
contractors or potential 
contractors. 

12 
Definition of “Design Life” in 
clause 1.1 (Definitions) of the 
General Conditions  

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
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PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with Design Life 

and other technical 

requirements. The parties 

invested significant time 

developing this arrangement 

and might be expected to 

benefit from using a similar 

arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and TfNSW in 

relation to obligations that the 

contractor was prepared to 

price and accept in relation to 

Design life. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

subcontractors, whether present 
or in the future. 

 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

12 
Definition of “Developer 
Liability Cap” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
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REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

liabilities and indemnities; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and TfNSW in 

relation to liabilities and 

indemnities as well as the risk 

that has been ‘priced’ by both 

parties  

 

(c) revealing TfNSW and the 

contractor's appetite for risk 

would place both TfNSW and 

the contractor at a substantial 

commercial disadvantage in 

projects of a similar nature; 

and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

subcontractors, whether present 
or in the future. 

Section 32(1)(d), items and 4(b), 
(c) and (d) of the table in section 
14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions, being the 
ability to achieve value for money 
in the procurement of major 
projects. 

There is an overriding public 
interest against disclosure. 
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12 
Definition of “Developer 
Unacceptable Condition” in 
clause 1.1 (Definitions) of the 
General Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

the Development Consent. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice TfNSW’s and 

the contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept in relation to approvals 

generally and the 

Development Consent. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

12 and 13 
Definition of “Developer’s 
Rejection Right” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
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(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing both TfNSW’s and 

the contractor's appetite for 

risk and providing insight into 

its views on the likelihood of 

certain risks would place the 

disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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contractor and TfNSW at a 

substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and TfNSW and 

prejudice their business, 

commercial and financial 

interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

3 
Definition of “Development 
Rights Fee” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

 

(a) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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contractor. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(b) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 

16 
Definition of “Event of Default” 
in clause 1.1 (Definitions) of 
the General Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
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disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with liabilities and 

default. The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept relating to Events of 

Default. Disclosing this 

information may provide 

insight into the contractor's 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure 
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views on its potential 

capabilities and likelihood of 

certain default risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

16 
Definition of “Existing 
Infrastructure” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with liabilities, 

insurance and indemnity. The 

parties invested significant 

time developing this 

arrangement and might be 

expected to benefit from using 

a similar arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to  

obligations that the contractor 

was prepared to price and 

accept relating to the Existing 

Infrastructure. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 



 

 
Redaction Schedule 

 Page 24 of 127 

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

18 
Definition of “Government 
Action” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

The redacted information relates 
to COVID-19 measures and risks 
between the parties.  

TFNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because the information:  
 

Section 32(1)(a) and definition (b) 
and (e) of “commercial-in-
confidence provisions” (clause 1, 
Schedule 4).  

Section 32(1)(c).  

Section 32(1)(d), items 1(f) and 
2(d) and (e) of the Table to 
section 14.  

The disclosure of this information 
could reasonably be expected to 



 

 
Redaction Schedule 

 Page 25 of 127 

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

(a) illustrates the risk allocation 

between the parties, which 

may prejudice the parties in 

future negotiations on similar 

projects as the counterparty 

will be aware of the level of 

risk the relevant party is 

willing to accept. This reduces 

the competitive commercial 

value of the information to the 

parties and prejudices their 

legitimate business and 

commercial interests;  

 

(b) would reveal the Contractor's 

work planning methodology 

which would prejudice the 

Contractor’s legitimate 

business and commercial 

interests; and  

 

(c) would, if disclosed, place the 

Contractor at a commercial 

disadvantage in negotiations 

with subcontractors as 

subcontractors would be 

aware of the items which 

Contractor is unable to 

concede in order to comply 

with its head contract. The 

effect of this would be to 

diminish the commercial value 

of the information to the 

Contractor and prejudices its 

reveal the intellectual property in 
which the Contractor has an 
interest and would disclose the 
Contractor’s work methodology 
and planning arrangements and 
place the Contractor at a 
commercial disadvantage in 
relation to other contractors or 
potential contractors.  

The disclosure of the information 
would also reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 
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business and commercial 

interests.  

TfNSW considers that any public 
interest in favour of the disclosure 
of this information is outweighed 
by the public interests against 
disclosure identified above. 

20 
Definition of “Interest Rate” in 
clause 1.1 (Definitions) of the 
General Conditions  

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
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events and circumstances 
change. 

21 
Definition of “Liquidated 
Damages Cap” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risk. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the risks assumed 

by the contractor that the 

contractor was prepared to 

price and accept. Disclosing 

this information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

20 
Definition of “Payment 
Instalment 1” in clause 1.1 
(Definitions) of the General 
Conditions  

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(a) the redacted information was 

specific to the contractor's 

proposal and its offering 

regarding the costs;  

 

(b) the redacted information 

reveals the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and the 

contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

subcontractors; and 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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(c) disclosing the details of the 

incentive regime could 

reasonably be expected to 

prejudice TfNSW’s 

commercial position in future 

procurement processes. 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

20 
Definition of “Payment 
Instalment 2” in clause 1.1 
(Definitions) of the General 
Conditions  

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
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using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(d) the redacted information was 

specific to the contractor's 

proposal and its offering 

regarding the costs;  

 

(e) the redacted information 

reveals the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and the 

contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

subcontractors; and 

 

(f) disclosing the details of the 

incentive regime could 

reasonably be expected to 

prejudice TfNSW’s 

competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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commercial position in future 

procurement processes. 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

21 
Definition of “Security” in 
clause 1.1 (Definitions) of the 
General Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risk. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
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(b) disclosing the redacted 

information would provide 

insight into the risks assumed 

by the contractor that the 

contractor was prepared to 

price and accept. Disclosing 

this information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 

commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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events and circumstances 
change. 

33 
The definition of “State 
Rejection Right” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

 

 

There is an overriding public 
interest against disclosure. 



 

 
Redaction Schedule 

 Page 36 of 127 

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

34 
Definition of “State 
Unacceptable Condition” in 
clause 1.1 (Definitions) of the 
General Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title. 
 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
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  disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

the Development Application. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice TfNSW’s and 

the contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by TfNSW in 

relation to obligations that the 

contractor was prepared to 

price and accept in relation to 

approvals generally and the 

Development Application. 

Disclosing this information 

may provide insight into the 

TfNSW’s views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing TfNSW’s appetite 

for risk and providing insight 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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into its views on the likelihood 

of certain risks would place 

the contractor at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

35 
The definition of “State Works 
Construction Cost” in clause 
1.1 (Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information was 

specific to the cost of the 

State Works and the 

contractors price structure and 

its offering;  

 

(b) the redacted information 

relates to the contractor’s cost 

Section 32(1)(a), paragraph (b) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
discloses the contractor’s cost 
structure or profit margins and 
could reasonably be expected to 
place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and the 

contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

subcontractors; and 

 

(c) disclosing the details of the 

cost structure could 

reasonably be expected to 

prejudice TfNSW’s 

commercial position in future 

procurement processes. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions. 

 

 

 

There is an overriding public 
interest against disclosure. 

35 
The definition of “State Works 
Cost Cap” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information was 

specific to the cost of the 

State Works and the 

Section 32(1)(a), paragraph (b) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
discloses the contractor’s cost 
structure or profit margins and 
could reasonably be expected to 
place the contractor at a 
substantial commercial 
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contractors price structure and 

its offering;  

 

(b) the redacted information 

relates to the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and the 

contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

subcontractors; and 

 

(c) disclosing the details of the 

cost structure could 

reasonably be expected to 

prejudice TfNSW’s 

commercial position in future 

procurement processes. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions. 

 

 

 

There is an overriding public 
interest against disclosure. 

35 
The definition of “State Works 
Cost Contribution” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

Section 32(1)(a), paragraph (b) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
discloses the contractor’s cost 
structure or profit margins and 
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(a) the redacted information was 

specific to the cost of the 

State Works and the 

contractors price structure and 

its offering;  

 

(b) the redacted information 

relates to the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and the 

contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

subcontractors; and 

 

(c) disclosing the details of the 

cost structure could 

reasonably be expected to 

prejudice TfNSW’s 

commercial position in future 

procurement processes. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

could reasonably be expected to 
place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions. 

There is an overriding public 
interest against disclosure. 

38 
The definition of “Toga 
Payment” in clause 1.1 
(Definitions) of the General 
Conditions 

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 

Section 32(1)(a), paragraph (b) of 
the definition of “commercial-in-
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disclosure of this information 
because: 

(a) the redacted information was 

specific to the cost of certain 

works and the contractors 

price structure and its offering;  

 

(b) the redacted information 

relates to the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

TfNSW’s business, financial 

and commercial interests 

particularly in relation to 

potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor 

and other contractors; and 

 

(c) disclosing the details of the 

cost structure could 

reasonably be expected to 

prejudice TfNSW’s 

commercial position in future 

procurement processes. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
discloses the contractor’s cost 
structure or profit margins and 
could reasonably be expected to 
place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions. 

There is an overriding public 
interest against disclosure. 

38 
The definition of “Trigger 
Event” in clause 1.1 

The information to be redacted is the 
entirety of the definition with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
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(Definitions) of the General 
Conditions 

determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with default. The 

parties invested significant 

time developing this 

arrangement and might be 

expected to benefit from using 

a similar arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 



 

 
Redaction Schedule 

 Page 44 of 127 

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

47 
Clause 4 (Developer Consent 
Conditions) 

The information to be redacted is the 
entirety of the clause with the exclusion of 
the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
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(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

the Development Consent. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice TfNSW’s and 

the contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept in relation to approvals 

generally and the 

Development Consent. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

51 
Clause 5 (redacted) in entirety The information to be redacted is the 

entirety of the clause including headings 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out the arrangement 

designed by TfNSW and the 

contractor to apportion and 

manage risks associated 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(a), paragraph (b) of 
the definition of “commercial-in-
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indemnities and to price costs 

payable by TfNSW; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and retained by 

TfNSW. Disclosing this 

information may provide 

insight into both TfNSW and 

the contractor's views on the 

likelihood of certain risks 

arising; 

 

(c) the redacted information 

reveals the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice both TfNSW’s and 

the contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

suppliers;  

 

(d) revealing both TfNSW and the 

contractor's appetite for risk 

and providing insight into their 

views on the likelihood of 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
discloses the contractor’s cost 
structure or profit margins and 
could reasonably be expected to 
place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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certain risks would place both 

TfNSW and the contractor at a 

substantial commercial 

disadvantage in projects of a 

similar nature; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

71 
Clause 6.12 (FRNSW 
Approval) 

The information to be redacted is the 
entirety of clause 6.12 including the 
heading. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

the FRNSW Approval. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice TfNSW’s and 

the contractor's business, 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
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financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept in relation to approvals 

generally and the FRNSW 

Approval. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

96 
Clause 16.3(c), (d) and (f) 
(Terms of Developer Access 
Licence) 

The information to be redacted is the 
entirety of the subclauses (c) and (d) 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out the arrangement 

designed by TfNSW and the 

contractor to apportion and 

manage risks associated 

indemnities and to price costs 

payable by TfNSW and the 

Developer in respect of the 

Ambulance Avenue Fee; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and retained by 

TfNSW. Disclosing this 

information may provide 

insight into both TfNSW and 

the contractor's views on the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
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likelihood of certain risks 

arising; 

 

(c) revealing both TfNSW and the 

contractor's appetite for risk 

and providing insight into their 

views on the likelihood of 

certain risks would place both 

TfNSW and the contractor at a 

substantial commercial 

disadvantage in projects of a 

similar nature; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 

96 
Clause 16.4(b)(i) (Pre-
conditions to commencement 
of Works Portion) 

The information to be redacted is the 
entirety of the subclauses. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out the arrangement 

designed by TfNSW and the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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contractor to apportion and 

manage risks; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and retained by 

TfNSW. Disclosing this 

information may provide 

insight into both TfNSW and 

the contractor's views on the 

likelihood of certain risks 

arising; 

 

(c) revealing both TfNSW and the 

contractor's appetite for risk 

and providing insight into their 

views on the likelihood of 

certain risks would place both 

TfNSW and the contractor at a 

substantial commercial 

disadvantage in projects of a 

similar nature; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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111 
Clause 18 (Infrastructure) the 
General Conditions  

The information to be redacted is the 
entirety of the clause with the exception of 
the title.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with Existing 

Infrastructure. The parties 

invested significant time 

developing this arrangement 

and might be expected to 

benefit from using a similar 

arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

Existing Infrastructure that the 

contractor was prepared to 

price and accept. Disclosing 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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this information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

122 
Clause 21.11(f) (Developer’s 
Variations) 

The information to be redacted is the 
entirety of the subclauses (d) and (f) 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
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overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information was 

specific to the contractor's 

proposal and its offering; 

 

(b) the redacted information 

relates to the payment 

mechanism and reveals the 

contractor’s cost (including 

operating cost) structure. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice TfNSW’s and 

the contractor's business, 

financial and commercial 

interests. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

 

There is an overriding public 
interest against disclosure. 

123 
Clause 22.2 (Claim for 
extension of time) of the 
General Conditions 

The information to be redacted is the 
entirety of the definition with the exclusion 
of the title and the preamble.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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TfNSW and the contractor to 

manage risks associated with 

delay. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept in relation to delay. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

125 
Clause 22.9 (Liquidated 
damages) of the General 
Conditions 

The information to be redacted is the 
entirety of the clause. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement by TfNSW and 

the contractor to apportion 

and manage risks associated 

with liabilities for delay;    

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and TfNSW in 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
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relation to liabilities as well as 

the risk that has been ‘priced’ 

by both parties;  

 

(c) revealing both TfNSW and the 

contractor's appetite for risk 

would place both TfNSW and  

the contractor at a substantial 

commercial disadvantage in 

projects of a similar nature;   

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure is outweighed by 

the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 

126 
Clause 22.11 of the General 
Conditions 

The information to be redacted is the 
entirety of the clause. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

delay. Revealing this 

information is therefore 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
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expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept in relation to delay. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

127 
Clause 23 (redacted) of the 
General Conditions  

The information to be redacted is the 
clause in its entirety including headings. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with land and 

existing leases, and other 

indemnities and liabilities. The 

parties invested significant 

time developing this 

arrangement and might be 

expected to benefit from using 

a similar arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to land 

and existing leases that the 

contractor was prepared to 

price and accept. Disclosing 

this information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 
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is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

145 
Clause 24.9 (redacted) of the 
General Conditions  

The information to be redacted is the 
clause in its entirety including headings. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with land and 

existing leases, adjoining 

property and other indemnities 

and liabilities. The parties 

invested significant time 

developing this arrangement 

and might be expected to 

benefit from using a similar 

arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to land 

and existing leases, adjoining 

land and liabilities that the 

contractor was prepared to 

price and accept. Disclosing 

this information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 
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is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

151 
Clause 25.3(a)(vii) (Services) 
of the General Conditions  

The information to be redacted is the 
subclause in its entirety. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) disclosing the redacted 

information would provide 

insight into the risks assumed 

by the parties in relation to the 

contractor was prepared to 

price and accept. Disclosing 

this information may provide 

insight into the parties’ views 

on its potential capabilities 

and likelihood of certain risks 

arising; 

 

(b) revealing the parties’ appetite 

for risk and providing insight 

into its views on the likelihood 

of certain risks would place 

the contractor at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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value of that information to the 

parties and prejudice its 

business, commercial and 

financial interests; and 

 

(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

153 
Clause 26.4 (Environmental 
Liabilities) of the General 
Conditions    

The information to be redacted is the 
entirety of the clause with the exception of 
the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out the arrangement 

designed by TfNSW and the 

contractor to apportion and 

manage risks associated with 

indemnities; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and retained by 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
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TfNSW. Disclosing this 

information may provide 

insight into both TfNSW and 

the contractor's views on the 

likelihood of certain risks 

arising; 

 

(c) revealing both TfNSW and the 

contractor's appetite for risk 

and providing insight into their 

views on the likelihood of 

certain risks would place both 

TfNSW and the contractor at a 

substantial commercial 

disadvantage in projects of a 

similar nature; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 

154 
Clause 26.8 (Release and 
Indemnity) of the General 
Conditions    

The information to be redacted is the 
entirety of the clause with the exception of 
the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
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which has also been redacted, 

sets out the arrangement 

designed by TfNSW and the 

contractor to apportion and 

manage risks associated with 

indemnities; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and retained by 

TfNSW. Disclosing this 

information may provide 

insight into both TfNSW and 

the contractor's views on the 

likelihood of certain risks 

arising; 

 

(c) revealing both TfNSW and the 

contractor's appetite for risk 

and providing insight into their 

views on the likelihood of 

certain risks would place both 

TfNSW and the contractor at a 

substantial commercial 

disadvantage in projects of a 

similar nature; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

 

162 
Clause 29.2 (Amount of 
insurance) of the General 
Conditions    

The information to be redacted is the 
amount of insurance required to be 
maintained  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement by TfNSW and 

the contractor to apportion 

and manage risks associated 

with insurance;    

 

(b) The quantum of insurance 

would provide insight into the 

premiums required to be paid 

by the Contractor. These 

premiums represent a cost in 

performing the Contractor’s 

obligations under the contract 

and therefore reveal the 

Contractor’s cost structure 

and profit margins; 

 

(c) the quantity of the insurance 

the Contractor effects may be 

taken as an indication of the 

risk allocation of the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 
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Contractor. This may provide 

insight into the Contractor’s 

financial arrangements and 

prejudice the business, 

commercial and financial 

interests of the Contractor;  

  

(d) knowledge by other 

contractors of the Contractor’s 

obligation to provide 

insurance may have an 

adverse impact on the 

Contractor’s ability to 

negotiate with other 

contractors and diminish the 

competitive commercial value 

of that information to the 

Contractor; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure is outweighed by 

the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

There is an overriding public 
interest against disclosure. 

163 
Clause 29.4 (Amount for public 
and products liability 
insurance) of the General 
Conditions    

The information to be redacted is the 
amount of insurance required to be 
maintained.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

Section 32(1)(a), paragraph € of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
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(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement by TfNSW and 

the contractor to apportion 

and manage risks associated 

with insurance;    

 

(b) The quantum of insurance 

would provide insight into the 

premiums required to be paid 

by the Contractor. These 

premiums represent a cost in 

performing the Contractor’s 

obligations under the contract 

and therefore reveal the 

Contractor’s cost structure 

and profit margins; 

 

 

(c) the quantity of the insurance 

the Contractor effects may be 

taken as an indication of the 

risk allocation of the 

Contractor. This may provide 

insight into the Contractor’s 

financial arrangements and 

prejudice the business, 

commercial and financial 

interests of the Contractor;  

 

 

(d) knowledge by other 

contractors of the Contractor’s 

disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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obligation to provide 

insurance may have an 

adverse impact on the 

Contractor’s ability to 

negotiate with other 

contractors and diminish the 

competitive commercial value 

of that information to the 

Contractor; and 

 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure is outweighed by 

the public interests against 

disclosure identified above. 

 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

163 
Clause 29.6 (Amount for 
environmental impairment 
liability insurance) of the 
General Conditions    

The information to be redacted is the 
amount of insurance required to be 
maintained.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement by TfNSW and 

the contractor to apportion 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 
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and manage risks associated 

with insurance;    

 

(b) The quantum of insurance 

would provide insight into the 

premiums required to be paid 

by the Contractor. These 

premiums represent a cost in 

performing the Contractor’s 

obligations under the contract 

and therefore reveal the 

Contractor’s cost structure 

and profit margins; 

 

(c) the quantity of the insurance 

the Contractor effects may be 

taken as an indication of the 

risk allocation of the 

Contractor. This may provide 

insight into the Contractor’s 

financial arrangements and 

prejudice the business, 

commercial and financial 

interests of the Contractor;  

  

(d) knowledge by other 

contractors of the Contractor’s 

obligation to provide 

insurance may have an 

adverse impact on the 

Contractor’s ability to 

negotiate with other 

contractors and diminish the 

competitive commercial value 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

 

 

There is an overriding public 
interest against disclosure. 
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of that information to the 

Contractor; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure is outweighed by 

the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

164 
Clause 29.9(a)(i) and (ii) 
(Professional indemnity 
insurance) of the General 
Conditions    

The information to be redacted is the 
amount of insurance required to be 
maintained  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement by TfNSW and 

the contractor to apportion 

and manage risks associated 

with insurance;    

 

(b) The quantum of insurance 

would provide insight into the 

premiums required to be paid 

by the Contractor. These 

premiums represent a cost in 

performing the Contractor’s 

obligations under the contract 

and therefore reveal the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 
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Contractor’s cost structure 

and profit margins; 

 

(c) the quantity of the insurance 

the Contractor effects may be 

taken as an indication of the 

risk allocation of the 

Contractor. This may provide 

insight into the Contractor’s 

financial arrangements and 

prejudice the business, 

commercial and financial 

interests of the Contractor;  

  

(d) knowledge by other 

contractors of the Contractor’s 

obligation to provide 

insurance may have an 

adverse impact on the 

Contractor’s ability to 

negotiate with other 

contractors and diminish the 

competitive commercial value 

of that information to the 

Contractor; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure is outweighed by 

the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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165 
Clause 29.11(a)(i) (Insurance 
requirements generally) of the 
General Conditions    

The information to be redacted is the 
required rating of an insurer  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement by TfNSW and 

the contractor to apportion 

and manage risks associated 

with insurance;    

 

(b) The quantum of insurance 

would provide insight into the 

premiums required to be paid 

by the Contractor. These 

premiums represent a cost in 

performing the Contractor’s 

obligations under the contract 

and therefore reveal the 

Contractor’s cost structure 

and profit margins; 

 

(c) the quantity of the insurance 

the Contractor effects may be 

taken as an indication of the 

risk allocation of the 

Contractor. This may provide 

insight into the Contractor’s 

financial arrangements and 

prejudice the business, 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

 

 

There is an overriding public 
interest against disclosure. 
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commercial and financial 

interests of the Contractor;  

  

(d) knowledge by other 

contractors of the Contractor’s 

obligation to provide 

insurance may have an 

adverse impact on the 

Contractor’s ability to 

negotiate with other 

contractors and diminish the 

competitive commercial value 

of that information to the 

Contractor; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure is outweighed by 

the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

181 
Clauses 33.1 (Developer to 
give Security) of the General 
Conditions  

The information to be redacted is the 
entirety of this clause with the exception of 
the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information was 

specific to the contractor's 

proposal and the bonding 

arrangements;  

 

Section 32(1)(d), item 4(b) and (d) 
of the table in section 14, and 
paragraphs (a) and (e) of the 
definition of “commercial in 
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, and 
prejudice a person’s legitimate 
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(b) revealing the redacted 

information is also expected to 

provide lucidity on unique 

project specific financing 

arrangements; 

 

(c) the redacted information 

reveals the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice both TfNSW’s and 

the contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

be made with the contractor’s 

suppliers;  

 

(d) the redacted information 

reveals the level and type of 

bonding accepted by TfNSW 

for this particular project. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice both TfNSW’s 

and the contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties. 

business, commercial, 
professional or financial interests.  
Revealing the redacted 
information is also expected to 
provide lucidity on unique project 
specific financing arrangements 
and place the contractor at a 
commercial disadvantage in 
relation to potential contractors. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

183 
Clauses 33.6 (Returning the 
Security) of the General 
Conditions  

The information to be redacted is the 
entirety of this clause with the exception of 
the title 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information was 

specific to the contractor's 

proposal and the bonding 

arrangements;  

 

(b) revealing the redacted 

information is also expected to 

provide lucidity on unique 

project specific financing 

arrangements; 

 

(a) the redacted information 

reveals the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice both TfNSW’s and 

the contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

commercial arrangements to 

Section 32(1)(d), item 4(b) and (d) 
of the table in section 14, and 
paragraphs (a) and (e) of the 
definition of “commercial in 
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, and 
prejudice a person’s legitimate 
business, commercial, 
professional or financial interests.  
Revealing the redacted 
information is also expected to 
provide lucidity on unique project 
specific financing arrangements 
and place the contractor at a 
commercial disadvantage in 
relation to potential contractors. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 
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be made with the contractor’s 

suppliers;  

 

(b) the redacted information 

reveals the level and type of 

bonding accepted by TfNSW 

for this particular project. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice both TfNSW’s 

and the contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

There is an overriding public 
interest against disclosure. 

 

 

186 
Clause 36 (Assignment) The information to be redacted is the 

entirety of this clause with the exception of 
the title.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with dealings 

between parties and 

assignment including in 

relation to ASX requirements. 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
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The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure 
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expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

187 
Clause 37 (Asset restructure 
by the State) of the General 
Conditions 

The information to be redacted is the 
entirety of this clause with the exception of 
the title.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with dealings 

between parties and 

assignment including in 

relation to restructuring 

requirements of the State. The 

parties invested significant 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
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time developing this 

arrangement and might be 

expected to benefit from using 

a similar arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure 
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of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

195 
Clause 39.3 (Trigger Event not 
remedied) of the General 
Conditions 

The information to be redacted is the 
entirety of this clause with the exception of 
the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with termination. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
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information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

214 
Clause 47 (Costs) of the 
General Conditions 

The information to be redacted is the 
entirety of this clause with the exception of 
the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information was 

specific to the cost of 

implementing the project and 

the contractors price structure 

and its offering;  

 

(b) the redacted information 

relates to the contractor’s cost 

structure. Revealing this 

information is therefore 

expected to diminish the value 

of that information and the 

contractor's business, 

financial and commercial 

interests particularly in relation 

to potential future projects for 

both parties and any 

Section 32(1)(a), paragraph (b) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
discloses the contractor’s cost 
structure or profit margins and 
could reasonably be expected to 
place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
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commercial arrangements to 

be made with the contractor’s 

subcontractors; and 

 

(c) disclosing the details of the 

cost structure could 

reasonably be expected to 

prejudice TfNSW’s 

commercial position in future 

procurement processes. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions. 

There is an overriding public 
interest against disclosure. 

218 
Clause 50.1 (Notices) The information redacted is the names, 

email and addresses of the parties stated.  
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information is 

names of employees of 

TfNSW and revealing this 

information would disclose an 

individual's personal 

information; and 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Section 32(1)(d), item 3(a) of the 
table in section 14 

The disclosure of this information 
could reveal an individual's 
personal information. 

There is an overriding public 
interest against disclosure. 
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Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

225 
Clause 51.22 (Stamp duty) of 
the General Conditions 

The information to be redacted is the 
entirety of this clause including the heading. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 
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228 
Clause 51.24 (Redacted) of the 
General Conditions 

The information to be redacted is the 
entirety of this clause with the exception of 
the title. 

The redacted information relates 
to COVID-19 measures and risks 
between the parties.  

TFNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because the information:  
 

(a) illustrates the risk allocation 

between the parties, which 

may prejudice the parties in 

future negotiations on similar 

projects as the counterparty 

will be aware of the level of 

risk the relevant party is 

willing to accept. This reduces 

the competitive commercial 

value of the information to the 

parties and prejudices their 

legitimate business and 

commercial interests;  

 

(b) would reveal the Contractor's 

work planning methodology 

which would prejudice the 

Contractor’s legitimate 

business and commercial 

interests; and  

 

(c) would, if disclosed, place the 

Contractor at a commercial 

disadvantage in negotiations 

with subcontractors as 

Section 32(1)(a) and definition (b) 
and (e) of “commercial-in-
confidence provisions” (clause 1, 
Schedule 4).  

Section 32(1)(c).  

Section 32(1)(d), items 1(f) and 
2(d) and (e) of the Table to 
section 14.  

The disclosure of this information 
could reasonably be expected to 
reveal the intellectual property in 
which the Contractor has an 
interest and would disclose the 
Contractor’s work methodology 
and planning arrangements and 
place the Contractor at a 
commercial disadvantage in 
relation to other contractors or 
potential contractors.  

The disclosure of the information 
would also reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 
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subcontractors would be 

aware of the items which 

Contractor is unable to 

concede in order to comply 

with its head contract. The 

effect of this would be to 

diminish the commercial value 

of the information to the 

Contractor and prejudices its 

business and commercial 

interests.  

TfNSW considers that any public 
interest in favour of the disclosure 
of this information is outweighed 
by the public interests against 
disclosure identified above. 

231 
Party details in the signing 
pages. 

The information redacted is the names and 
signatures of the relevant signatories.  

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information is 

names of employees of 

TfNSW and revealing this 

information would disclose an 

individual's personal 

information; and 

 

(b) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

Section 32(1)(d), item 3(a) of the 
table in section 14 

The disclosure of this information 
could reveal an individual's 
personal information. 

There is an overriding public 
interest against disclosure. 
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interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

233 
Schedule 1 (Minimum Building 
Requirements) 

The information redacted is the entirety of 
the Schedule. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 
 
(a) disclosure of this information 

would result in the disclosure 

of the interests of Atlassian 

SPV; 

 

(b) the redacted information, 

together with other information 

which has also been redacted, 

sets out the arrangement 

designed by TfNSW and the 

contractor apportion and 

manage risks; 

 

(c) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and retained by 

TfNSW; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 
 
The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
 
Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 
 
The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

235 
Schedule 2 (State Works 
Minimum Requirements) 

The information redacted is the entirety of 
the Schedule. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with Design Life 

and other technical 

requirements. The parties 

invested significant time 

developing this arrangement 

and might be expected to 

benefit from using a similar 

arrangement in the 

future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

Section 32(1)(a), paragraph € of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
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contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and TfNSW in 

relation to obligations that the 

contractor was prepared to 

price and accept in relation to 

Design life and other technical 

requirements. Disclosing this 

information may provide 

insight into the contractor’s 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor’s 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

240 
Schedule 3 (Development 
Program) 

The information redacted is the entirety of 
the Schedule. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 
 
(a) disclosure of this information 

would result in the disclosure 

of the contractor’s intellectual 

property; 

 

(b) disclosure would reveal the 

Contractor's work planning 

methodology which would 

prejudice the Contractor’s 

legitimate business and 

commercial interests.  

 

(c) the redacted information was 

specific to the contractor's 

proposal and its offering and 

revealing this information is 

expected to prejudice the 

contractor in future contracts 

of this nature, diminish the 

Section 32(1)(a), paragraphs (d) 
and (e) of the definition of 
"commercial-in-confidence 
provisions" at clause 1 of 
Schedule 4 
 
The disclosure of this information 
discloses the contractor's 
intellectual property in which the 
contractor has an interest and 
would place the contractor at a 
substantial commercial 
disadvantage in relation to 
potential contractors. 
 
Section 32(1)(d), item 4(d) of the 
table in section 14 
 
The disclosure of this information 
could diminish the competitive 
commercial value of information to 
a person and prejudice a person's 
legitimate business and 
commercial interests. 
 
Section 32(1)(d), item 1(f) of the 
table in section 14. 
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competitive commercial value 

of the information and 

prejudice its business, 

commercial and financial 

interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 

242 
Schedule 5 (Site Access 
Schedule) 

The information redacted is the entirety of 
the Schedule. 

The redacted information are 
dates.  
 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because the dates together with 
other programming information 
would reveal the Contractor's work 
planning methodology which 
would prejudice the Contractor’s 
legitimate business and 
commercial interests. 
 
TfNSW considers that any public 
interest in favour of the disclosure 
of this information is not 

Section 32(1)(a) and definition (b) 
and (e) of “commercial-in-
confidence provisions” (clause 1, 
Schedule 4).  
 
The disclosure of this information 
(or the combination of this 
information with other information 
that is not included) would 
disclose the Contractor’s work 
methodology and planning 
arrangements and place the 
Contractor at a commercial 
disadvantage in relation to other 
contractors or potential 
contractors.  
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significantly advanced by the 
disclosure of this information and 
is outweighed by the public 
interests against disclosure 
identified above. 
 
Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

258 
Schedule 7 (Form of Security) The information redacted is the Schedule in 

its entirety with the exception of the title. 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 
 
(a) the redacted information was 

specific to the contractor's 

proposal and its offering and 

revealing this information is 

expected to prejudice the 

contractor in future contracts 

of this nature, diminish the 

competitive commercial value 

of the information and 

prejudice its business, 

commercial and financial 

interests; and 

 

(b) revealing the redacted 

information is also expected to 

provide lucidity on unique 

project specific financing 

arrangements; 

 

Section 32(1)(a), paragraphs (a) 
and (e) of the definition of 
"commercial-in-confidence 
provisions" at clause 1 of 
Schedule 4. 
 
The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to 
potential contractors. 
 
Section 32(1)(d), item 4(d) of the 
table in section 14 
 
The disclosure of this information 
could diminish the competitive 
commercial value of information to 
a person and prejudice a person's 
legitimate business and 
commercial interests. 
 
Section 32(1)(d), item 1(f) of the 
table in section 14. 
 
The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 
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(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

There is an overriding public 
interest against disclosure. 

260 
Schedule 8 (Unacceptable 
Conditions) 

The information redacted is the Schedule in 
its entirety with the exception of the title. 
 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

manage risks associated with 

the Development Consent. 

Revealing this information is 

therefore expected to diminish 

the value of that information 

and prejudice TfNSW’s and 

the contractor's business, 

financial and commercial 

interests; 

 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor in relation to 

obligations that the contractor 

was prepared to price and 

accept in relation to approvals 

generally and the 

Development Consent. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 
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interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

266 
Schedule 12 (Easements) The information redacted is the entirety of 

the Schedule with the exception of the title. 
 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information if 

disclosed would reveal the 

contractor’s work 

methodology which would 

prejudice the Contractor’s 

legitimate business and 

commercial interests; 

 

(b) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with land, technical 

and other commercial matters. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 
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of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(c) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(d) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

There is an overriding public 
interest against disclosure. 
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disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

268 
Schedule 13 (Investor’s Side 
Deed) 

The information redacted is the entirety of 
the Schedule with the exception of the title. 

The redacted information is the 
entirety of the schedule. 
 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because this information would, if 
disclosed, place the parties at a 
commercial disadvantage in 
negotiations. The effect of this 
would be to diminish the 
commercial value of the 
information to the Contractor and 
prejudices its business and 
commercial interests.  
 
The information provides visibility 
to other contractors as to the risk 
allocation accepted by the 
Contractor and TfNSW in relation 
to third parties, which could affect 
the Contractor in future 
negotiations on similar projects, 
diminishing the commercial value 
of the information and prejudicing 

Section 32(1)(a) and definition (e) 
of “commercial-in-confidence 
provisions” (clause 1, Schedule 
4).  
 
Section 32(1)(d), items 4(b), (c) 
and (d) of the Table to section 14.  
 
The disclosure of this information 
(or the combination of this 
information with other information 
that is not included) would place 
the Contractor at a commercial 
disadvantage in relation to other 
contractors or potential 
contractors.  
 
The disclosure of this information 
could reasonably be expected to 
reveal commercial-in-confidence 
provisions of a government 
contract and prejudice a person’s 
legitimate business and 
commercial interests.  
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the Contractor’s commercial and 
financial interests.  
 
TfNSW considers that any public 
interest in favour of the disclosure 
of this information is not 
significantly advanced by the 
disclosure of this information and 
is outweighed by the public 
interests against disclosure 
identified above. 
 
Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

297 
Schedule 16 (Third Party 
Warranties) 

The information redacted is the entirety of 
the Schedule. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with Design Life 

and other technical 

requirements. The parties 

invested significant time 

developing this arrangement 

and might be expected to 

benefit from using a similar 

arrangement in the 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
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future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor and TfNSW in 

relation to obligations that the 

contractor was prepared to 

price and accept in relation to 

Design life. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 
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business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 
 

312 
Schedule 18 (TAHE Deed Poll) The information redacted is the Schedule in 

its entirety with the exception of the title. 
 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 
(a) The document is not a 

government contract between 

the contractor and TfNSW; 

 

(b) the redacted information was 

specific to the contractor's 

proposal and its offering and 

revealing this information is 

expected to prejudice the 

contractor in future contracts 

of this nature, diminish the 

competitive commercial value 

of the information and 

prejudice its business, 

commercial and financial 

interests.  

Section 32(1)(a), paragraphs (a) 
and (e) of the definition of 
"commercial-in-confidence 
provisions" at clause 1 of 
Schedule 4. 
 
The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in future 
negotiations on similar projects. 
 
Section 32(1)(d), item 4(d) of the 
table in section 14 
 
The disclosure of this information 
could diminish the competitive 
commercial value of information to 
a person and prejudice a person's 
legitimate business and 
commercial interests. 
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(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 
 

Not otherwise required to be 
disclosed. 

315 
Schedule 20 (State Works 
Project Brief) 

The information to be redacted is the 
entirety of the Schedule with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) disclosure of this information 

would reveal intellectual 

property; 

(b) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with the project. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the parties at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

The disclosure of this information 
discloses the intellectual property 
in which parties’ have an interest 
and would place them at a 
substantial commercial 
disadvantage in relation to 
potential contractors. 
 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
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information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

 

There is an overriding public 
interest against disclosure. 

318 
Schedule 23 (Subdivision 
Strategy) 

The information to be redacted is the 
entirety of the Schedule with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) disclosure of this information 

would reveal intellectual 

property; 

(b) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with the project. 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

The disclosure of this information 
discloses the intellectual property 
in which parties’ have an interest 
and would place them at a 
substantial commercial 
disadvantage in relation to 
potential contractors. 
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The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 

319 
Schedule 24 (Shared Digital 
Engineering Principles) 

The information to be redacted is the 
entirety of the Schedule with the exception 
of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) disclosure of this information 

would reveal intellectual 

property; 

 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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(b) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with the project. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(c) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

The disclosure of this information 
discloses the intellectual property 
in which parties’ have an interest 
and would place them at a 
substantial commercial 
disadvantage in relation to 
potential contractors. 
 

Section 32(1)(d), items 1(f) and 
4(b), (c) and (d) of the table in 
section 14. 

The disclosure of this information 
could reasonably prejudice the 
effective exercise by an agency of 
the agency’s functions (being the 
procurement of major projects). 

Further, the disclosure of this 
information could reveal 
commercial-in-confidence 
provisions of a government 
contract, diminish the competitive 
commercial value of information to 
a person and prejudice a person’s 
legitimate business and 
commercial interests. 

There is an overriding public 
interest against disclosure. 

320 
Schedule 25 (Milestone Design 
Documents (Development 
Works))  

The information redacted is the entirety of 
the Schedule with the exception of the title 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 

Section 32(1)(a), paragraph (d) 
and (e) of the definition of 
"commercial-in-confidence 
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overriding public interest against 
disclosure of this information 
because: 
 
(a) disclosure of this information 

would result in the disclosure 

of the contractor’s intellectual 

property; 

 

(b) revealing the redacted 

information is expected to 

prejudice the contractor in 

future contracts of this nature, 

diminish the competitive 

commercial value of the 

information and prejudice its 

business, commercial and 

financial interests; 

 

(c) the information redacted sets 

out the security and safety 

management requirements for 

TfNSW; 

 

(d) the redacted information 

includes information, the 

disclosure of which may 

expose security vulnerabilities 

in the project.  Revealing the 

redacted information is 

therefore expected to 

endanger the security of, and 

prejudice the system 

developed for protecting the 

project; and 

 

provisions" at clause 1 of 
Schedule 4. 
 
The disclosure of this information 
could reveal intellectual property 
in which the contractor has an 
interest and place the contractor 
at a substantial commercial 
disadvantage in relation other 
contractors or potential 
contractors. 
 
Section 32(1)(c). 
 
The disclosure of this information 
could reasonably be expected to 
affect public safety or security. 
 
Section 32(1)(d), item 1(f), 2(e) 
and 4 (a), (b), (c) and (d) of the 
table in section 14. 
 
The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency's functions and could 
endanger the security of, or 
prejudice any system or 
procedure for protecting, any 
place, property or vehicle. 
 
The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, intellectual 
property in which the Contractor 
has an interest, undermine 
competitive neutrality and diminish 
the competitive commercial value 
of the information. 
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(e) while there is a public interest 

in revealing the redacted 

information, this consideration 

is outweighed by the concerns 

above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

 

There is an overriding public 
interest against disclosure. 

321 
Schedule 26 (Milestone Design 
Documents (State Works)) 

The information redacted is the entirety of 
the Schedule with the exception of the title 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 
 
(a) disclosure of this information 

would result in the disclosure 

of the contractor’s intellectual 

property; 

 

(b) revealing the redacted 

information is expected to 

prejudice the contractor in 

future contracts of this nature, 

diminish the competitive 

commercial value of the 

information and prejudice its 

business, commercial and 

financial interests; 

 

(c) the information redacted sets 

out the security and safety 

management requirements for 

TfNSW; 

Section 32(1)(a), paragraph (d) 
and (e) of the definition of 
"commercial-in-confidence 
provisions" at clause 1 of 
Schedule 4. 
 
The disclosure of this information 
could reveal intellectual property 
in which the contractor has an 
interest and place the contractor 
at a substantial commercial 
disadvantage in relation other 
contractors or potential 
contractors. 
 
Section 32(1)(c). 
 
The disclosure of this information 
could reasonably be expected to 
affect public safety or security. 
 
Section 32(1)(d), item 1(f), 2(e) 
and 4 (a), (b), (c) and (d) of the 
table in section 14. 
 
The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency's functions and could 



 

 
Redaction Schedule 

 Page 111 of 127 

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

 

(d) the redacted information 

includes information, the 

disclosure of which may 

expose security vulnerabilities 

in the project.  Revealing the 

redacted information is 

therefore expected to 

endanger the security of, and 

prejudice the system 

developed for protecting the 

project; and 

 

(e) while there is a public interest 

in revealing the redacted 

information, this consideration 

is outweighed by the concerns 

above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

endanger the security of, or 
prejudice any system or 
procedure for protecting, any 
place, property or vehicle. 
 
The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, intellectual 
property in which the Contractor 
has an interest, undermine 
competitive neutrality and diminish 
the competitive commercial value 
of the information. 
 

There is an overriding public 
interest against disclosure. 

323 
Schedule 28 (Public Positive 
Covenant (Day 2 Works)  

The information redacted is the entirety of 
the Schedule with the exception of the title 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks 

associated with security and 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 
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other commercial matters. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept. Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing the contractor's 

appetite for risk and providing 

insight into its views on the 

likelihood of certain risks 

would place the contractor at 

a substantial commercial 

disadvantage in projects of a 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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similar nature. This is 

expected to reduce the value 

of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

329 
Schedule 29 (Day 2 Works) The information redacted is the entirety of 

the Schedule with the exception of the title 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information if 

disclosed would reveal the 

contractor’s work 

methodology which would 

prejudice the Contractor’s 

legitimate business and 

commercial interests; 

 

(b) the redacted information, 

together with other information 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
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which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(c) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept (and any risk retained 

by TfNSW). Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(d) revealing TfNSW’s and the 

contractor's appetite for risk 

competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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and providing insight into its 

views on the likelihood of 

certain risks would place the 

contractor at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

330 
Schedule 30 (Covenant) The information redacted is the entire 

schedule with the exception of the title. 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and a third party to 

apportion and manage risks 

associated liability. Revealing 

this information is therefore 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the third party at a 
substantial commercial 
disadvantage in relation to other 
contractors, whether present or in 
the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 



 

 
Redaction Schedule 

 Page 116 of 127 

 

PAGE 
REFERENCE 

REFERENCE INFORMATION TO BE REDACTED 
PUBLIC INTEREST 
CONSIDERATION 

REASON(S) FOR REDACTION 
UNDER GIPA ACT  

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

third party’s business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the third 

party that the third party was 

prepared to price and accept. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the party’s appetite 

for risk and providing insight 

into its views on the likelihood 

of certain risks would place 

the party at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

337 
Schedule 31 (Atlassian SPV 
Deed Poll) 

The information redacted is the entire 
schedule with the exception of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and a third party to 

apportion and manage risks 

associated liability. Revealing 

this information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

third party’s business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the third 

party that the third party was 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the third party at a 
substantial commercial 
disadvantage in relation to other 
contracts, whether present or in 
the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
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prepared to price and accept. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

(c) revealing the party’s appetite 

for risk and providing insight 

into its views on the likelihood 

of certain risks would place 

the party at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 

339 
Schedule 32 (Lot 201 Services) The information redacted is the entire 

schedule with the exception of the title. 
TfNSW weighed the competing 
public interest considerations and 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
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determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information if 

disclosed would reveal the 

contractor’s work 

methodology which would 

prejudice the Contractor’s 

legitimate business and 

commercial interests. 

 

(b) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(c) disclosing the redacted 

information would provide 

confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept (and any risk retained 

by TfNSW). Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(d) revealing TfNSW’s and the 

contractor's appetite for risk 

and providing insight into its 

views on the likelihood of 

certain risks would place the 

contractor at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(e) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
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events and circumstances 
change. 

357 
Schedule 37 (Public Positive 
Covenant (O&M)) 

The information redacted is the entire 
schedule with the exception of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information sets 

out a unique commercial 

arrangement designed by 

TfNSW and a third party to 

apportion and manage risks 

associated liability. Revealing 

this information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

third party’s business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the third 

party that the third party was 

prepared to price and accept. 

Disclosing this information 

may provide insight into the 

contractor's views on its 

potential capabilities and 

likelihood of certain risks 

arising; 

 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the third party at a 
substantial commercial 
disadvantage in relation to other 
contractors, whether present or in 
the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 

Section 32(1)(d), item 1(f) of the 
table in section 14. 

The disclosure of this information 
could prejudice the effective 
exercise by an agency of the 
agency’s functions. 

There is an overriding public 
interest against disclosure. 
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(c) revealing the party’s appetite 

for risk and providing insight 

into its views on the likelihood 

of certain risks would place 

the party at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is not significantly advanced 

by the disclosure of this 

information and is outweighed 

by the public interests against 

disclosure identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

359 
Schedule 38 (Track 
Possession Schedule) 

The information redated is the entirety of 
the Schedule with the exception of the title. 

The redacted information are 
dates.  
 
TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because the dates together with 
other programming information 
would reveal the Contractor's work 

Section 32(1)(a) and definition (b) 
and (e) of “commercial-in-
confidence provisions” (clause 1, 
Schedule 4).  
 
The disclosure of this information 
(or the combination of this 
information with other information 
that is not included) would 
disclose the Contractor’s work 
methodology and planning 
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planning methodology which 
would prejudice the Contractor’s 
legitimate business and 
commercial interests. 
 
TfNSW considers that any public 
interest in favour of the disclosure 
of this information is not 
significantly advanced by the 
disclosure of this information and 
is outweighed by the public 
interests against disclosure 
identified above. 
 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

arrangements and place the 
Contractor at a commercial 
disadvantage in relation to other 
contractors or potential 
contractors.  

360 
Schedule 39 (State BMS 
Requirements) 

The information redated is the entirety of 
the Schedule with the exception of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
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the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept (and any risk retained 

by TfNSW). Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing TfNSW’s and the 

contractor's appetite for risk 

and providing insight into its 

views on the likelihood of 

certain risks would place the 

contractor at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

prejudice a person’s legitimate 
business and commercial 
interests. 

There is an overriding public 
interest against disclosure. 
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business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

362 
Annexure A (Builder Approval 
Information Requirements) 

The information redated is the entirety of 
the Annexure with the exception of the title. 

TfNSW weighed the competing 
public interest considerations and 
determined that there was an 
overriding public interest against 
disclosure of this information 
because: 

(a) the redacted information, 

together with other information 

which has also been redacted, 

sets out a unique commercial 

arrangement designed by 

TfNSW and the contractor to 

apportion and manage risks. 

The parties invested 

significant time developing 

this arrangement and might 

be expected to benefit from 

using a similar arrangement in 

the future. Revealing this 

information is therefore 

expected to diminish the value 

of that information and 

Section 32(1)(a), paragraph (e) of 
the definition of “commercial-in-
confidence provisions” at clause 1 
of Schedule 4. 

The disclosure of this information 
would place the contractor at a 
substantial commercial 
disadvantage in relation to other 
contractors or potential 
subcontractors, whether present 
or in the future. 

Section 32(1)(d), items 4(b), (c) 
and (d) of the table in section 14. 

The disclosure of this information 
could reveal commercial-in-
confidence provisions of a 
government contract, diminish the 
competitive commercial value of 
information to a person and 
prejudice a person’s legitimate 
business and commercial 
interests. 
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prejudice TfNSW’s and the 

contractor's business, 

financial and commercial 

interests; 

 

(b) disclosing the redacted 

information would provide 

insight into the apportionment 

of risks assumed by the 

contractor that the contractor 

was prepared to price and 

accept (and any risk retained 

by TfNSW). Disclosing this 

information may provide 

insight into the contractor's 

views on its potential 

capabilities and likelihood of 

certain risks arising; 

 

(c) revealing TfNSW’s and the 

contractor's appetite for risk 

and providing insight into its 

views on the likelihood of 

certain risks would place the 

contractor at a substantial 

commercial disadvantage in 

projects of a similar nature. 

This is expected to reduce the 

value of that information to the 

contractor and prejudice its 

business, commercial and 

financial interests; and 

 

(d) TfNSW considers that any 

public interest in favour of the 

There is an overriding public 
interest against disclosure. 
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disclosure of this information 

is outweighed by the public 

interests against disclosure 

identified above. 

Review: This information would 
be reviewed for disclosure as 
events and circumstances 
change. 

 


