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Redaction Schedule 
 

CLASS 3 CONTRACT DISCLOSURE:  TPD-14-3841 - NEW INTERCITY FLEET – DEED OF AMENDMENT NO 2 AND RESTATED 
PROJECT DEED 

Note:  The original deed and Deed of Amendment 1 has been removed from the TfNSW website.   

REGISTER OF INFORMATION NOT DISCLOSED:  Prepared in accordance with sections 6 and 32(2) of the Government Information 
(Public Access) Act 2009 

 

The following table summarises confidential information contained in the abovementioned contract that has been redacted from the contract 
published on the TfNSW website and the reason the information has not been disclosed.  The table will be amended to reflect confidential 
information redacted from any material variations as they occur and are published.  There is currently no intention that this confidential 
information will be published in the contracts register in future. 

To apply for a copy of this information, please submit a formal access application to TfNSW.  Information on how to do so can be found on the 
TfNSW website:  https://www.transport.nsw.gov.au/about-us/access-to-information 

 

PAGE 
REFERENCE 
(pdf copy) 

CLAUSE REFERENCE 
GENERAL DESCRIPTION OF 
INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

Volume 1 - DEED OF AMENDMENT No.2 

2 Agreed Terms 
Contents Page 
2. Supplier Obligations 

Headings of sub-clauses 2.1-2.4 Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1. Responsible & effective 
government 
4. Business interests of agencies & 
other persons 

No 

4 Agreed Terms Defined term and definition between Section 32(1)(a) Commercial-in- No 

https://www.transport.nsw.gov.au/about-us/access-to-information
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CLAUSE REFERENCE 
GENERAL DESCRIPTION OF 
INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

1.Definitions and interpretations 

1.1 Definitions 

 

Certificate and Other Approvals 

 

confidence provisions of a 
contract 

 

4 Agreed Terms 
1.Definitions and interpretations 
1.1 Definitions 

Notice to Proceed  Longstop Date 

Notice to Proceed Longstop Date Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

 

No 

4 Agreed Terms 
1.Definitions and interpretations 
1.1 Definitions 

 

Defined term and definition after 
TfNSW Approvals 

 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

 

No 

6-7 
 

Agreed Terms 
2. Supplier obligations 

Contents, including headings, of 
clauses 2.1-2.4  

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1. Responsible & effective 
government 
4. Business interests of agencies & 
other persons 

No 

7 Agreed Terms 

3. 

Entire Clause 3 including headings of 
clauses 3.1 and 3.2 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

 

No 

10-11 Agreed Terms 

4.Notice to Proceed – Additional 
MF Works 

4.3 

Entire sub-clause 4.3(a)- 4.3(d) Section 32(1)(d) overriding public 
interest against disclosure  

Table to section 14:  

1. Responsible & effective 
government  

4. Business interests of agencies & 

No 
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REASON FOR REDACTION 
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other persons 

Volume 1 - SCHEDULE 1 (to Amendment Deed No.2) Up to End of Schedule C – AMENDED PROJECT DEED 

25 Details – Parties 
Short form name Notice details 

Name of supplier representative Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14 
3(a) personal Information 
3(b) Information Protection 
Principles 

No 

26 Part A – Preliminary Matters 

1.Interpretation  

1.1 Definitions 

 

Defined term and definition between 
Accredited Person and ACICA 

 

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 
4. Business interests of agencies 
and other persons 

 

No 

28 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 
Advance Payment Amount 

Value Section 32(1)(a) commercial-in-
confidence provisions of a contract 

 

No 

37 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 
Default Rate 

Percentage  Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

39 Part A – Preliminary Matters  

1.Interpretation  

1.1 Definitions  

Defined term and definition between 
DTRS and EEO Act 

 

Section 32(1)(d) – overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 
4. Business interests of agencies 
and other persons 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

44 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 
Generally Approved AM Services 

Dollar amounts and other information 
in sub-clauses (a)(ii)(A) and (B) 

Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

46 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 
Initial Fleet Option Units 

Descriptions (a) and (b) in definition Section 32(1)(d) – overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 
4. Business interests of agencies 
and other persons 

No 

48 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 

Defined term and definition between 
Interim Final Acceptance Criteria and 
Investigative Authority 

Section 32(1)(d) – overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 
4. Business interests of agencies 
and other persons 

No 

55 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 

NIF Project Agreement 

Individual Component of NIF Project 
Agreement 

Section 32(1)(a) commercial-in-
confidence provisions of a 
contract 

No 

57 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 

Defined term and definition between 
Option Order Date and Original Bond 

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 
4. Business interests of agencies 
and other persons 

No 

62 Part A – Preliminary Matters 
1.Interpretation 

Defined term and definition between 
Recipient and Recovery 

Section 32(1)(d) overriding public 
interest against disclosure 

No 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

1.1 Definitions Table to section 14: 
1.Responsible and effective 
government 
2.Business interests of agencies 
and other persons 

65 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 

Defined acronym and acronyms in the 
following four definitions;  
dollar amounts 

Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

66 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 

Defined term and definition between 
Service Payment Period and SFAIRP 

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 

2.Business interests of agencies 
and other persons 

No 

68 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 
Supplier Variation Request 

Acronym reference Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

77 Part A – Preliminary Matters 
1.Interpretation 
1.1 Definitions 
Variation Services 

Dollar amount Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

83 Part A – Preliminary Matters 
1.Interpretation 
1.10 Resolution of Ambiguities 
between NIF Project Agreements 

Specific document title Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1.Responsible and effective 
government 

2.Business interests of agencies 
and other persons 

No 

93 Part A – Preliminary Matters Name of third party in sub-clause Section 32(1)(d) overriding public No 
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REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

5.Governance 
5.5 Supplier’s Representative 

5.5(b)(i) interest against disclosure 
Table to section 14: 
3(a) personal information 
3(b) Information Protection 
Principles 

96-97 Part A – Preliminary Matters 
5.Governance 
5.11 Senior Control Group 

Names of third parties and their titles 
in sub-clauses 5.11(a)(iv), (v) and (vi) 

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
3(a) personal information 
3(b) Information Protection 
Principles 

No 

126 Part A – Preliminary Matters 
13.Verification 
13.8 Supplier unable to utilise 

Dollar amount relating to penalty in 
sub-clause 13.8(f)(ii) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

140 Part B – Delivery Activities 
17.Time 
17.4 Acceleration by TfNSW 
 

Period of time within sub-clause 
17.4(b)(ii) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

 

No 

143 Part B – Delivery Activities 
17.Time 
17.10 Supplier’s obligation to pay 
Delay LDs 

Dollar amount of liquidated 
damages in sub-clause 17.10(a) 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

144 Part B – Delivery Activities 
17.Time 
17.12  

Entire Clause 17.12 Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

144-145 Part B – Delivery Activities 
17.Time 
17.13 

Entire Clause 17.13 Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

161 Part D – Financial 
24. Payment of Works and 
Subcontractors 
24.1 Evidence of payment of 
workers and Subcontractors 

Entire sub-clause 24.1(b)  Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

166-167 Part E – Change in Circumstances 
26.Option 
26.1 Grant of Option 
 

Entire sub-clauses 26.1(a) to (d) 
inclusive. 

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

167 Part E – Change in Circumstances 
26.Option 
26.2 Option Notice 

Entire sub-clauses 26.2(a) and (b) Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

174 Part E – Change in Circumstances 
29.Relief Events 
29.12 Calculation and payment of 
compensation 

Dollar amounts in subclauses 
29.12(b)(i),(ii) and (iii) 

Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

178 Part F – Default and Termination 
31.Default 
31.1 Supplier Events of Default 

Definition of Unacceptable 
Availability in sub-clause 31.1(d) 

Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

178 Part F – Default and Termination 
31.Default 
31.1 Supplier Events of Default 

The number of kilometres in the 
column headed ‘MDBF(km)’ in the 
table in sub-clause 31.1(e) 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 
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REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

187 Part F – Default and Termination 
33. Termination 

33.1 Supplier Termination Events 

Entire sub-clause 33.1(g) Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 

4 Business interests of agencies & 
other persons 

No 

203 Part G – Title, Loss, Liabilities and 
Insurance 
39.Liability 
39.1 General Liability Cap for 
Delivery Activities 

Percentage value Section 32(1)(a) 
Commercial-in-confidence 
provisions of a contract 

No 

203 Part G – Title, Loss, Liabilities and 
Insurance 
39.Liability 
39.3 Delay LDs Cap Initial Fleet  

Delay LDs cap Initial Fleet values in 
subclause 39.3(a) 

Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

203 Part G – Title, Loss, Liabilities and 
Insurance 
39.Liability 

39.4 Delay LDs Cap Additional Fleet 

Percentages in sub-clause 39.4(a) Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 

204 Part G – Title, Loss, Liabilities and 
Insurance 
39.Liability 
39.5 Maintenance Liability Cap and 
Through Life Support 

Percentages in subclauses 39.5(c) 
and (e) 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

205 Part G – Title, Loss, Liabilities and 
Insurance 
39.Liability 
39.6 Service Payment 
Adjustment Annual Cap 

Percentage Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

207 Part G – Title, Loss, Liabilities and Portion of sub-clause 39.8(d) Section 32(1)(d) overriding public No 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

Insurance 
39.Liability 
39.8 Genuine pre-estimate for 
Delay LDs 

interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 

4 Business interests of agencies & 
other persons 

209 Part G – Title, Loss, Liabilities and 
Insurance 
39.Liability 
39.11 Liquidated Damages Cap 
Additional MF Works 

Percentage Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

232 Part H – Other Provisions 
51.Notices 
51.1 How to give Notice 

Name of third party included 
in sub-clause 51.1(c)(i)(D) 

Section 32(1)(d) overriding 
public interest against 
disclosure 
Table to section 14: 
3(a) personal information 
3(b) Information Protection 
Principles 

No 

243 Schedules A – General 
Schedule A1 – Conditions 
Precedent 
1.Conditions to be satisfied by 
Supplier 

Acronym in sub-clause 1(i) Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

254 Schedule A5 – Significant Contracts Part of name of System to which 
Significant Contract relates 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

254-255 Schedule A5 – Significant Contracts Names of Significant Contractors in 
column headed ‘Nominated 
Significant Contractor’ 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 

257-262 Schedule A7 – Key Personnel 
1.Delivery Phase 

Names and companies filling the 
positions listed in sub-clauses 1.1, 1.2, 

Section 32(1)(a) commercial-in-
confidence provisions of a contract 

No 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

2.Maintenance Phase 1.3, 1.4, 1.5, 1.6, 1.7, 1.8, 
1.9, 1.10, 1.11, 1.12, 
1.13 and 2.1, 2.2, 2.3, 2.4, 
2.5, 2.6, 2.7, 2.8 

Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
3(a) personal information 
3(b) Information Protection 
Principles 

291 Schedules B – Project 
Administration 
Schedule B6 – Dispute 
Resolution Procedures 
3.Technical Dispute Panel 

Names, telephone numbers and 
email addresses of third parties 

Section 32(1)(d) Table to 
section 14 
3(a) personal information 
3(b) Information Protection 
Principles 

No 

318 Schedules C – Commissioning, MFI 
Works, Maintenance Locations and 
Third Parties 
Schedule C2 – Provided Facilities 
and NIF Stabling Yards 
4.2 Principal Contractor 

Value in sub-clause 4.2(a)(i)(A)(II) Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

 

No 

343-344 Schedules C – Commissioning, MFI 
Works, Maintenance Locations and 
Third Parties 
Schedule C5 – Access Schedule 
3. Access and Use Conditions 

Indicative access dates in Table 2 – 
Maintenance Facility Site (WorkSite) 
Indicative Access Dates for MFI Works 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

344-345 Schedule C5 – Access Schedule 
3. Access and Use Conditions 

Indicative Access Dates for MFI 
Works in Table 3 – Maintenance 
Facility, the Commissioning Facility 
and NIF Stabling Yards Access Dates 

Section 32(1)(a) Commercial-in-
confidence provisions of a 
contract 

No 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

Volume 2 - SCHEDULE 1 (to Amendment Deed No.2) Schedule D - F – AMENDED PROJECT DEED 
2-5 Schedules D – Operational 

Schedule D1 – Delivery Schedule 
1. Initial Fleet Delivery Schedule 
 

Dates for Provisional Acceptance in 
Table 1 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 
Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 
other persons 

No 

5-6 Schedule D1 – Delivery 
Schedule  
2. Additional Units Delivery 
Schedule 
 

Dates for Provisional Acceptance in 
Table 2  

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 
Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 
other persons 

No 

6-8 Schedule D1 – Delivery 
Schedule 

3. Accelerated Delivery Schedule 

Dates for Provisional Acceptance in 
Table 3 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 
Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 
other persons 

 

No 

16 Schedule D3 – Train Plan 
Parameters 

Numbers of Units in column headed 
‘Nominal Fleet Distribution’ in Table 

Section 32(1)(d) overriding public 
interest against disclosure  

No 
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INFORMATION 

REASON FOR REDACTION 
TO BE 
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Appendix 1 – Nominated NIF 
Stabling Yards 
 

(a) re distribution of Current TfNSW 
fleet 

Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 
other persons 

17 Schedule D3 – Train Plan 
Parameters 
Appendix 1 – Nominated NIF 
Stabling Yards 

Numbers of Short and Long Units in 
Table (b): re distribution – During 
ramp up 
 

Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

18-19 Schedule D3 – Train Plan 
Parameters 
Appendix 1 – Nominated NIF 
Stabling Yards 

Numbers of Short and Long Units in 
Table (c) re distribution – Post-
Completion of Maintenance Facility 

Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

38 Schedule D4 – Minimum 
Operating Standards 
2. Minimum Standards 
2.29 

Title of sub-clause 2.29, title of Table 
2.29 and reference to a particular 
kind of equipment in Table 2.29. 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

42-44 Schedule D4 – Minimum 
Operating Standards 
3. Performance operating 
standards 

Time to complete (in units) in Table 3: 
Performance Operating Standards 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

45 Schedule D5 – Recurrent Defect 
Periods 
2. Recurrent Defect period for 
specific sub- systems 

Periods of time in column headed 
‘Recurrent Defect Period’ 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

52-53 Schedules E – Financial Percentages of Initial Fleet Value and Section 32(1)(a) Commercial-in- No 
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REASON FOR REDACTION 
TO BE 
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Schedule E1 – Payments 
Mechanism 
1.Payments for Delivery Activities 
1.1 Initial Fleet 
 

corresponding dollar amounts of 
Progress Payments in Table 1.1: 
Progress Payments – Initial Fleet and 
simulators 

confidence provisions of a contract 

54 Schedule E1 – Payments 
Mechanism 
1.Payments for Delivery 
Activities 
1.4 Energy Consumption 
 

Number of kWh in definition of REFC; 
and 
Dollar amounts in Table 1.4: Energy 
Consumption Deduction per 
percentage point Energy Adjustment 
Factor  

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

54-55 Schedule E1 – Payments 
Mechanism 
1.Payments for Delivery 
Activities 
1.5 

Entire clause including title Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

55-56 Schedule E1 – Payments 
1.Payments for Delivery 
Activities 
1.6 Additional Fleet 

Percentages and dollar amounts in 
Table 1.6: Progress Payments – 
Additional Units  

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

56 Schedule E1 – Payments 
1.Payments for Delivery 
Activities 
1.7  

 

Entire clause including title and table 
listing percentages and values 
associated with Progress payments of 
Sub-clause 1.7 

 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

56-57 Schedule E1 – Payments 
Payments for Delivery 
Activities 
1.8 Contract Pricing Summary 

Dollar amounts in Table 1.8: Pricing 
Summary 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 
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58-63 Schedule E1 – Payments 
Mechanism 
2. Required Availability 
2.8 Requirement Availability for 
each Availability Period 
 

Units of time in the following: 
Table 2.8(a)(i): Required Availability - 
Initial Fleet - Long units 
Table 2.8(a)(ii): Required Availability - 
Initial fleet 
- Short units, 
 
Table 2.8(b): Required Availability – 
Additional Fleet - Short Units 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

63-64 Schedule E1 – Payments 
Mechanism 
2.Required Availability 
2.9 

Entire clause including title Section 32(1)(d) overriding public 
interest against disclosure 
Table to section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

65 Schedule E1 – Payments 
Mechanism 
4.Calculation of Maintenance 
Phase Payment Components 
4.1 Maintenance Payment (MP) 
 

Dollar amounts in Table 4.1(a): 
Maintenance Payment – Fixed Unit 
Payment 
 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

66 Schedule E1 – Payments 
Mechanism 
4.Calculation of Maintenance 
Phase Payment Components 
4.1 Maintenance Payment (MP) 

Dollar amounts in Table 4.1(b): 
Maintenance Payment – Variable 
Unit Payment Rate – Initial Fleet in 
the definition of VUPRIF 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

66 Schedule E1 – Payments 
Mechanism 
4.Calculation of 
Maintenance Phase 

Dollar amounts in Table 4.1(c): 
Maintenance Payment – Variable Unit 
Payment Rate – Additional Fleet in 
definition of VUPRAF 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 



 

TPD-14-3841 NEW INTERCITY FLEET PROJECT DEED - Redaction Schedule 

Infrastructure and Place 

FT-552/2.0 

 

. 

6644154_2.DOCXBN6644154 – NIF Amendment Deed 
No.2 and Schedule (Amended Project Deed) – Redaction 
Schedule – (November 2021) 

 Volume 2 

  
 

© TfNSW 2021  UNCONTROLLED WHEN PRINTED Page 15 of 27 

 

PAGE 
REFERENCE 
(pdf copy) 

CLAUSE REFERENCE 
GENERAL DESCRIPTION OF 
INFORMATION 

REASON FOR REDACTION 
TO BE 
PRODUCED AT 
A LATER DATE  

Payment Components 
4.1 Maintenance Payment 
(MP) 

67-91 
 

Schedule E1 – Payments 
Mechanism 
4.Calculation of Maintenance 
Phase Payment Components 
4.2 Lumpy Maintenance 
Payment Profile  

Maintenance activity description and 
corresponding dollar amounts of 
charges applicable in Service 
Payment Periods in 
Table 4.2(a): Lumpy Maintenance 
Payment – Initial Fleet, and 
Table 4.2(b): Lumpy Maintenance 
Payment – Additional Fleet 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

92 Schedule E1 – Payments 
Mechanism 
4.Calculation of Maintenance 
Phase Payment Components 
4.3 Volume Adjustment 
 

Dollar amounts of Initial Fleet and 
Additional Fleet VAMP in Table 4.3: 
Volume Adjustment Marginal Price 
Matrix 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

93 Schedule E1 – Payments 
Mechanism 
4.Calculation of Maintenance 
Phase Payment Components 
4.4 Marginal Unit Adjustment 
Payment 

Dollar amount in definition of 
Marginal Unit Charge (MUC) definition 
in sub-clause 4.4(d) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

95 Schedule E2 – Performance 
Regime 
3. Performance Monitoring 
3.1 Performance Monitoring 
System 
 

Entire sub-clause 3.1(b)(i)(A) related 
to Unit and Fleet Availability 

Section 32(1)(d) Table to 
section 14: 
1 Responsible & effective 
government 
4 Business interests of agencies & 
other persons 

No 

98 Schedule E2 – Performance 
Regime 

Dollar amount in definition of 
Availability Period Deduction Rate 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 
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4. Availability Adjustment  
4.1 Calculation 

(APDR) 

99 Schedule E2 – Performance 
Regime 
4.Availability Adjustment 
4.2 Calculation of Unavailable but 
Used Deductions 

Dollar amount in definition of 
Unavailable but Used Deduction Rate 
(UBUDR) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

99 Schedule E2 – Performance 
Regime 
5.Cancellation Adjustment  
5.1 Calculation 

Dollar amounts in definitions of T1Rate 
and T2Rate 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

102 Schedule E2 – Performance 
Regime 
6.Delay Adjustment 
6.2 Calculation of Customer Impact 
Delays 
Table 6.2: Monitored Platforms, 
Station Weightings and Customer 
Delay Deduction Rates 

Dollar amounts per second in Table 
6.2: Monitored Platforms, Station 
Weightings and Customer Delay 
Deduction Rates 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

103-104 Schedule E2 – Performance 
Regime 
7.Simulator Adjustment 

Dollar amounts/hour for pre and post 
Initial Fleet Acceptance in Table 7: 
Simulator Deductions 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

104-105 Schedule E2 - Performance 
8.Reliability Adjustment 
 

Dollar amounts in Table 8: Reliability 
Adjustment 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

111 
 

Schedule E3 – Variations 
2. Supplier initiated 
Variations 
2.2 Supplier may propose a 
Variation 

Acronym for particular kind of 
variation in sub-clause 2.2(d) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

111-112 Schedule E3 – Variations Acronym for particular kind of Section 32(1)(a) Commercial-in- No 
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2. Supplier Initiated 
Variations 
2.3 TfNSW may approve or 
reject 

variation in sub-clauses 2.3 (d), (e) and 
(f) 

confidence provisions of a contract 

116-126 Schedule E4 – Schedule of Rates 
2. Fixed Price Additional 
Maintenance Services 

Dollar amounts for labour and 
material and times for notification 
and completion in Table 2: Fixed 
Price AM Services 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

127-130 Schedule E4 – Schedule of Rates 
3. Configurable Items 
3.1 Design Configuration Updates 
 

Variables (configurability, values, 
adjustment resolution or available 
options, time to complete and 
update price) set out in Table 3.1 - 
Design Configuration Updates 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

130-131 Schedule E4 – Schedule of Rates 
3.Configurable Items 
3.2 Operational Updates 

Variables (configurability, values, 
adjustment 135resolution or 
available options, time to complete 
and update price) set out in Table 
3.2 - Operational Updates 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

131-132 Schedule E4 – Schedule of Rates 
3.Configurable Items 
3.3 Operational Download 

Periods of time for notification and 
dollar amounts in Table 3.3 – 
Operational Download 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

132-133 Schedule E4 – Schedule of Rates 
3. Configurable Options 
3.4  Physical Retrieval 

Periods of time for notification and 
dollar amounts in Table 3.4 – 
Physical Retrieval 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

135-136 Schedule E4 – Schedule of 
Rates 
4. Rates and Other Costs 
4.2 Labour Rates – Delivery 
Phase 

Dollar amounts for  hourly labour 
rates in Table 4.2(a) – Labour Rates – 
Additional MF Works 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

136 Schedule E4 – Schedule of 
Rates 

Dollar amounts for daily and hourly 
labour rates in Table 4.2(b) – Labour 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 
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4. Rates and Other Costs 
4.2 Labour Rates – Delivery 
Phase 

Rates – Delivery Phase 

136 Schedule E4 – Schedule of 
Rates 
4. Rates and Other Costs 
4.3 Labour Rates – 
Maintenance Phase 

Dollar amounts for daily and hourly 
labour rates in Table 4.3 – Labour 
Rates – Maintenance Phase 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

137 Schedule E4 – Schedule of Rates 
4.Rates and Other Costs 
4.4 Other Costs 

Percentage for mark up Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

137-141 Schedule E4 – Schedule of Rates 
5. Spares List 

Dollar amounts in column headed 
‘Price’ 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

145 Schedule E5 – AM Services 
5.AM Services Cost 
5.2 Evidence of Costs 

Dollar amounts in sub-clauses (a) and 
(b) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

146-154 Schedule E6 – Insurances 
1.Whole of project insurances 
2.MFI Works Insurance 
Requirements 
3.Rolling Stock and Simulator 
Supply Works Insurance 
Requirements 
4.Maintenance Services 
Insurances 
5.Additional MF Works Insurance 

Dollar amounts for Minimum 
Coverage Requirements and 
Maximum Deductible 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

155 Schedule E7 – Project Security 
2. Project Bonds 
2.1 Advance Payment Bonds 

Entire sub-clause 2.1(a)(vi) Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 

No 
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other persons 
155-156 Schedule E7 – Project Security 

2. Project Bonds 
2.1 Advance Payment Bonds 

Percentages of Initial Fleet Contract 
Value and dollar amounts in Table 
2.1(a)(i) – Initial Fleet 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

156 Schedule E7 – Project 
Security 
2. Project Bonds 
2.1 Advance Payment 
Bonds 

Description of Progress Payments and 
dollar amounts in Table 2.1(a)(ii) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

156 Schedule E7 – Project 
Security 
2. Project Bonds 
2.1 Advance Payment 
Bonds 

Percentages of Additional Fleet 
Contract Value and dollar amounts in 
Table 2.1(a)(iii) – Additional Fleet 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

156 Schedule E7 – Project 
Security 
2. Project Bonds 
2.1 Advance Payment 
Bonds 

Percentages of Additional MF Works 
Contract Value and dollar amounts in 
Table 2.1(a)(iv) – Additional MF Works 

 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

157 Schedule E7 – Project Security 
2. Project Bonds 
2.1 Advance Payment 
Bonds 

Reference to particular works and 
completion date in 2.1(b)(ii) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

157 Schedule E7 – Project Security 
2. Project Bonds 
2.1 Advance Payment 
Bonds 

Percentage of Additional MF Works 
Contract Value 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

 

No 

157 Schedule E7 – Project Security 
2.Project Bonds 
2.2 Defect Liability Bonds 

Percentage of unit price in sub-clause 
2.2(a) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

157 Schedule E7 – Project Security Percentages in sub-clauses Section 32(1)(a) Commercial-in- No 
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2.Project Bonds 
2.3 Maintenance Bond 

2.3(a)(i), (ii) and (iii) confidence provisions of a 
contract 

158 Schedule E7 – Project 
Security 
2. Project Bonds 
2.4 Asset Condition Bond 

Percentage in sub-clause 2.4(a) Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

158 Schedule E7 – Project Security 
2.Project Bonds 
2.5 Environmental Bond 

Dollar amount in sub-clause 2.5(a) Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

159-160 Schedule E7 – Project Security 
2.Project Bonds  
2.9 Additional MF Works Bonds 

Percentage of Additional MF Works 
Contract value that the bonds must be 
equal to. 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

162 Schedule E8 – Termination 
Payments 
2. Termination for convenience 
by TfNSW or for TfNSW 
Termination Event 
2.2 Compensation payable 

Dollar amounts in sub-clauses 2.2(c) 
and 2.2(e)(i) and (ii) 
 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

164 Schedule E9 – Base Case Cost 
Model 
1.Cost Model 
1.1 Provision of the Base Case 
Cost Model 

Details identifying name, size, date of 
delivery and MD5 hash of Base Case 
Cost Model 

Section 32(1)(a) 
Commercial-in-confidence 
provisions of a contract 

No 

187 Schedule F7 – Pro Forma Notices 
and Certificates 
7.Form of Option Notice 
Annexures 

Heading and description of Annexure B Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 
other persons 

No 

212-213 Schedule F7 – Pro Forma Notices 
and Certificates 

Part of title of Form and majority of its 
contents 

Section 32(1)(d) overriding public 
interest against disclosure  

No 
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11A. Form of statement of 
Significant Contractor 

Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & 
other persons 
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Volume 3  – SCHEDULE 1 (to Amended Project Deed No.2) – SCHEDULE G of the Amended Project Deed 

83 Schedules G – Scope and 
Performance Requirements 
Appendix 02 – Rolling Stock 
Specification 
3.Base systems 
3.11 Doors 

Reference to type of Passenger 
bodyside doors in 3.11.3(b), (c), (e) 
and (f) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

87 Schedule G – Scope and 
Performance Requirements 
Appendix 02 – Rolling Stock 
Specification 
3.Base systems 
3.12 Heating, Ventilation and Air 
Conditioning 

Number of minutes in 3.12(d). Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

154 Schedule G – Scope and 
Performance Requirements 
Appendix 06 – Running Time and 
Energy Performance 
2.Running time and energy 
performance requirements 
2.2 Energy Performance 

Periods of time measured in 
hh:mm:ss and amounts of energy 
measured in kWh Table 1: Sectional 
running times – route 1A Main 
North Express (Down) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

155 Schedule G – Scope and 
Performance Requirements 
Appendix 06 – Running Time and 
Energy Performance 
2.Running time and energy 
performance requirements 
2.2 Energy Performance 

Periods of time measured in 
hh:mm:ss and amounts of energy 
measured in kWh Table 2: Sectional 
running times – route 1B Main 
North Express (Up) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 
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156 Schedule G – Scope and 
Performance Requirements 
Appendix 06 – Running Time and 
Energy Performance 
2.Running time and energy 
performance requirements 
2.2 Energy Performance 

Periods of time measured in 
hh:mm:ss and amounts of energy 
measured in kWh Table 3: Sectional 
running times – route 2A Main 
North (Down) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

157 Schedule G – Scope and 
Performance Requirements 
Appendix 06 – Running Time and 
Energy Performance 
2.Running time and energy 
performance requirements 
2.2 Energy Performance 

Periods of time measured in 
hh:mm:ss and amounts of energy 
measured in kWh Table 4: Sectional 
running times – route 2B Main 
North (Up) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

158 Schedule G – Scope and 
Performance Requirements 
Appendix 06 – Running Time and 
Energy Performance 
2.Running time and energy 
performance requirements 
2.2 Energy Performance 

Energy measured in kWh for 
Reference and Auxiliary Energy 
Consumption in Table 5: Energy 
Performance 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

195 Schedule G – Scope and 
Performance Requirements 
Appendix 11 – Initial Project Plans 
1.1 Overview and scope 

Initial Project Plans as enumerated 
in 1.1 Scope 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

199-202 Schedule G – Scope and 
Performance Requirements 
Appendix 12 – Concept Design 

Attachment A – Train General 
Description and Technical Solution 
(B4, C3) 
Attachment B – Drawings (B4.2) 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

208 Schedule G – Scope and Description of Pre-Agreed Variation Section 32(1)(d) overriding public No 
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Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
Table of Contents 

for sub-clause 2.4 interest against disclosure  
Table to section 14: 
1 Responsible & effective government 
4 Business interests of agencies & other 
persons 

212 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
2.Pre-Agreed Variations 
2.1 Pre-Agreed Variation – 
Portable Crew Interface 
 

Dollar Amounts in Table at sub-
clause 2.1(c) Commercial Terms 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

213 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
2.Pre-Agreed Variations 
2.2 Pre-Agreed Variation – 
Maximum Operating Speed 

Dollar values in sub-clause 2.2(c) 
Commercial Terms 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

214 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
2.Pre-Agreed Variations 
2.3 Pre-Agreed Variation – 
Boarding Ramp 

Dollar values in sub-clause 2.3(c) 
Commercial Terms 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

216 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 

Description of variation in title and 
sub-clause 2.4(a). 
Wording of new clause to be 

Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 

No 
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Variations 
2.Pre-Agreed Variations 
2.4 Pre-Agreed Variation   

inserted as set out in 2.4(b)(i)(A) 
Dollar amounts in sub-clause 2.4(c) 
Commercial Terms 

1 Responsible & effective government 
4 Business interests of agencies & other 
persons 

217 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
2.Pre-Agreed Variations 
2.5 Pre-Agreed Variation – Seat 
Covering   

Dollar amounts in sub-clause 
2.5(c) Commercial Terms 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

218 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
3.Attachment A – Concept Design 
for Pre-Agreed Variations 

Name of final dot point C6.8  No 

219 Schedule G – Scope and 
Performance Requirements 
Appendix 13 – Pre-Agreed 
Variations 
3.Attachment A – Concept Design 
for Pre-Agreed Variations 

Balance of Appendix 13, being 
Concept Designs listed on previous 
page 

 No 

228 Schedule G – Scope and 
Performance Requirements 
Appendix 14 – Initial Project 
Deliverables 

Balance of Appendix 14, being 
attachments A to E as described on 
previous pages 

 No 

Volume 4 - SCHEDULE 1 (to Amended Project Deed No.2) - SCHEDULES H, I & J, SCHEDULES 2-5 & SIGNING PAGE  

99 Schedule J2 – Additional MF Works 
provisions part 2 

Date for Additional MF Works 
Practical Completion – Portions 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 
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Schedule 1 – Contract Particulars 

Date for Additional MF Works 
Practical Completion 

 

99 Schedule J2 – Additional MF Works 
provisions part 2 

Schedule 1 – Contract Particulars 

Additional MF Works Defects 
Liability Period 

Period of Defects Liability Period for 
Additional MF Works Portions 

 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

No 

100 Schedule J2 – Additional MF Works 
provisions part 2 

Schedule 1 – Contract Particulars 

New Additional MF Works Defects 
Liability Period 

Period of Defects Liability Period for 
New Additional MF Works 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

 

No 

100 Schedule J2 – Additional MF Works 
provisions part 2 

Schedule 1 – Contract Particulars 

Liquidated Damages 

Amount of Liquidated Damages to 
be applied under this Additional MF 
Works. 

Section 32(1)(a) Commercial-in-
confidence provisions of a contract 

 

No 
 

246-252 Schedule 3 – Certificate Base Cost Cost Model review 
report, comprising letter and 
appendix, prepared for RailConnect 
by a third party 

Base Cost Cost Model review 
report, comprising letter and 
appendix, prepared for RailConnect 
by a third party 

No 
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294 Schedule 5 – Variations Register 

 

Entire Table of Variation and 
Descriptions of Variations 

Section 32(1)(d) overriding public 
interest against disclosure  
Table to section 14: 
1 Responsible & effective government 

4 Business interests of agencies & 
other persons 

No 

296-298 Signing page All signatures Section 32(1)(d) – overriding public 
interest against disclosure 
Table to section 14: 
3(a) personal information 
3(b) Information Protection Principles 

No 

VARIATIONS (if applicable) 

     

     

 


