

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|---|---------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| SH12 - Gwydir Highway. Bituminous Resurfacing. Resealing Works in Pristine Waters LGA | 6/1/2003 | 12 | \$282,069 | RTA Operations - Northern | | | |
| Windsor Road - Norwest Boulevard to Showground Road, Castle Hill | 8/1/2003 | 40 | \$7,392,642 | RTA SYDNEY ROAD SERVICES | | | |
| Property Adjustment at Nos. 91,93,114 and 142 Great Western Highway, PARRAMATTA | 9/1/2003 | 6 | \$119,988 | Barrowar Pty Limited | | | |
| Lennox Bridge Foundation Repair | 10/1/2003 | 2 | \$193,180 | Waterway Constructions Pty Ltd | | | |
| MR54, Bentinck/Howick Streets Installation of Traffic Lights | 10/1/2003 | 1 | \$118,935 | Bathurst Regional Council | | | |
| MR 184 - Windsor Road Upgrade. Schofields to Mile End Road. Earthworks, Drainage & Pavements. | 10/1/2003 | 40 | \$9,889,991 | Belmadar Constructions Pty Ltd | | | |
| SH27 - Realignment of Golden Highway at Devils Elbow, West of Sandy Hollow | 10/1/2003 | 52 | \$3,084,572 | LFC Contracting Pty Ltd | N/A | 0 | 100% |
| Guardfence Maintenance in Sydney South Zone Network | 13/1/2003 | 104 | \$683,964 | Gafens Engineering Pty Ltd | | | |
| Replacement of Pedestrian Bridge over Princes Highway at Arncliffe | 13/1/2003 | 25 | \$469,391 | Abergeldie Contractors Pty Ltd | | | |
| Sturt Highway SH14 Burrabogie, Rehabilitation of Pavement between 133.9km to 136.4km west of Nrdr | 13/1/2003 | 14 | \$1,340,503 | RTA Road Services - South West | | | |
| Guyra - Kootingal Overtaking Lanes | 14/1/2003 | 18 | \$1,259,478 | RTA Operations | | | |
| Manufacture,supply & delivery of road making material to Shannon Vale Road | 17/1/2003 | 16 | \$343,000 | McCarthy Wayne Concrete & Aggregate Pty Ltd | | | |
| Construction of Culvert Detention System at Windsor Road, CASTLE HILL | 17/1/2003 | 8 | \$217,123 | Abergeldie Contractors Pty Ltd | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|--------------------------|-------------------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Hume Highway Strategic Planning Study of the existing route from Sturt Highway to Albury | 21/1/2003 | 34 | \$289,311 | Connell Wagner Pty Ltd | | | |
| Watermain Adjustment at Windsor Road, CASTLE HILL | 24/1/2003 | 6 | \$297,440 | Subakette Pty Ltd | | | |
| Construction of Eastbound Loading Ramp at Akuna Avenue | 29/1/2003 | 28 | \$2,769,456 | RTA SYDNEY ROAD SERVICES | | | |
| MT OUSLEY DRAINAGE UPGRADE STORMWATER DRAINAGE DESIGN MT OUSLEY & BULLI PASS | 30/1/2003 | 12 | \$151,942 | FORBES RIGBY PTY LTD | Technical Skills (Personnel) | | 0 |
| | 30/1/2003 | | | | Organisation's Capability | | 0 |
| Grass Cutting and Rubbish Removal in the RTA Botany and City Networks, SYDNEY | 30/1/2003 | 52 | \$245,540 | MLC Contractors P/L | | | |
| MT OUSLEY DRAINAGE UPGRADE STORMWATER DRAINAGE DESIGN MT OUSLEY & BULLI PASS | 30/1/2003 | 12 | \$151,942 | FORBES RIGBY PTY LTD | Past Performance | | 0 |
| | 30/1/2003 | | | | Management Systems and Skills | | 0 |
| | 30/1/2003 | | | | Methodology | | 0 |
| Grass Mowing on Main Roads and Vacant Property in the Botany and City Networks | 30/1/2003 | 52 | \$245,540 | MLC Contractors P/L | | | |
| Northern Road MR154 - Camden Vally Way to Fairwater Drive, Harrington Park - Asphalt Overlay | 31/1/2003 | 12 | \$1,241,246 | Emoleum | | | |
| Clayton UTZ - Legal costs for IMAX | 1/2/2003 | 52 | \$500,000 | Clayton UTZ | | | |
| WSO Contract Administration Clayton Utz | 3/2/2003 | 156 | \$300,000 | | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|---|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Bangor Bypass Eastbound Loading Ramp at Akuna Avenue, BANGOR | 6/2/2003 | 12 | \$572,451 | MJ & MD SKINNER EARTHMOVING PTY LTD | | | |
| MR635 Old Windsor Road Upgrade Landscaping from Seven Hills Road to Lalor Creek, Kings Langely | 10/2/2003 | 20 | \$614,256 | Glascott Group Pty Ltd | | | |
| Windsor Road Upgrading - Vineyard and McGraths Hill | 13/2/2003 | 40 | \$8,750,820 | Nace Civil Engineering Pty Ltd | | | |
| Blast, Crush and Stockpile trachyte rock at Hickeys Pit 37.5km South of Coonabarabran | 14/2/2003 | 6 | \$196,800 | Mudgee Dolomite & Lime Pty Ltd | | | |
| WSO Design, Construct, Operate & Maintain - Stamp Duty Reimbursement | 14/2/2003 | 1768 | \$5,784,000 | WestLink Motorway Ltd | | | |
| Snow and Ice Project Great Western HWY Diamond Creek to Frying Pan Creek | 18/2/2003 | 12 | \$287,584 | RTA SYDNEY ROAD SERVICES | | | |
| MR527 - Construct Earth Embankment for Foundation Preloading George Booth Dve, Buchanan | 19/2/2003 | 8 | \$124,541 | Woodbury's Civil Pty Ltd | Best value for money, criteria as per Section 8.5 of the "Notice to Tenderers & Conditions of Tender" | 0 | |
| Bridge Widening Over Byrnes Creek, Fairfield | 19/2/2003 | 26 | \$885,180 | Arenco Pty Ltd | | | |
| Windsor Road Upgrade - Schofields to Mile End Road Telstra Relocation | 20/2/2003 | 40 | \$1,000,000 | Network Design & Construction | | | |
| Manufacture, supply & deliver road making material to Yarraford | 20/2/2003 | 12 | \$326,000 | McCarthy Wayne Concrete & Aggregate Pty Ltd | | | |
| Bangor Bypass, East-West Link - Akuna Avenue to Old Illawarra Road | 21/2/2003 | 87 | \$42,814,158 | Abigroup Contractors Pty Ltd | | | |
| MR217 - Five Islands Project. Detailed Design & Preparation of Contract Documents | 24/2/2003 | 35 | \$1,309,868 | Sinclair Knight Merz | Time Performance | 10 | |
| SH18 Bridge over Conveyor Tunnell at Lidsdale | 24/2/2003 | 30 | \$1,266,046 | Waeger Constructions Pty Ltd t/a Waeger Bridges | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|---------------------------------|------------------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| MR217 - Five Islands Project. Detailed Design & Preparation of Contract Documents | 24/2/2003 | 35 | \$1,309,868 | Sinclair Knight Merz | Technical Skills | 25 | |
| | 24/2/2003 | | | | Management System and Skills | 10 | |
| | 24/2/2003 | | | | Methodology | 25 | |
| | 24/2/2003 | | | | OHS&R Development Plan | 5 | |
| | 24/2/2003 | | | | Service Performance | 5 | |
| | 24/2/2003 | | | | Risk Management | 10 | |
| Contract for the Upgrade of The Horsley Drive from Mimosa Road to Lily Street, Wetherill Park | 24/2/2003 | 75 | \$7,401,375 | Abigroup Contractors Pty Ltd | | | |
| Maintenance of Landscaped and Vegetated Areas for M4 Road Reserves, SYDNEY | 24/2/2003 | 52 | \$172,178 | Hosking Landscapes Pty Ltd | | | |
| MR217 - Five Islands Project. Detailed Design & Preparation of Contract Documents | 24/2/2003 | 35 | \$1,309,868 | Sinclair Knight Merz | Price | 10 | |
| Construction Retaining Wall at Windsor Road, Norwest Boulevard to Showground Road, CASTLE HILL | 26/2/2003 | 8 | \$265,911 | Stone Will Pty Ltd | | | |
| WIDENING OF EXISTING BRIDGES OVER YELLOW ROCK CREEK AT 5.6 KM W OF ALBION PARK & MACQUARIE RIVULET | 27/2/2003 | 30 | \$971,724 | Fernandes Constructions Pty Ltd | | | |
| ERECTION OF SAFETY BARRIER SYSTEMS AS & WHEN REQUIRED - 2002/2003 - WORKS ORDER SBS/03001 | 28/2/2003 | 7 | \$287,512 | J & A GUARDRAIL PTY LIMITED | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|---------------------------------|---------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Property Adjustment Nos. 129, 165, 167 and 2 Mona Vale Road, INGLESIDE | 28/2/2003 | 4 | \$131,800 | South Haven Landscapes | | | |
| Construction of a Cycleway Bridge over Conduit 6 | 28/2/2003 | 10 | \$395,622 | Fernandes Constructions Pty Ltd | | | |
| Technical Assistance During the Review of Detailed Design | 5/3/2003 | 52 | \$110,000 | Hughes Trueman Pty Ltd | | | |
| Dual Left Turn Lanes in Hume Hwy, Liverpool | 10/3/2003 | 16 | \$1,115,694 | RTA SYDNEY ROAD SERVICES | | | |
| Removal of Trees at Corner of Great Western Highway and Leura Mall. Stage 2, LEURA | 12/3/2003 | 1 | \$132,000 | Active Tree Services | | | |
| SH6 - PSC - Six Bridges between Bathurst and Cowra | 12/3/2003 | 36 | \$432,277 | Hughes Trueman Pty Ltd | | | |
| CONSTRUCTION OF KOOTINGAL OVERTAKING LANE | 12/3/2003 | 8 | \$489,939 | Dance Contracting Pty Ltd | | | |
| SH17 Replacement Bridge Structures, Hodgkiss Creek and Biddon Creek 20.3km & 21.03km Nth Gilgandra | 13/3/2003 | 45 | \$1,483,271 | Nelmac Pty Ltd | | | |
| F3 Driver Aid Scheme - VMS on the F3 Approaches (Design, Supply, Install, Commission & Maintenance) | 18/3/2003 | 12 | \$229,927 | Yennora Traffic Services | | | |
| OVERTAKING LANES - NEWELL HIGHWAY | 19/3/2003 | 13 | \$1,109,230 | RTA Road Services - South West | | | |
| Bangor Bypass, North-South Link: Development of Preliminary Concept & Detailed Engineering Design | 19/3/2003 | 16 | \$299,930 | HYDER (AUSTRALIA) PTY LTD | | | |
| MACKSVILLE TO URUNGA UPGRADE - Project Development | 21/3/2003 | 100 | \$2,341,983 | Sinclair Knight Merz | TIME PERFORMANCE | | 10 |
| | 21/3/2003 | | | | TECHNICAL SKILLS | | 20 |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|--|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| MACKSVILLE TO URUNGA UPGRADE - Project Development | 21/3/2003 | 100 | \$2,341,983 | Sinclair Knight Merz | SERVICE PERFORMANCE (General Track Record) | 2 | |
| | 21/3/2003 | | | | PRICE | 15 | |
| | 21/3/2003 | | | | ORGANISATION CAPABILITY (Recent Relevant Experience) | 3 | |
| | 21/3/2003 | | | | METHODOLOGY | 35 | |
| Main Road 56 - Lachlan Valley Way-Site Management 2003 | 21/3/2003 | 18 | \$178,040 | PROFESSIONAL ENGINEERING SERVICES | | | |
| MACKSVILLE TO URUNGA UPGRADE - Project Development | 21/3/2003 | 100 | \$2,341,983 | Sinclair Knight Merz | MANAGEMENT SYSTEMS AND SKILLS | 15 | |
| Oyster Channel Bridge - Assessment and Concept Design for Widening | 24/3/2003 | 6 | \$109,659 | Maunsell Australia Pty Ltd | | | |
| Construction Of Retaining Wall At Donnybrook. | 25/3/2003 | 3 | \$143,781 | AUSCOPE'S CONSTRUCTIONS PTY LTD | | | |
| Main Road 56 Lachlan Valley Way Shire of Boorowa 31.90 to 33.98km & 35.30 to 36.95km | 27/3/2003 | 12 | \$2,104,047 | Kingston Industries Pty Ltd t/a Kingston Civil Constructions | | | |
| Shoulder Rehabilitation on Old Northern Road, GLENORIE | 28/3/2003 | 2 | \$126,601 | SYDNEY PROFILERS | | | |
| In-Situ Stabilisation of Sub-Grade and Base at The Northern Road, ORAN PARK | 28/3/2003 | | \$213,361 | Stabilised Pavements of Australia Pty Ltd | | | |
| Detailed Design & Tender Documentation Abbotsbury Parklands | 1/4/2003 | 154 | \$735,000 | NSW Department of Public Works & Services | | | |
| Macleans Bridge and Approaches | 2/4/2003 | 80 | \$3,090,058 | Ridge Consolidated Pty Ltd | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|----------------------|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| (PO 4510040517) F3 - Branxton - Urban and landscape design | 3/4/2003 | 52 | \$322,766 | INFRANET PTY LTD | Organisation skills and management to produce the project | 15 | 15 |
| | 3/4/2003 | | | | Approach and methodology relevant to the project | 30 | |
| | 3/4/2003 | | | | Company capability and track record | 10 | |
| | 3/4/2003 | | | | Appreciation of brief | 15 | |
| | 3/4/2003 | | | | Technical skills and experience of team | 15 | |
| Design & Construction of New Crossing of the Murray River between Corowa & Wahgunyah | 4/4/2003 | 130 | \$15,781,683 | John Holland Pty Ltd | PRODUCT RELATED SCORING as follows: | 0 | |
| | 4/4/2003 | | | | Proposals as requested (IR & Training Mgt) | 10 | |
| | 4/4/2003 | | | | Proposed resourcing | 25 | |
| | 4/4/2003 | | | | Quality System | 10 | |
| | 4/4/2003 | | | | Sign posting proposals | 5 | |
| | 4/4/2003 | | | | Pavement layout design | 5 | |
| | 4/4/2003 | | | | DELIVERY RELATED SCORING as follows: | 0 | |
| | 4/4/2003 | | | | Urban & landscape design | 20 | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|---|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Design & Construction of New Crossing of the Murray River between Corowa & Wahgunyah | 4/4/2003 | 130 | \$15,781,683 | John Holland Pty Ltd | Road design | 20 | |
| | 4/4/2003 | | | | OHS&R | 10 | |
| | 4/4/2003 | | | | Noise Mitigation measurres | 5 | |
| | 4/4/2003 | | | | Enviro Management | 10 | |
| | 4/4/2003 | | | | Delivery Strategies | 25 | |
| | 4/4/2003 | | | | Construction specs proposed | 5 | |
| | 4/4/2003 | | | | Comparative price assessment done after "Product Related Assessment"- 100, & "Delivery Related Bridge Design | 0 | |
| | 4/4/2003 | | | | | 30 | |
| | 4/4/2003 | | | | Details & logic of Tender program | 10 | |
| NORTH KIAMA BYPASS - WATER RELOCATION AT DUNMORE | 7/4/2003 | 12 | \$806,064 | DIONA PTY LTD | | | |
| MR635 Old Windsor Road Upgrade, Landscaping from Seven Hills Road to Valerie Avenue, Seven Hills | 8/4/2003 | 20 | \$294,284 | Natural Urban Design | | | |
| (PO 4510041066) F3 - Branxton - Independent Design Review | 9/4/2003 | 51 | \$121,660 | Hughes Trueman Pty Ltd | | | |
| Underwater Inspection of Bridges - South West Region | 10/4/2003 | 12 | \$196,880 | Descend Diver Education (Dunesilk Pty Ltd) | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|---|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Northern Road MR154 between North Cobbity Road and Lowes Ck - Asphalt Overlay | 11/4/2003 | 10 | \$2,633,977 | Nace Civil Engineering Pty Ltd | | | |
| MR516 Bells Line of Road Corridor Study | 14/4/2003 | 57 | \$883,288 | Sinclair Knight Merz | | | |
| Pedestrian Fencing Along Anzac Parade Busway, MOORE PARK | 14/4/2003 | 24 | \$341,781 | Strop Pty Ltd T/A All Hills Fencing | | | |
| Supply, Fabrication and delivery of finger plate joint for Pheasants Nest Bridge - 2003 | 14/4/2003 | 11 | \$316,000 | D Hay & Co Pty Ltd | | | |
| 50KM/H URBAN SPEED LIMIT - Northern Region | 15/4/2003 | | \$103,000 | RoadNet Pty Ltd | | | |
| Bundacree Creek to Possum Brush - Legal Services | 15/4/2003 | 63 | \$123,000 | Minter Ellison Lawyers | Details with Legal Branch - C E Newnham | | 0 |
| SH5 Constuction of Noisewalls at Donnybrook | 17/4/2003 | 10 | \$115,896 | Fleetwood Engineering Pty Ltd | | | |
| SH5 Construction and Maintenance - Landscaping at Donnybrook | 17/4/2003 | 62 | \$121,000 | Anthony Thorncraft Pty Ltd T/a Pave'n'Scape | | | |
| Supply and Installation of Type 1 Median Fencing at Great Western Highway, FAULCONBRIDGE | 23/4/2003 | 8 | \$147,852 | Gafens Engineering Pty Ltd | | | |
| Property Adjustments 128 and 130 Great Western Highway and 2 Joyner Street, MAYS HILL | 23/4/2003 | 5 | \$109,116 | South Haven Landscapes | | | |
| Supply and Installation of Noisewall Hoxton Park Rd | 24/4/2003 | 26 | \$211,139 | GC Civil Pty Ltd | | | |
| Property Adjustment 85-87, 89, 97 and 99-101 Great Western Highway, MAYS HILL | 24/4/2003 | 5 | \$227,885 | Bitly Holdings | | | |
| Litter Collection and Desilting of Drainage Pits in the Penrith Network, PENRITH | 29/4/2003 | 52 | \$151,960 | ACME SERVICES PTY LTD | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|-------------------------------------|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Maintenance of Landscaped Areas in the RTA City Network, SYDNEY | 29/4/2003 | 52 | \$147,570 | City of Botany Bay | | | |
| SH6 Mid Western Highway, Kings Plains Landscaping | 2/5/2003 | 24 | \$139,612 | Conservation Volunteers | | | |
| Realignment of the Sturt Highway near Sandigo 77.9km West of Wagga Wagga | 5/5/2003 | 22 | \$2,489,924 | RTA Road Services - South West | | | |
| Construction of Hoxton Park Airport Access Road, HOXTON PARK | 5/5/2003 | 2 | \$288,231 | Pavement Salvage Operations Pty Ltd | | | |
| Installation of Safety Barriers within the Port Macquarie District | 5/5/2003 | 112 | \$161,193 | Allguard (Aust) Pty Ltd | | | |
| Pavement Marking Maintenance for the Sydney Area. | 7/5/2003 | 52 | \$678,557 | OZ Linemarking Pty Ltd | | | |
| Yarramundi Replacement Bridge and Road Approaches | 8/5/2003 | 39 | \$2,600,000 | Fernandes Constructions Pty Ltd | | | |
| F3 Widening to 6 lanes Phase 2 Jolls Bridge to Mt White Pavements & Associated Works | 9/5/2003 | 80 | \$38,111,448 | Boulderstone Hornibrook Pty Ltd | The evaluation was based on the best value for money in accordance with the criteria listed in the Conditions of | 0 | 100 |
| Load and Haul of Crushed Gravel from Wairoa Pit to Various Locations West of Narrabri on SH29 | 9/5/2003 | 11 | \$282,710 | Neill Earthmoving Pty Ltd | | | 100% |
| SH17 Greenbah & Belar Overtaking Lanes | 13/5/2003 | 35 | \$2,430,459 | Ridge Consolidated Pty Ltd | | | |
| ROAD SURFACE TEXTURE CORRECTION BY HIGH PRESSURE WATER BLASTING, SOUTHERN REGION | 14/5/2003 | 11 | \$357,011 | FRIMOKAR (AUST) PTY LTD | 1. Your current financial position and commitments on other contracts | 0 | |
| | 14/5/2003 | | | | 2. Your Quality System documentation and experience and performance in the carrying out of Quality | | |
| | 14/5/2003 | | | | 6. Record of compliance or otherwise with NSW Government Code of Practice for the Construction Industry | 0 | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|---|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| ROAD SURFACE TEXTURE CORRECTION BY HIGH PRESSURE WATER BLASTING, SOUTHERN REGION | 14/5/2003 | 11 | \$357,011 | FRIMOKAR (AUST) PTY LTD | 4. Proposals (where requested in the Tender Documents) and previous performance, concerning safety | 0 | |
| | 14/5/2003 | | | | 5. Claims History | 0 | |
| | 14/5/2003 | | | | 9. Methodology/Tender Programme | 0 | |
| | 14/5/2003 | | | | 8. Make-up of Prices | 0 | |
| | 14/5/2003 | | | | 7. Records of performance, claims and compliance with Codes provided by other NSW Government agencies or | 0 | |
| | 14/5/2003 | | | | 3. Suitability of proposed personnel, plant, equipment and subcontractors | 0 | |
| PROMIS maintenance and Enhancements | 15/5/2003 | 104 | \$150,000 | Transition Technologies | | | |
| SH18 Lidsdale Deviation, Bridge over Cox's River | 15/5/2003 | 30 | \$1,738,742 | Fernandes Constructions Pty Ltd | | | |
| Avoca Drive / Empire Bay Drive Roundabout Upgrade | 19/5/2003 | 32 | \$2,815,792 | Daracon Contractors Pty Ltd | | | |
| Widening of The Northern Road, LUDDENHAM | 20/5/2003 | 5 | \$599,067 | Stabilised Pavements of Australia Pty Ltd | | | |
| Addition of Safety Fence for Twin Bridge over Mooney Mooney Creek | 21/5/2003 | 16 | \$984,900 | RTA Operations | | | |
| GWH-Leura to Katoomba Stage 1. Water Main Deviations and Relocation of Sewer Mains. | 22/5/2003 | 26 | \$558,690 | Springfield Civil | | | |
| CONCRETING WORKS AT CHINDERAH AND SOUTH GRAFTON | 23/5/2003 | 11 | \$134,400 | MWL & Co PTY LTD | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|---|-------------------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Grass Mowing on Main Roads and Vacant Properties in the RTA Penrith Network, PENRITH | 26/5/2003 | 52 | \$318,202 | ACME SERVICES PTY LTD | | | |
| Construction of Concrete Pavement at Windsor Road, CASTLE HILL | 27/5/2003 | 20 | \$169,190 | TOTALSTYLE CONSTRUCTIONS PTY LTD | | | |
| TREE LOPPING AND DISPOSAL ON KINGS HIGHWAY (CLYDE MOUNTAIN) | 30/5/2003 | 7 | \$150,000 | Active Tree Services | | | |
| NTH KIAMA BYPASS - RELOCATION OF TELSTRA PLANT AT DUNMORE | 30/5/2003 | 11 | \$449,865 | Fernandes Constructions Constructions Pty Ltd | | | |
| NTH KIAMA BYPASS - RELOCATION OF TELSTRA PLANT AT BOMBO | 30/5/2003 | 10 | \$159,523 | Fernandes Constructions | | | |
| SH10 - Caretaking and Operation of Swansea Bridge | 2/6/2003 | 144 | \$532,215 | MINE-ASSIST PTY LIMITED | Management Systems and Skills | | 10 |
| | 2/6/2003 | | | | Technical Skills | | 20 |
| | 2/6/2003 | | | | Organisations Capability | | 15 |
| | 2/6/2003 | | | | Price | | 25 |
| | 2/6/2003 | | | | Past Performance | | 20 |
| | 2/6/2003 | | | | Methodology | | 10 |
| Noise Barrier at Heathcote Road, HEATHCOTE | 6/6/2003 | 12 | \$352,553 | Bitly Holdings | | | |
| MR51 INSTALLATION OF ROCKFALL NETTING | 6/6/2003 | 8 | \$198,839 | Geotech Pty Ltd | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|--|---------------------|--|-------|
| | | | | | | NON PRICE | PRICE |
| MR51 INSTALLATION OF ROCKFALL PROTECTION FENCING | 6/6/2003 | 8 | \$319,225 | Geotech Pty Ltd | | | |
| Supply & Installation of Closed Circuit Television (CCTV) Camera Sites within Sydney Metro. | 12/6/2003 | 18 | \$475,750 | General Technologies Corporation Pty Ltd | Ø | Ability to meet constrained 18 weeks to completion program | 0 |
| | 12/6/2003 | | | | Ø | Attendance at the Pre-Tender meeting | 0 |
| | 12/6/2003 | | | | | A)Tender Form, B)Pricing Schedules & C) Statutory Declaration | 0 |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | | \$198,114 | GRIBBLE & BRENNAN PTY LTD | Ø | Suitability of proposed personnel, plant, equipment and subcontractors | 0 |
| GWH-Leura to Katoomba Stage 1. Proposed Relocation & Protection Telstra Plant bet Mt Hay/East View A | 12/6/2003 | 26 | \$456,965 | Downer Connect Pty Limited | | | |
| Supply & Installation of Closed Circuit Television (CCTV) Camera Sites within Sydney Metro. | 12/6/2003 | 18 | \$475,750 | General Technologies Corporation Pty Ltd | Ø | Lodge all the documents described below as (A-<B&C) in the Tender Box by the closing date and time:- | 0 |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | | \$198,114 | GRIBBLE & BRENNAN PTY LTD | Ø | Attendance at Mandatory Pre-Tender meeting dated 14th May 2003. | 0 |
| | 12/6/2003 | | | | Ø | Previous performance in similar projects completed in last (24) months | 0 |
| Erosion Control Works at the Crossing of Liverpool - Parramatta Transitway and Orphan School Creek | 12/6/2003 | 10 | \$385,807 | Austral Construction Pty Ltd | | | |
| Supply & Installation of Closed Circuit Television (CCTV) Camera Sites within Sydney Metro. | 12/6/2003 | 18 | \$475,750 | General Technologies Corporation Pty Ltd | Ø | The tender price and the integrity of its structure | 0 |
| The Entrance Rd & Terrigal Dr Intersection Improvement | 12/6/2003 | 20 | \$246,557 | Sinclair Knight Merz | | | |
| Installation of monorail on Pheasants Nest Bridge | 12/6/2003 | 7 | \$125,609 | Active Platforms (Active Hoarding) | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--|--|---|-------|
| | | | | | | NON PRICE | PRICE |
| Supply & Installation of Closed Circuit Television (CCTV) Camera Sites within Sydney Metro. | 12/6/2003 | 18 | \$475,750 | General Technologies Corporation Pty Ltd | Ø | Sign the Tender Form | 0 |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | | \$198,114 | GRIBBLE & BRENNAN PTY LTD | Ability to meet constrained (18) weeks to completion program | | 0 |
| Supply & Installation of Closed Circuit Television (CCTV) Camera Sites within Sydney Metro. | 12/6/2003 | | \$475,750 | General Technologies Corporation Pty Ltd | Ø | Prepare and make the Statutory Declaration (see clause 4.5) | 0 |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | | \$198,114 | GRIBBLE & BRENNAN PTY LTD | Ø | Prepare and make the Statutory Declaration (see clause 4.5) | 0 |
| | 12/6/2003 | | | | Ø | Sign the Tender Form | 0 |
| AC Patching On State Highway 5 | 12/6/2003 | 3 | \$124,991 | EMOLEUM | | | |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | 18 | \$198,114 | GRIBBLE & BRENNAN PTY LTD | Ø | The tender price and the integrity of its structure | 0 |
| Supply & Installation of Closed Circuit Television (CCTV) Camera Sites within Sydney Metro. | 12/6/2003 | | \$475,750 | General Technologies Corporation Pty Ltd | Ø | Suitability of proposed personnel, plant, equipment and subcontractors | 0 |
| | 12/6/2003 | | | | Ø | Previous performance in similar projects completed in last 24 months | 0 |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | | \$198,114 | GRIBBLE & BRENNAN PTY LTD | | A) Tender Form B) Pricing Schedules & C)Statutory Declaration | 0 |
| QUANTM STRATEGIC CORRIDOR ANALYSIS FROM SOUTH KIAMA TO NOWRA | 12/6/2003 | 62 | \$204,600 | Quantm Limited | | | |
| Lighting & Electrical Services for Anzac Pde Bus Roadway Project | 12/6/2003 | 18 | \$198,114 | GRIBBLE & BRENNAN PTY LTD | Ø | Lodge all the documents described below in (A,B&C) the Tender Box by the closing date and time. | 0 |
| Maintenance of Landscaped Areas in the RTA Botany Network, BOTANY | 13/6/2003 | 52 | \$130,697 | City of Botany Bay | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| SH7 Mitchell Hwy 36.5 - 38.5 km West of Wellington Dubbo City Council, Eulomogo Overtaking Lanes II | 16/6/2003 | 16 | \$1,100,367 | RTA Operations | | | |
| Relocation of Telstra Network Plant for Section B at Liverpool-Parramatta Transitway, PARRAMATTA | 16/6/2003 | 10 | \$674,906 | Downer Connect Pty Limited | | | |
| Construct Approaches to new Bridge structures over Hodgkiss & Biddon Creeks | 16/6/2003 | 40 | \$2,392,803 | RTA Operations | Schedule of Rates | 100 | |
| SH18 Salvage Excavation for Indigenous Artefacts | 18/6/2003 | 15 | \$185,130 | OzArk Cultural Heritage Management | | | |
| SH27 Realignment of Golden Highway at Devils Elbow. Archaeological Salvage | 18/6/2003 | 20 | \$136,185 | Environmental Resources Management Australia P/L | Single invitation from specialist company - already satisfactorially completed work on this project. | 0 | 100% |
| SH17 Moree Bypass Northern Rural Section, Detailed Design & Documentation | 19/6/2003 | 25 | \$173,426 | GHD Pty Ltd trading as GHD LongMac | | | |
| Widening of Hoxton Park Rd - Preliminary Earthworks | 19/6/2003 | 6 | \$229,625 | Brefni Excavation and Earthmoving Pty Ltd | | | |
| Supply, win, load & haul 33,000t of select gravel to 14.7-21.8k W of Narrabri on SH29 | 19/6/2003 | 8 | \$174,120 | AGRA Civil | | | 100 |
| SH17 Bogan Street Reconstruction, Stage 2, Church Street to Bushman Street | 19/6/2003 | 20 | \$1,030,540 | Parkes Shire Council | | | |
| Production of Road Material by Crushing & Stockpiling at Hickeys Pit , 37.5km Sth Coonabarabran | 19/6/2003 | 4 | \$198,000 | Mudgee Dolomite & Lime Pty Ltd | | | 100 |
| SH9 - Blandford Package (Scone Culvert, White Street Intersection Blandford & Campbells Ck Bridges) | 23/6/2003 | 52 | \$5,913,914 | Reed Constructions Australia Pty Ltd | a) Tender price & the integrity of its structure | 0 | |
| | 23/6/2003 | | | | b) Individual rates & prices & the integrity of their structure | 0 | |
| | 23/6/2003 | | | | c) The details and logic of the Tender Program | 0 | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--------------------------------------|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| SH9 - Blandford Package (Scone Culvert, White Street Intersection Blandford & Campbells Ck Bridges) | 23/6/2003 | 52 | \$5,913,914 | Reed Constructions Australia Pty Ltd | k) Record of compliance or otherwise with NSW Government Codes of Tendering & Practice | 0 | 100 |
| | 23/6/2003 | | | | l) Records of performance claims & compliance with Codes provided by other NSW Government agencies or | 0 | |
| | 23/6/2003 | | | | d) Previous contractor performace, current financial position and commitments on other contracts | 0 | |
| | 23/6/2003 | | | | m) Tenderer's demonstrated capability & experience in construction under traffic | 0 | |
| | 23/6/2003 | | | | j) claim history | 0 | |
| | 23/6/2003 | | | | i) Proposals & previous performance on safety, industrial relations, environmental protection & | 0 | |
| MR527 - George Booth Drive Buchanan. Bridge Replacement at Surveyors Creek Bridges No 2 & No 3 | 23/6/2003 | 35 | \$2,343,467 | Arenco Pty Ltd | | | |
| SH9 - Blandford Package (Scone Culvert, White Street Intersection Blandford & Campbells Ck Bridges) | 23/6/2003 | 52 | \$5,913,914 | Reed Constructions Australia Pty Ltd | h) Suitability of proposed personnel, plant, equipment and subcontractors | 0 | |
| | 23/6/2003 | | | | Clause 9.4 fo the Conditions of Tendering - Best value for money including the following criteria: | 0 | |
| Grass Mowing and Weed Control on Section of Western Motorway, PENRITH | 23/6/2003 | | \$165,035 | Glascott Group Pty Ltd | | | |
| SH9 - Blandford Package (Scone Culvert, White Street Intersection Blandford & Campbells Ck Bridges) | 23/6/2003 | | \$5,913,914 | Reed Constructions Australia Pty Ltd | e) Tenderer's Quality System docs, experience and performance in carrying out of QA contracts | 0 | 100 |
| | 23/6/2003 | | | | g) Tenderer's environmental management performance, experience & suitability of proposed environmental | 0 | |
| | 23/6/2003 | | | | f) Tenderer's OHS&R performance, experience and suitability of proposed OHS&R Site Scheme | 0 | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Camerons Corner-Marx Hill Waterfall Way. Concept Design, Design & Documentation | 26/6/2003 | 41 | \$147,610 | GHD Pty Ltd trading as GHD LongMac | Recent Relevant Experience | 15 | |
| | 26/6/2003 | | | | General Track Record | 15 | |
| | 26/6/2003 | | | | Methodology | 20 | |
| | 26/6/2003 | | | | Price | 25 | |
| | 26/6/2003 | | | | Technical Skills | 25 | |
| Provision of stabilising Plant and Binders to Provide Insitu Stabilisation using bituminous binders | 27/6/2003 | 10 | \$182,000 | Stabilised Pavements of Australia Pty Ltd | | | 100% |
| YELGUN TO CHINDERAH - Fauna Underpass at 51720 Tweed Valley Way | 30/6/2003 | 16 | \$260,560 | Byron Shire Council | | | 100 |
| North West T-Way. Provision of Technical Advisory Services | 1/7/2003 | 236 | \$2,482,480 | Evans and Peck Management | | | |
| WIDENING OF THE PRINCES HIGHWAY BETWEEN MOGO TO MORUYA, STAGE 3 | 2/7/2003 | 40 | \$6,449,221 | ROAD SERVICES - SOUTHERN REGION | | | |
| Rock Bolting and Anchor Installation on Lawrence Hardgrave Drive - Stage 2 | 7/7/2003 | 11 | \$123,800 | Pan Civil (Sporting Services Construction) Pty Ltd | Undertaken previous similar works | 30 | |
| | 7/7/2003 | | | | Availability to do works at short notice | 70 | |
| The Entrance Rd / Avoca Drive Upgrade | 10/7/2003 | 24 | \$2,553,647 | Nace Civil Engineering Pty Ltd | | | |
| Transverse Linemarking in the South-West Region | 11/7/2003 | 52 | \$223,806 | Atlantis Group of Companies Pty Ltd | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---|-------------------------|---------------|-----------------------------------|--------------------------------|------------|-------------|
| | | | | | | NON PRICE | PRICE |
| Kerb & Gutter Work At Ammerdown | 14/7/2003 | 20 | \$120,473 | South West Kerbing Pty Limited | | | |
| Water Adjustment at Liverpool to Parramatta Transitway, Section 8, BONNYRIGG | 14/7/2003 | 8 | \$420,299 | Subakette Pty Ltd | | | |
| Lansdowne Bridge Repair | 16/7/2003 | 16 | \$294,771 | R M Watson | | | |
| MR588 Cessnock Road, Abermain Major Water Main Relocations | 18/7/2003 | 12 | \$2,462,908 | McNamee Constructions Pty Ltd | Tendered Price | | 40 |
| | 18/7/2003 | | | | Quality System | | 5 |
| | 18/7/2003 | | | | Project Program / Timing | | 10 |
| | 18/7/2003 | | | | Previous Experience | | 10 |
| | 18/7/2003 | | | | Occupational Health and Safety | | 5 |
| | 18/7/2003 | | | | Environmental Management | | 5 |
| | 18/7/2003 | | | | Available Resources | | 20 |
| | 18/7/2003 | | | | Performance | | 5 |
| | New Murray River Crossing at Robinvale. Provision of Site Management Services | | | | 25/7/2003 | 120 | \$1,157,200 |
| Win Crush & Haul Select Material Bidon | 28/7/2003 | 30 | \$216,000 | DAVID BAKER EARTHMOVING PTY. LTD. | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|-----------------------------------|----------------------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| MOWING OF ROADSIDE VEGETATION | 28/7/2003 | 104 | \$300,000 | NATURAL VISIONS LANDSCAPING | | | |
| Win, Load & Haul Imported Fill Material for Biddon & Hodgkiss Creeks Bridges project | 28/7/2003 | 17 | \$142,950 | DAVID BAKER EARTHMOVING PTY. LTD. | | | |
| Skill Hire Labour Hire - Worplace Services | 1/8/2003 | 112 | \$400,000 | Workplace Services | | | |
| Devils Pinch Site Management | 4/8/2003 | 80 | \$742,345 | PROFESSIONAL ENGINEERING SERVICES | Price | | 30 |
| | 4/8/2003 | | | | Technical Skills | | 70 |
| BALLINA BYPASS - Detailed Geotechnical Investigation | 6/8/2003 | 52 | \$1,067,488 | Coffey Geosciences Pty Ltd | Methodology | | 50 |
| SH17 CROPPA CREEK BRIDGE, 68.8 KM North of Moree | 6/8/2003 | 38 | \$1,738,815 | Nelmac Pty Ltd | | | 100% |
| BALLINA BYPASS - Detailed Geotechnical Investigation | 6/8/2003 | 52 | \$1,067,488 | Coffey Geosciences Pty Ltd | Technical Skills | | 20 |
| | 6/8/2003 | | | | Time Performance | | 10 |
| | 6/8/2003 | | | | Price | | 20 |
| Footpath Paving Along Argyle Street Between Pitt and Marsden Streets, PARRAMATTA | 12/8/2003 | 6 | \$250,850 | Sam the Paving Man | | | |
| CONSTRUCTION OF NORTH KIAMA BYPASS | 13/8/2003 | 104 | \$77,683,613 | John Holland Pty Ltd | | | |
| MR588 - Cessnock Rd Reconstruction Package. John Renshaw Drive, Black Hill & Cessnock Rd, Abermain. | 14/8/2003 | 35 | \$5,770,188 | Emoleum | Suitability of Plant & Personnel | | 11 |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|---|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| MR588 - Cessnock Rd Reconstruction Package. John Renshaw Drive, Black Hill & Cessnock Rd, Abermain. | 14/8/2003 | 35 | \$5,770,188 | Emoleum | Quality Performance | 10 | |
| | 14/8/2003 | | | | Tender Program | 11 | |
| | 14/8/2003 | | | | Occupational Health Safety & Rehabilitation | 10 | |
| | 14/8/2003 | | | | Claims History | 6 | |
| | 14/8/2003 | | | | Environmental Management | 8 | |
| | 14/8/2003 | | | | Record of Compliance | 5 | |
| | 14/8/2003 | | | | Community Consultation | 13 | |
| | 14/8/2003 | | | | Traffic Management | 13 | |
| | 14/8/2003 | | | | Previous Performance | 13 | |
| Manufacture, supply & delivery of precast aggregate | 18/8/2003 | 41 | \$121,481 | Pioneer Construction Material Pty Ltd | | | |
| | 18/8/2003 | | \$103,359 | McCarthy Wayne Concrete & Aggregate Pty Ltd | | | |
| Noisewall Liverpool West Primary School | 25/8/2003 | 13 | \$253,033 | GC Civil Pty Ltd | | | |
| Protection, Relocation and Cutover of Telstra Network Plant | 26/8/2003 | 12 | \$1,222,100 | Visionstream Pty Ltd | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|--|----------------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Maintenance of and Installation of Safety Fences within the Illawarra District Area | 29/8/2003 | 52 | \$648,051 | Guard Rail Installations Gannon Lovell Group T/A Guardrail Installations | | | |
| | 29/8/2003 | | \$577,699 | Everyweather Fencing Co | | | |
| 2004 SNOWCLEARING, ICETREATMENT, ALPINE WAY MR 677 | 1/9/2003 | 57 | \$200,000 | STADELMANN ENTERPRISES PTY LTD | | | |
| Oyster Channel Bridge Widening Detailed Design | 3/9/2003 | 12 | \$139,854 | Maunsell Australia Pty Ltd | General Track Record | | 15 |
| | 3/9/2003 | | | | Methodology | | 20 |
| | 3/9/2003 | | | | price | | 20 |
| | 3/9/2003 | | | | Recent Relevant Experience | | 20 |
| | 3/9/2003 | | | | Technical skills | | 25 |
| SH17 Replacement Bridge Structures over Lagoon Creek and Eathers Creek | 4/9/2003 | 45 | \$2,167,310 | Fernandes Constructions Pty Ltd | | | |
| Liverpool to Parramatta Transitway - Ancillary Works | 10/9/2003 | 16 | \$988,970 | Abergeldie Contractors Pty Ltd | | | |
| CARETAKING AND OPERATIONS OF THE LIFT SPAN OF THE BRIDGE OVER CLYDE RIVER AT BATEMANS BAY. | 12/9/2003 | 156 | \$243,100 | Batemans Bay Power & Sail | | | |
| Duval Creek- Mille Creek Site Management | 12/9/2003 | 70 | \$648,372 | PROFESSIONAL ENGINEERING SERVICES | | | 30 |
| | 12/9/2003 | | | | Technical Skills | | 70 |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|---|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Supply and Installation of Kerb and Gutter at Waldrons Swamp | 15/9/2003 | 30 | \$132,676 | South West Kerbing Pty Ltd | | | |
| Retaining Wall at Penshurst Anglican Church, Cnr King Georges Rd & Forest Rd - Penshurst | 16/9/2003 | 9 | \$242,770 | K Coleman Construction | | | 100% |
| Retaining Wall at 701-703 Princes Hwy - Blakehurst | 16/9/2003 | 6 | \$128,074 | Sydney Building Projects Pty Ltd | | | |
| Retaining Wall at 224 Spit Road Beauty Point | 16/9/2003 | | \$134,310 | K Coleman Construction Pty Ltd | N/A | | 0 |
| SUPPLY & SPRAYING BITUMEN & SPREADING AGGREGATES FOR 2003/2004 RESEALING PROGRAMME | 22/9/2003 | 12 | \$443,938 | BORAL CONSTRUCTION MATERIALS GROUP LIMITED/Agent for Boral Concrete | | | |
| Sturt Highway SH No 14 Uri Park, Rehabilitation of Pavement between 62.29km and 68.01km West of Nda | 22/9/2003 | 18 | \$2,989,168 | Cut & Fill Pty Ltd | | | |
| Bituminous Resealing Various Roads Within The South West Region | 25/9/2003 | 22 | \$7,116,491 | RTA Western Region | | | |
| SITE MANAGEMENT SERVICES - Harwood & Nymboida Bridges | 25/9/2003 | 65 | \$389,082 | Sinclair Knight Merz | Technical Skills | | 70 |
| | 25/9/2003 | | | | Price | | 30 |
| MR527 Shepherds Creek Bridge Replacement | 30/9/2003 | 32 | \$1,232,855 | VSL Prestressing (Aust) Pty Ltd | Single Invitation Construction Contract | | 0 |
| Hexham Bridge Restoration | 30/9/2003 | 39 | \$2,000,000 | H F Hand Constructors Pty Ltd | SINGLE INVITATION | | 0 |
| Sportsman Creek Bridge upgrading Detailed Design | 3/10/2003 | 20 | \$193,166 | Maunsell Australia Pty Ltd | Time Performance | | 30 |
| | 3/10/2003 | | | | Methodology | | 0 |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|--|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Sportsman Creek Bridge upgrading Detailed Design | 3/10/2003 | 20 | \$193,166 | Maunsell Australia Pty Ltd | Key Personnel | 35 | |
| | 3/10/2003 | | | | Demonstrated understanding of the brief and Methodology | 10 | |
| | 3/10/2003 | | | | price | 25 | |
| Landscaping Windsor Road from Merriville Road to Schofields Road, Kellyville. | 7/10/2003 | | \$757,400 | Glascott Group Pty Ltd | Weighted Scorings not used as per Infrastructure Contract Note 102. | 0 | |
| Detailed Design and Documentation for Windsor Flood Evacuation Route | 9/10/2003 | 47 | \$1,220,219 | Connell Wagner Pty Ltd | | | |
| Deck Replacement of Additional Traffic Lane on Bridge Over Iron Cove | 10/10/2003 | 15 | \$5,741,962 | Barclay Mowlem Construction Ltd | | | |
| Property Adjustment on the Nos.3,27,and No.129A Great Western Highway, LEURA | 13/10/2003 | 7 | \$205,324 | South Haven Landscapes | | | |
| Load & haul crushed gravel from Wairoa Pit to West of Nbri & Lagoon/Eathers Ck Bridges Sth of Nbri | 13/10/2003 | 28 | \$363,200 | Neill Earthmoving Pty Ltd | | | 100% |
| Abbotsbury Park Package | 14/10/2003 | 21 | \$4,609,035 | Henry Walker Eltin Contracting Pty Ltd | | | |
| Watermain Adjustment at Victoria Street, WETHERILL PARK | 14/10/2003 | 28 | \$1,270,186 | CLM Excavations | | | |
| Electrical Reticulation at Great Western Highway, MAYS HILL | 15/10/2003 | 10 | \$419,489 | CLM Excavations Pty Ltd | | | |
| The Entrance Rd - Intersection Upgrade at Crystal St, Forresters Beach | 16/10/2003 | 25 | \$2,031,705 | Reed Constructions Australia Pty Ltd | | | |
| Mille Creek Bridge - Fossickers Way MR63 - Reconstruction | 23/10/2003 | 26 | \$989,740 | Cut & Fill Pty Ltd | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|--|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Construction of Soldier Pile and Masonry Block Retaining Wall Along Mt Hay Road, LEURA | 27/10/2003 | 13 | \$280,319 | Pan Civil (Sporting Services Construction) Pty Ltd | | | |
| MR108 - Tourle Street Bridge Replacement - REF | 30/10/2003 | 21 | \$104,995 | Parsons Brinckerhoff Australia Pty Limited | Time performance | | 10 |
| | 30/10/2003 | | | | Key personnel | | 25 |
| | 30/10/2003 | | | | Price | | 50 |
| | 30/10/2003 | | | | Demonstrated understanding of the brief and methodology | | 15 |
| SH18 Lidsdale Deviation - Site Management Contract | 30/10/2003 | 76 | \$442,500 | PROFESSIONAL ENGINEERING SERVICES | | | |
| LAWRENCE HARGRAVE DRIVE - PROFESSIONAL SERVICES | 31/10/2003 | 122 | \$145,000 | EASDOWN CONSULTING | | | |
| Transverse Linemarking in the Northern Region | 31/10/2003 | 52 | \$258,136 | MENAI LINEMARKING SERVICES PTY LTD | | | |
| BRUNSWICK HEADS TO YELGUN - Specialised Advisory Services (Commercial) | 31/10/2003 | 60 | \$347,128 | Evans & Peck Pty Ltd | The skills and experience of staff available for this project and of back-up staff within the proponent's organisation. | | 35 |
| Pacific Highway Upgrade - Tuggerah to Wyong Concept Design, Review of Environmental Factors & Commun | 31/10/2003 | 18 | \$225,623 | Parsons Brinckerhoff | | | |
| BRUNSWICK HEADS TO YELGUN - Specialised Advisory Services (Commercial) | 31/10/2003 | 60 | \$347,128 | Evans & Peck Pty Ltd | The hourly rates for key and back-up staff resources and any proposals to control or minimise costs to the RTA. | | 20 |
| | 31/10/2003 | | | | Experience in carrying out economic analysis of engineering projects with particular reference to the | | 10 |
| | 31/10/2003 | | | | Demonstrated experience in providing commercial advice on works of this type, size and delivery method. | | 20 |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|--|---------------|-------------------------|---------------|-------------------------------------|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| BRUNSWICK HEADS TO YELGUN - Specialised Advisory Services (Commercial) | 31/10/2003 | 60 | \$347,128 | Evans & Peck Pty Ltd | Demonstrated experience in advising clients during the negotiation of contracts and delivery of similar major | | 15 |
| SKILL HIRE AGREEMENT - Northern Regional Office - Ganesh Prasad | 3/11/2003 | 34 | \$131,376 | ETM Placements Pty Ltd | | | |
| Procurement of Modular Type Expansion Joint for Mooney Mooney Creek Bridge on F3 Freeway | 4/11/2003 | 30 | \$330,526 | Granor Rubber & Engineering Pty Ltd | | | |
| Northern Road, MR154 - from Eaton Road to Littlefields Road - Asphalt Overlay | 6/11/2003 | 16 | \$3,256,093 | Nace Civil Engineering Pty Ltd | | | |
| Environmental Advisor for LCT | 7/11/2003 | 52 | \$132,500 | Economic & Energy Analysis Pty Ltd | | | |
| Punchbowl Road - Pavement Rehabilitation work | 7/11/2003 | 12 | \$1,029,417 | Emoleum | | | |
| Transverse Linemarking in the Western Region | 8/11/2003 | 52 | \$213,177 | AVANTE LINE MARKING SERVICES | | | |
| Duval Creek - Road Realignment and New Bridge | 10/11/2003 | 40 | \$6,882,485 | Cut & Fill Pty Ltd | Industrial Relations | | 0 |
| | 10/11/2003 | | | | Environmental performance | | 0 |
| | 10/11/2003 | | | | Make up of tendered rates and prices | | 0 |
| | 10/11/2003 | | | | Construction Staging | | 0 |
| | 10/11/2003 | | | | OH&S performance | | 0 |
| | 10/11/2003 | | | | Previous Performance | | 0 |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--|--|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Duval Creek - Road Realignment and New Bridge | 10/11/2003 | 40 | \$6,882,485 | Cut & Fill Pty Ltd | Concept Bridge Design | 0 | |
| | 10/11/2003 | | | | Suitability of personnel, plant, equipment | 0 | |
| | 10/11/2003 | | | | Tender Program | 0 | |
| | 10/11/2003 | | | | Claims history | 0 | |
| | 10/11/2003 | | | | Quality System | 0 | |
| Reconstruction of Sanstone Wall at Kings School, PARRAMATTA | 14/11/2003 | 6 | \$110,383 | TERRASET STONEMASONS AND STRUCTURAL LANDSCAPES | | | |
| Grass Mowing, Weed Control and Litter Collection in Sydney South Zone, SYDNEY | 17/11/2003 | 33 | \$537,652 | ACME SERVICES PTY LTD | | | |
| PMO - Preparation of Tender Docs - Sinclair Knight | 19/11/2003 | 104 | \$200,000 | Sinclair Knight Merz | | | |
| PMO - Preparation of Tender Docs - SMEC | 19/11/2003 | | | SMEC Holdings Limited | | | |
| PMO - Preparation of Tender docs - Hyder Consulting | 19/11/2003 | | | HYDER (AUSTRALIA) PTY LTD | | | |
| PMO - Preparation of Tender Docs - Young | 19/11/2003 | | | CARDNO YOUNG PTY LTD | | | |
| PMO - Preparation of Tender Docs - Prof Eng Serv | 19/11/2003 | | | PROFESSIONAL ENGINEERING SERVICES | | | |
| (PO 4510033584) F3 - Branxton - Detailed archaeological inspection of route | 26/11/2003 | 13 | \$133,095 | Umwelt (Australia) Pty Limited | Single Invitation | 0 | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--|---|------------|-------|
| | | | | | | NON PRICE | PRICE |
| Bean Tree Bridge - New bridge over the Richmond River at Wiangaree | 8/12/2003 | 79 | \$6,971,560 | Reed Constructions Australia Pty Ltd | Previous performance concerning safety, industrial relations, environmental protection and community The Tender price and the integrity of its structure | 0 | |
| | 8/12/2003 | | | | | 0 | |
| LAWRENCE HARGRAVE DRIVE ALLIANCE | 8/12/2003 | 113 | \$46,248,542 | Barclay Mowlem Construction Ltd | | | |
| Bean Tree Bridge - New bridge over the Richmond River at Wiangaree | 8/12/2003 | 79 | \$6,971,560 | Reed Constructions Australia Pty Ltd | environmental management performance, experience and suitability of proposed environmental management Tenderers demonstrated capability and experience in: | 0 | |
| | 8/12/2003 | | | | | 0 | |
| | 8/12/2003 | | | | Suitability of proposed personnel, plant, equipment and subcontractors | 0 | |
| Lane Cove Tunnel - Pre-Agreed Changes Falcon Street Intersection | 9/12/2003 | 177 | \$11,476,437 | Lane Cove Tunnel Nominee Company Pty Limited | | | |
| Detailed Design and Associated Services for SH5 - Great Western Highway, Woodford to Hazelbrook | 10/12/2003 | 46 | \$1,223,500 | URS Australia Pty Ltd | | | |
| Upgrade of The Horsley Drive between Landon Street and Fairfield Street, Fairfield | 12/12/2003 | 26 | \$4,000,909 | Daracon Contractors Pty Ltd | | | |
| Site Management Services for widening of Murrumbidgee River approach bridges at balranald | 12/12/2003 | 52 | \$485,728 | PROFESSIONAL ENGINEERING SERVICES | | | |
| Bangor Bypass NS Link Package 3 Ch 0-470 | 12/12/2003 | 26 | \$4,409,000 | RTA SYDNEY ROAD SERVICES | | | |
| Lachlan Valley Way MR 56, Rehabilitation of Pavement btw 36.95 and 39.04km Nth of Boorowa | 15/12/2003 | 16 | \$1,429,014 | RTA Road Services - South West | | | |
| Property Adjustment No. 15 and 25 Great Western Highway, LEURA | 15/12/2003 | 7 | \$144,192 | South Haven Landscapes | | | |

| Contract Description | Date of Award | Contract Period (weeks) | Awarded Value | Company Name | Evaluation Criteria | Weightings | |
|---|---------------|-------------------------|---------------|--------------------------|---------------------|------------|-------|
| | | | | | | NON PRICE | PRICE |
| ASPHALT REHABILITATION AT VARIOUS LOCATIONS | 19/12/2003 | 16 | \$5,418,993 | FRH Astec Pty Ltd | | | |
| Detail Design of MR648 Cowpasture Road between Main Street and Hoxton Park Road | 23/12/2003 | 19 | \$478,000 | Cardno (NSW) Pty Limited | | | |