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EXHIBIT G 

Information Documents 

(Clause 11.7) 

The documents that form Exhibit G (Information Documents) are comprised of: 

 the documents contained in a hard drive identified as "WestConnex –  Rozelle 

Interchange and Enabling Works D&C Deed – Exhibit G (Information Documents)" 

and which are listed in Table 1 below; and 

 the documents contained in a hard drive identified as "Western Harbour Tunnel (WHT 

Southern Tunnel Works) – Exhibit G (Information Documents)" and which are listed 

in Table 2 below. 

Table 1 

Document 
Reference 

Categor
y 

Document Title/Description Electronic File Name  

INFO DOC - 
001 

General 
Project 
Informati
on 

WCX Rozelle Interchange Pre-
Registration of Interest Information 
Document Register  

INFO DOC - 001 RI Pre-
Registration of Interest Info Doc 
Register.pdf 

INFO DOC - 
002 

General 
Project 
Informati
on 

WCX Rozelle Interchange Industry 
Briefing Presentation held on 15 
December 2017  

INFO DOC - 002 Rozelle 
Interchange Industry Briefing 
Presentation Dec 17.pdf 

INFO DOC - 
003 

General 
Project 
Informati
on 

WCX Updated Strategic Business 
Case - November 2015  

INFO DOC - 003 WCX Updated 
Strategic Business Case_Nov 
2015.pdf 

INFO DOC - 
004 

General 
Project 
Informati
on 

WCX Project Profile Information  INFO DOC - 004 WCX_Project 
Profile_Nov2016.pdf 

INFO DOC - 
005 

General 
Project 
Informati
on 

M4-M5 Link Concept Design 
Overview - Publicly Available May 
2017 

INFO DOC - 005 M4-M5 Link 
Concept Design Overview - 
Publicly Available May 2017.pdf 

INFO DOC - 
006 

General 
Project 
Informati
on 

M4-M5 Link Concept Design Video 
- Publicly Available 

INFO DOC - 006 M4-M5 Link 
Concept Design Video - Publicly 
Available.pdf 

INFO DOC - 
007 

General 
Project 
Informati
on 

WestConnex M4-M5 Link 
Community update May 2017 

INFO DOC - 007 WestConnex 
M4-M5 Link Community update 
May 2017.pdf 

INFO DOC - 
008 

General 
Design/T
echnical 

WCX Rozelle Interchange Project 
Overview Drawing_Ref Design 

INFO DOC - 008 WCX M4-M5 
Link RD_RI_Project 
Overview_Ref Design 

INFO DOC - 
009 

General 
Design/T
echnical 

WCX Rozelle Interchange Project 
Appreciation Plans  

INFO DOC - 009 WCX M4-M5 
Link RD_RI_Project Appreciation 
Plans.pdf 

INFO DOC - 
010 

Utilities WCX Rozelle Interchange Utility 
Location Drawings  

INFO DOC - 010 WCX M4-M5 
Link RD_RI_Utilities.pdf 
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INFO DOC - 
011 

General 
Design/T
echnical 

WCX Rozelle Interchange 
Reference Design Models  

INFO DOC - 011 M4-M5 Link – 
Reference Design Rozelle 
Interchange Models (MX and 
12D).zip 

INFO DOC - 
012 

General 
Design/T
echnical 

WCX Rozelle Interchange  - 
Rozelle Railyards Potential 
Construction Site Map  

INFO DOC - 012 Rozelle Rail 
Yards Potential Construction 
Site.pdf 

INFO DOC - 
013 Part 1 

Ground 
Conditio
ns & Site 
Informati
on 

WCX Rozelle Interchange 
Geotechnical Investigation 
Information  

INFO DOC - 013 Part 1 
M4M5_T1&2_Rozelle_Rev1.zip 

INFO DOC - 
013 Part 2 

Ground 
Conditio
ns & Site 
Informati
on 

WCX Rozelle Interchange 
Geotechnical Investigation 
Information  

INFO DOC - 013 Part 2 
M4M5_T1&2_Rozelle_Rev1.zip 

INFO DOC - 
013 Part 3 

Ground 
Conditio
ns & Site 
Informati
on 

WCX Rozelle Interchange 
Geotechnical Investigation 
Information  

INFO DOC - 013 Part 3 
M4M5_T1&2_Rozelle_Rev1.zip 

INFO DOC - 
013 Part 4 

Ground 
Conditio
ns & Site 
Informati
on 

WCX Rozelle Interchange 
Geotechnical Investigation 
Information  

INFO DOC - 013 Part 4 
M4M5_T1&2_Rozelle_Rev1.zip 

INFO DOC - 
014 

Ground 
Conditio
ns & Site 
Informati
on 

WCX M4-M5 Link Rozelle 
Interchange Contamination 
Assessment  

INFO DOC - 014 M4-M4 Link 
Tranche 1&2 Factual 
Contamination Assessment.pdf 

INFO DOC - 
015 

Ground 
Conditio
ns & Site 
Informati
on 

WCX M4-M5 Link Rozelle 
Interchange Stage 1 Preliminary 
Site Investigation Report  

INFO DOC - 015 WCX M4-M5 
Link Rozelle Interchange Stage 1 
Preliminary Site Investigation 
Report.pdf 

INFO DOC - 
016 

Ground 
Conditio
ns & Site 
Informati
on 

WCX Rozelle Interchange 
Preliminary Site Investigation  - Iron 
Cove Portal and Construction 
Compounds  

INFO DOC - 016 WCX Rozelle 
Interchange Preliminary Site 
Investigation  - Iron Cove Portal 
and Construction Compounds.pdf 

INFO DOC - 
017 

Ground 
Conditio
ns & Site 
Informati
on 

WestConnex M4-M5 Link GI - 
Rozelle Tranche 3 Geotechnical 
Data Reports 

INFO DOC ‐ 017 
M4M5_T3_Rozelle_Rev1.zip 

INFO DOC - 
018 

Commer
cial/Lega
l 

Rozelle Rail Yard Site 
Management Works Project Brief  

INFO DOC - 018 RRY SMW – 
Contract Annx Part B (Project 
Brief) 10 August.pdf  

INFO DOC - 
019 

Commer
cial/Lega
l 

Rozelle Interchange Indicative D&C 
Risk Matrix 

INFO DOC - 019 Indicative D&C 
Risk Matrix.pdf 

INFO DOC - 
020 

Environ
ment 

Environmental Planning and 
Assessment (M4-M5 Link Project) 
Order 2017 

INFO DOC - 020 WCX 
Environmental Planning and 
Assessment (M4-M5 Link Project) 
Amendment Order 2017.pdf 
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INFO DOC - 
021 

General 
Project 
Informati
on 

Rozelle Interchange Data Room 
Interaction Rules 

INFO DOC - 021 Data Room 
Interaction Rules.pdf 

INFO DOC - 
022 

Ground 
Conditio
ns & Site 
Informati
on 

RMS Detailed Site Investigation - 
Lots 21/22, DP1151746, The 
Crescent, Rozelle, NSW, 15 
December 2014 

INFO DOC - 022 Detailed Site 
Investigation - Lots 21_22 The 
Crescent.pdf 

INFO DOC - 
023 

General 
Project 
Informati
on 

Rozelle Interchange Stage 1 RFP - 
Native File 

INFO DOC - 023 Rozelle 
Interchange Stage 1 RFP - Native 
File.doc 

INFO DOC - 
024 

General 
Project 
Informati
on 

180305 Rozelle Interchange 
Information Document Register  

INFO DOC - 024 180305 S1 RFP 
Information Document 
Register.pdf 

INFO DOC - 
025 

General 
Project 
Informati
on 

Rozelle Interchange Stage 1 RFP - 
Native File_Addendum 2 
TrackChange 

INFO DOC - 025 Rozelle 
Interchange Stage 1 RFP - Native 
File_Addendum 2 
TrackChange.doc 

INFO DOC - 
026 

General 
Project 
Informati
on 

180323 Rozelle Interchange 
Information Document Register  

INFO DOC - 026 180323 S1 RFP 
Information Document 
Register.pdf 

INFO DOC - 
027 

General 
Project 
Informati
on 

Rozelle Interchange Stage 1 RFP - 
Native Files_Addendum 3 
Trackchange 

INFO DOC - 027 Stage 1 RFP - 
Native Files_Addendum 3 
Trackchange.zip 

INFO DOC - 
028 

General 
Project 
Informati
on 

Stage 1 RFP 180405 Rozelle 
Interchange Information Document 
Register  

INFO DOC - 028 180405 S1 RFP 
Information Document 
Register.pdf 

INFO DOC - 
029 

General 
Project 
Informati
on 

Rozelle Interchange Stage 1 RFP - 
Pre-Shortlisting Informing Session 
AprilMay 2018 

INFO DOC - 029 180502 Pre-
Shortlisting Informing Session 
AprilMay 2018.zip 

INFO DOC - 
030 

General 
Design/T
echnical 

Rozelle Interchange Works 
Reference Design Volume 1 

INFO DOC - 030 ACM-IFD-
001_RIW Reference Design 
Volume 1.zip 

INFO DOC - 
031 

General 
Design/T
echnical 

Rozelle Interchange Works 
Reference Design Volume 2 

INFO DOC - 031 ACM-IFD-
002_RIW Reference Design 
Volume 2 (Updated).zip 

INFO DOC - 
032 

General 
Design/T
echnical 

Reference Design Tender 
Addendum 

INFO DOC - 032 ACM-IFD-
003_Reference Design Tender 
Addendum.pdf 

INFO DOC - 
033 

General 
Design/T
echnical 

RI Emerging Alternative Design 
Models 

INFO DOC - 033 RI Emerging 
Alternative Design Models.zip 

INFO DOC - 
034 

General 
Project 
Informati
on 

Stage 1 RFP 180502 Rozelle 
Interchange Information Document 
Register  

INFO DOC - 034 180502 S1 RFP 
Information Document 
Register.xls 

INFO DOC - 
035 

General 
Project 

WestConnex M4-M5 Link Industry 
Briefing, Presentation Slides (21 
November 2016) 

INFO DOC - 035 Industry Briefing 
Presentation_Nov 2016.pdf 
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Informati
on 

INFO DOC - 
036 

General 
Project 
Informati
on 

WestConnex M4-M5 Link Industry 
Briefing, Brochure (21 November 
2016) 

INFO DOC - 036 M4-M5 Link 
Industry Briefing Brochure_Nov 
2016.pdf 

INFO DOC - 
037 

Ground 
Conditio
ns & Site 
Informati
on 

Rail Corporation NSW, Asbestos 
Assessment - Rozelle Marshalling 
Yard, Parsons Brinkerhoff, 26 
August 2011 (Rev A) 

INFO DOC - 037 Asbestos 
assessment report_Rozelle 
Marshalling Yards 2011.pdf 

INFO DOC - 
038 

Ground 
Conditio
ns & Site 
Informati
on 

Sydney Harbour Foreshore 
Authority, Final Report 
Environmental Site Assessment, 
Rozelle Marshalling Yards, Rozelle, 
NSW, Parsons Brinckerhoff, 
November 2003 

INFO DOC - 038 SHFA_Rozelle 
Yards_ESA_Nov 03.pdf 

INFO DOC - 
039 

Ground 
Conditio
ns & Site 
Informati
on 

Sydney Harbour Foreshore 
Authority, Rozelle Marshalling 
Yards, Remedial Action Plan, 
Parsons Brinckerhoff, November 
2003 

INFO DOC - 039 SHFA_Rozelle 
Yards_RAP_Nov 03.pdf 

INFO DOC - 
040 

Ground 
Conditio
ns & Site 
Informati
on 

Advice Relating to Management of 
Contamination Bays Precinct, 
Draft, ENSR Australia Pty Ltd, 23 
January 2008 

INFO DOC - 040 
ENSR_SHFA_Bays 
Precinct_Draft Contam 
Advice_2008.pdf 

INFO DOC - 
041 

Ground 
Conditio
ns & Site 
Informati
on 

Summary of Environmental Site 
Assessment of Environmental Site 
Assessment of Brenan Street, 
Lilyfield, Environmental Resources 
Management Australia Pty Ltd, 
October 2002 

INFO DOC - 041 ERM_Brenan 
St, Lilyfield_Letter 
Report_2002.pdf 

INFO DOC - 
042 

Environ
ment 

Sydney Harbour Foreshore 
Authority, Rozelle Marshalling 
Yards Statement of Environmental 
Effects - Site Preparation Works 
(Final Draft), GHD, 2004 

INFO DOC - 042 GHD_Rozelle 
RY SEE_SHFA_2004.pdf 

INFO DOC - 
043 

Ground 
Conditio
ns & Site 
Informati
on 

Interim Surface Water Monitoring 
Report 

INFO DOC - 043 
60491677_Interim SW 
Report_20170324.pdf 

INFO DOC - 
044 

Utilities Locaters Utilities Model (CAD and 
12d) 

INFO DOC - 044 Locators 12d 
Model and Drawings.zip 

INFO DOC - 
045 

General 
Design/T
echnical 

Rozelle Rail Yard Site 
Management Works Drawings 

INFO DOC - 045 ACM-IFD-
012_SMC_Site_Management_W
orks_Draft_Issue.zip 

INFO DOC - 
046 

General 
Design/T
echnical 

Sydney Light Rail Depot - Erosion 
and Sediment Control 
Drawings/Information 

INFO DOC - 046 SLR_Lilyfield 
Depot.zip 
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INFO DOC - 
047 

General 
Design/T
echnical 

Rozelle Railyards Historical Data INFO DOC - 047 SMC_RRY 
Historic Info.zip 

INFO DOC - 
048 

General 
Design/T
echnical 

Plan layout of Crescent to Johnson 
St Intersection 

INFO DOC - 048 ACM-IFD-
027_Plan Layout of Johnston St 
& The Crescent Intersect.pdf 

INFO DOC - 
049 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Tranche 3 Geotechnical 
Data Reports (Addendum) 

INFO DOC - 049 ACM-IFD-
030_Rozelle Geophysics 
Addendum.pdf 

INFO DOC - 
050 

Utilities Survey Information - Utilities, 
Rozelle and Iron Cove Link 

INFO DOC - 050_Utils Survey 
Info.zip 

INFO DOC - 
051 

General 
Design/T
echnical 

Iron Cove Bridge Historical Info INFO DOC - 051 ACM-IFD-
034_Iron Cove Bridge Info.zip 

INFO DOC - 
052 

General 
Design/T
echnical 

Victoria Road Bridge As-Builts INFO DOC - 052 ACM-IFD-
035_Victoria Road Bridge As-
Builts.zip 

INFO DOC - 
053 

General 
Design/T
echnical 

Whites Creek Channel WAE INFO DOC - 053 ACM-IFD-
036_Whites Creek Bridge 
WAE.zip 

INFO DOC - 
054 

Utilities 12d Utility model of RRY from 
Fulton Hogan 

INFO DOC - 054 ACM-IFD-
231_Fulton Hogan RRY 12d Util 
model.zip 

INFO DOC - 
055 

General 
Project 
Informati
on 

Stage 1 RFP 180504 Rozelle 
Interchange Information Document 
Register 

INFO DOC - 055 180504 S1 RFP 
Information Document 
Register.xls 

INFO DOC - 
056 

Ground 
Conditio
ns & Site 
Informati
on 

WestConnex M4-M5 Link Tranche 
1 and Tranche 2 Factual 
Contamination Assessment 

INFO DOC - 056 Tranche 1 and 
Tranche 2 Factual Contamination 
Assessment.pdf 

INFO DOC - 
057 

Ground 
Conditio
ns & Site 
Informati
on 

Historic Geotechnical Information INFO DOC - 057 Historic 
Geotechnical Information.zip 

INFO DOC - 
058 

Ground 
Conditio
ns & Site 
Informati
on 

Preliminary Site Investigation Iron 
Cove Portal and Construction 
Compounds 

INFO DOC - 058 Preliminary Site 
Investigation Iron Cove Portal and 
Construction Compounds.pdf 

INFO DOC - 
059 

Ground 
Conditio
ns & Site 
Informati
on 

Main Tunnel Works AECOM & 
Historic Geotechnical Data at 
12.02.17 

INFO DOC - 059 Main Tunnel 
Works AECOM & Historic 
Geotechnical Data at 
12.02.17t.zip 

INFO DOC - 
060 

Ground 
Conditio
ns & Site 

Main Tunnel Works & Rozelle 
Interchange Tranche 3 
Geotechnical Data Report 

INFO DOC - 060 Main Tunnel 
Works & Rozelle Interchange 
Tranche 3 Geotechnical Data 
Report.zip 
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Informati
on 

INFO DOC - 
061 

Ground 
Conditio
ns & Site 
Informati
on 

Stage 1 - Environmental 
Contamination Assessment - 
Rozelle Final Report 

INFO DOC - 061 CLR00180 
Rozelle M112 SKM Stage 1 
ECA.pdf 

INFO DOC - 
062 

Ground 
Conditio
ns & Site 
Informati
on 

Phase 1 Environmental 
Contamination Assessment 

INFO DOC - 062 433 CLR00209 - 
Annandale, M005 NE PH1.pdf 

INFO DOC - 
063 

Ground 
Conditio
ns & Site 
Informati
on 

Tranch 1 &2 Mainline & Rozelle 
Geotechnical Data Report Rev1 

INFO DOC - 063 T1&2_Mainline 
& Rozelle_Rev1.zip 

INFO DOC - 
064 

Ground 
Conditio
ns & Site 
Informati
on 

WestConnex M4-M5 GI Tranche 
4.1 Geotechnical Data Report 

INFO DOC - 064 WestConnex 
M4-M5 GI Tranche 4.1 
Geotechnical Data Report.zip 

INFO DOC - 
065 

Ground 
Conditio
ns & Site 
Informati
on 

Geotech Tranches 1 - 3  Reports 
Revision Note 

INFO DOC - 065 559 Geotech 
Tranches 1 - 3  Reports Revision 
Note.pdf 

INFO DOC - 
066 

Ground 
Conditio
ns & Site 
Informati
on 

M4-M5 Link Technical & 
Environmental Adviser - Rozelle 
Interchange Evolution - Interim to 
Final Reference Design 

INFO DOC - 066 M4M5-MEM-20-
4000-RD-324A.pdf 

INFO DOC - 
067 

Ground 
Conditio
ns & Site 
Informati
on 

WestConnex GI Tranche 4.1 
Factual Contamination Report 

INFO DOC - 067 
60550387_RPEM-
0020_0_Optimized.pdf 

INFO DOC - 
068 

Ground 
Conditio
ns & Site 
Informati
on 

Detailed Site Investigation - Lots 
21/22, DP1151746, The Crescent, 
Rozelle, NSW 

INFO DOC - 068 
Jacobs_DSI_RMSLots21_22Roz
elle_DRAFT1A.pdf 

INFO DOC - 
069 

Ground 
Conditio
ns & Site 
Informati
on 

Stage 1 Preliminary Site 
Investigation with Targeted 
Sampling - City West Link and The 
Crescent, Rozelle 

INFO DOC - 069 M4M5-REP-20-
4000-EN-397A.pdf 

INFO DOC - 
070 

Ground 
Conditio
ns & Site 
Informati
on 

Phase 2 Contamination 
Assessment 11-13 The Crescent 
Annandale NSW 

INFO DOC - 070 CLR01029 - 
Annandale, 11-13 The Crescent, 
DSI.pdf 

INFO DOC - 
071 

Commer
cial/Lega
l 

Stage 2 RFP Appendix 2 Annexure 
4 (Price Schedules) 

INFO DOC - 071 Stage 2 RFP 
Appendix 2 Annexure 4 (Price 
Schedules).pdf 
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INFO DOC - 
072 

General 
Design/T
echnical 

Stage 2 Attachment C (Site Access 
Information) - Native Shape File 

INFO DOC - 072 
M4M5_PR_Site_Access_Schedul
e_57pg_AECOM_20180514.zip 

INFO DOC - 
073 

Ground 
Conditio
ns & Site 
Informati
on 

WestConnex M4-M5 Link Rozelle 
Interchange, Phase 1 
Environmental Site Assessment, 
AECOM, 4 March 2016 (Rev A) 

INFO DOC - 073 
60327128_Draft_Phase 1 
ESA_Rozelle_20160304.pdf 

INFO DOC - 
074 

Ground 
Conditio
ns & Site 
Informati
on 

Advice Relating to Management of 
Contamination Bays Precinct, 
Draft, ENSR Australia Pty Ltd, 23 
January 2008 

INFO DOC - 074 
ENSR_SHFA_Bays 
Precinct_Draft Contam 
Advice_2008.pdf 

INFO DOC - 
075 

General 
Design/T
echnical 

CBD Metro Environmental 
Assessment - Technical Paper 2 - 
Spoil Management, Sinclair Knight 
Merz - for Sydney Metro, June 
2009 

INFO DOC - 075 SKM_CBD 
Metro_Spoil 
Management_2009.pdf 

INFO DOC - 
076 

Ground 
Conditio
ns & Site 
Informati
on 

AECOM Groundwater Monitoring 
Factual & Interpretative Reports 

INFO DOC - 076 AECOM 
Groundwater Factual & Interp 
Rpts.zip 

INFO DOC - 
077 

Utilities AECOM 12d Utilities Model INFO DOC - 077 AECOM 12d 
Utilities Model (folder) 

INFO DOC - 
078 

General 
Design/T
echnical 

Sydney Light Rail Depot - Erosion 
and Sediment Control 
Drawings/Information 

INFO DOC - 078 Sydney Light 
Rail - Erosion & Sediment Control 
Information.pdf 

INFO DOC - 
079 

General 
Design/T
echnical 

Sydney Light Rail Depot - Stage 3 
Design and Drainage 

INFO DOC - 079 ACM-IFD-
015_SLR_Lilyfield Depot_Stage 3 
Design and Drainage.pdf 

INFO DOC - 
080 

General 
Design/T
echnical 

Rozelle Railyards Historical Data INFO DOC - 080 ACM-IFD-
016_SMC_Rozelle Rail Yard 
Historic Information.zip 

INFO DOC - 
081 

General 
Design/T
echnical 

Council Flood Models INFO DOC - 081 - Council Flood 
Models.zip 

INFO DOC - 
082 

Utilities Survey Information - Utilities, 
Rozelle and Iron Cove Link 

INFO DOC - 082 Utilities Survey 
Information.pdf 

INFO DOC - 
083 

General 
Design/T
echnical 

Iron Cove Bridge Historical Info INFO DOC - 083 ACM-IFD-
034_Iron Cove Bridge Info.zip 

INFO DOC - 
084 

General 
Design/T
echnical 

Victoria Road Bridge As-Builts INFO DOC - 084 ACM-IFD-
035_Victoria Road Bridge As-
Builts.zip 

INFO DOC - 
085 

General 
Design/T
echnical 

Iron Cove Link - Surface Water 
Treatment, Options Assessment 
20170915 

INFO DOC - 085 Iron Cove Link - 
Surface Water Treatment, 
Options Assessment 
20170915.pdf 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

INFO DOC - 
086 

Utilities M4M5-REP-20-0000-UT-348A - 
Balmain Trunk Sewer - Options 
Paper 1 

INFO DOC - 086 M4M5-REP-20-
0000-UT-348A - Balmain Trunk 
Sewer - Options Paper 1.pdf 

INFO DOC - 
087 

Utilities M4M5-REP-20-0000-UT-349A - 
Iron Cove Water - Options Paper 2 

INFO DOC - 087 M4M5-REP-20-
0000-UT-349A.pdf 

INFO DOC - 
088 

Utilities M4M5-REP-20-0000-UT-350A - 
Iron Cove Jemena - Options Paper 
3 

INFO DOC - 088 M4M5-REP-20-
0000-UT-350A.pdf 

INFO DOC - 
089 

Utilities M4M5-REP-20-0000-UT-351A - 
Iron Cove Telstra - Options Paper 4 

INFO DOC - 089 M4M5-REP-20-
0000-UT-351A.pdf 

INFO DOC - 
090 

Utilities M4M5-REP-20-0000-UT-356A - 
Gordon St water, Telstra, 
UeComm - Options Paper 9 

INFO DOC - 090 M4M5-REP-20-
0000-UT-356A.pdf 

INFO DOC - 
091 

Utilities M4M5-REP-20-0000-UT-357A - 
Victoria Road at Lilyfield Road 
Telstra - Options Paper 10 

INFO DOC - 091 M4M5-REP-20-
0000-UT-357A.pdf 

INFO DOC - 
092 

Utilities M4M5-REP-20-0000-UT-358A - 
Victoria Rd to James Craig Drive 
Telstra - Options Paper 11 

INFO DOC - 092 M4M5-REP-20-
0000-UT-358A.pdf 

INFO DOC - 
093 

Utilities M4M5-REP-20-0000-UT-359A - 
The Crescent Telstra - Options 
Paper 12 

INFO DOC - 093 M4M5-REP-20-
0000-UT-359A.pdf 

INFO DOC - 
094 

Utilities M4M5-REP-20-0000-UT-360A - 
Lilyfield Rd at Gordon St Sewer - 
Options Paper 13 

INFO DOC - 094 M4M5-REP-20-
0000-UT-360A.pdf 

INFO DOC - 
095 

Utilities M4M5-REP-20-0000-UT-361A - 
Victoria Rd at Lilyfield Rd Sewer - 
Options Paper 14 

INFO DOC - 095 M4M5-REP-20-
0000-UT-361A.pdf 

INFO DOC - 
096 

Utilities M4M5-REP-20-0000-UT-362A - 
The Crescent Sewer - Options 
Paper 15 

INFO DOC - 096 M4M5-REP-20-
0000-UT-362A.pdf 

INFO DOC - 
097 

Utilities M4M5-REP-20-0000-UT-363A - 
Victoria Road and White Bay Water 
- Options Paper 16 

INFO DOC - 097 M4M5-REP-20-
0000-UT-363A.pdf 

INFO DOC - 
098 

Utilities M4M5-REP-20-0000-UT-364A - 
The Crescent Water - Options 
Paper 17 

INFO DOC - 098 M4M5-REP-20-
0000-UT-364A.pdf 

INFO DOC - 
099 

Utilities M4M5-REP-20-0000-UT-365A - 
West Lilyfield Road Portals Water - 
Options Paper 18 

INFO DOC - 099 M4M5-REP-20-
0000-UT-365A.pdf 

INFO DOC - 
100 

Utilities M4M5-REP-20-0000-UT-366A - 
West Lilyfield Road Portals Ausgrid 
Distribution - Options Paper 19 

INFO DOC - 100 M4M5-REP-20-
0000-UT-366A.pdf 

INFO DOC - 
101 

Utilities M4M5-REP-20-0000-UT-367A - 
Iron Cove Ausgrid Distribution - 
Options Paper 20 

INFO DOC - 101 M4M5-REP-20-
0000-UT-367A.pdf 
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INFO DOC - 
102 

Utilities M4M5-REP-20-0000-UT-368A - 
RRY 132kV - Options Paper 21 

INFO DOC - 102 M4M5-REP-20-
0000-UT-368A.pdf 

INFO DOC - 
103 

Utilities M4M5-REP-20-0000-UT-369A - 
RRY 33kV - Options Paper 22 

INFO DOC - 103 M4M5-REP-20-
0000-UT-369A.pdf 

INFO DOC - 
104 

Utilities M4M5-REP-20-0000-UT-370A - 
RRY Distribution - Options Paper 
23 

INFO DOC - 104 M4M5-REP-20-
0000-UT-370A.pdf 

INFO DOC - 
105 

Utilities M4M5-REP-20-0000-UT-371A - 
Victoria Rd / Lilyfield Rd Jemena 
Options Paper 24 

INFO DOC - 105 M4M5-REP-20-
0000-UT-371A.pdf 

INFO DOC - 
106 

Utilities M4M5-REP-20-0000-UT-372A - 
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INFO DOC - 
436 

General 
Design/T
echnical 

Inner West Busway Barrier 
Transfer (Zipper) Machine 
Information 

INFO DOC - 436 Inner West 
Busway Barrier Transfer (Zipper) 
Machine Information.pdf 

INFO DOC - 
437 

Commer
cial/Lega
l 

IOMCS and OMCS Works 
Subcontract (PRICED - 17 August 
2018) 

INFO DOC - 437 IOMCS and 
OMCS Works Subcontract 
(PRICED - 17 August 2018).zip 

INFO DOC - 
438 

General 
Project 
Informati
on 

RI - Stage 2 RFP - Addendum 11 - 
Native Files 

INFO DOC - 438 RI - Stage 2 
RFP - Addendum 11 - Native 
Files.zip 

INFO DOC - 
439 

General 
Project 
Informati
on 

RI - Stage 2 RFP - Addendum 12 - 
Native Files 

INFO DOC - 439 RI - Stage 2 
RFP - Addendum 12 - Native 
Files.zip 

INFO DOC - 
440 

General 
Design/T
echnical 

Travel Time Data (18 March 2015) INFO DOC - 440 Travel Time 
Data (18 March 2015).xls 

INFO DOC - 
441 

Utilities Telstra Survey - South of Iron Cove 
Bridge (180814) 

INFO DOC - 441 Telstra Survey - 
South of Iron Cove Bridge 
(180814).12daz 
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INFO DOC - 
442 

Utilities Utilities - Lilyfield & The Crescent INFO DOC - 442 Utilities - 
Lilyfield & The Crescent.zip 

INFO DOC - 
443 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 6 Draft Logs & Data (21 
August 2018) 

INFO DOC - 443 Tranche 6 Draft 
Logs & Data (21 August 2018).zip 

INFO DOC - 
444 

Ground 
Conditio
ns & Site 
Informati
on 

M4-M5 Link Groundwater 
Monitoring Reports (Apr to Jun 
2018) 

INFO DOC - 444 M4-M5 Link 
Groundwater Monitoring Reports 
(Apr to Jun 2018).zip 

INFO DOC - 
445 

Commer
cial/Lega
l 

DRAFT Sydney Metro West 
Rozelle Interchange Interface Deed 
(14 August 2018) 

INFO DOC - 445 DRAFT Sydney 
Metro West Rozelle Interchange 
Interface Deed (14 August 
2018).doc 

INFO DOC - 
446 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 5.1 Factual Contamination 
Final Report (20 August 2018) 

INFO DOC - 446 Tranche 5.1 
Factual Contamination Final 
Report (20 August 2018).zip 

INFO DOC - 
447 

Environ
ment 

Greener Places' Guidance INFO DOC - 447 'Greener Places' 
Guidance.pdf 

INFO DOC - 
448 

Commer
cial/Lega
l 

INFO DOC - 448 Principal 
Geotechnical Data (Indicative 
Borehole Log List) 

INFO DOC - 448 Principal 
Geotechnical Data (Indicative 
Borehole Log List).pdf 

INFO DOC - 
449 

General 
Project 
Informati
on 

Risk Management Framework (PN 
224F) 

INFO DOC - 449 Risk 
Management Framework (PN 
224F).pdf 

INFO DOC - 
450 

Commer
cial/Lega
l 

Rozelle Interchange - D&C Deed 
Schedules and Exhibits 24 August 
2018 (NATIVE) 

INFO DOC - 450 Rozelle 
Interchange - D&C Deed 
Schedules and Exhibits 24 
August 2018 (NATIVE).zip 

INFO DOC - 
451 

Utilities Rozelle Interchange Residual 
Ausgrid Relocations Technical 
Memo 27 August 2018 

INFO DOC - 451 Rozelle 
Interchange Residual Ausgrid 
Relocations Technical Memo 27 
August 2018.zip 

INFO DOC - 
452 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Interchange - Tranche 6 
(Draft Logs) (27 August 2018) 

INFO DOC - 452 Rozelle 
Interchange - Tranche 6 (Draft 
Logs) (27 August 2018).zip 

INFO DOC - 
453 

General 
Design/T
echnical 

Inner West Light Rail Track 
Possession Guidance 

INFO DOC - 453 Inner West Light 
Rail Track Possession 
Guidance.pdf 

INFO DOC - 
454 

Utilities Iron Cove Combined Utilities 
Survey Data 

INFO DOC - 454 Iron Cove 
Combined Utilities Survey 
Data.zip 

INFO DOC - 
455 

General 
Design/T
echnical 

RMS Presentation_Contamination 
Interactive Session_28 August 
2018 

INFO DOC - 455 RMS 
Presentation_Contamination 
Interactive Session_28 August 
2018.pdf 
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INFO DOC - 
456 

Utilities Rozelle Interchange - Utility Design 
Register (incl. updated design 
packages) 28 Aug 2018 

INFO DOC - 456 Rozelle 
Interchange - Utility Design 
Register (incl. updated design 
packages) 28 Aug 2018.zip 

INFO DOC - 
457 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Interchange - Tranche 6 
Draft Logs and Data (29 August 
2018) 

INFO DOC - 457 Rozelle 
Interchange - Tranche 6 Draft 
Logs and Data (29 August 
2018).zip 

INFO DOC - 
458 

General 
Design/T
echnical 

Transdev Access Permit Procedure 
and Request Form 

INFO DOC - 458 Transdev 
Access Permit Procedure and 
Request Form.zip 

INFO DOC - 
459 

General 
Design/T
echnical 

Transdev Work-on-Track 
Contractors Manual 

INFO DOC - 459 Transdev Work-
on-Track Contractors Manual.pdf 

INFO DOC - 
460 

Ground 
Conditio
ns & Site 
Informati
on 

Ausgrid Cable Tunnel Inspection 
(27 August 2018) 

INFO DOC - 460 Ausgrid Cable 
Tunnel Inspection (27 August 
2018).pdf 

INFO DOC - 
461 

General 
Project 
Informati
on 

RI - Stage 2 RFP - Addendum 13 - 
Native Files 

INFO DOC - 461 RI - Stage 2 
RFP - Addendum 13 - Native 
Files.zip 

INFO DOC - 
462 

General 
Project 
Informati
on 

RI - Stage 2 RFP - Addendum 14 - 
Native Files 

INFO DOC - 462 RI - Stage 2 
RFP - Addendum 14 - Native 
Files.zip 

INFO DOC - 
463 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Interchange - Tranche 6 
Results and Draft Logs (3 
September 2018) 

INFO DOC - 463 Rozelle 
Interchange - Tranche 6 Results 
and Draft Logs (3 September 
2018).zip 

INFO DOC - 
464 

General 
Design/T
echnical 

Rozelle Interchange - Indicative 
Spare Parts List 

INFO DOC - 464 Rozelle 
Interchange - Indicative Spare 
Parts List.pdf 

INFO DOC - 
465 

Environ
ment 

Rozelle Interchange - GRAMM and 
GRAL Modelling Input Files 

INFO DOC - 465 Rozelle 
Interchange - GRAMM and GRAL 
Modelling Input Files.zip 

INFO DOC - 
466 

Commer
cial/Lega
l 

D&C Deed Schedule 40 
Attachment 1 - Chain of 
Responsibility Standard 

INFO DOC - 466 D&C Deed 
Schedule 40 Attachment 1 - 
Chain of Responsibility 
Standard.pdf 

INFO DOC - 
467 

General 
Project 
Informati
on 

Stage 2 RFP Documents Native 
Files (to Addendum 14) 

INFO DOC - 467 Stage 2 RFP 
Documents Native Files (to 
Addendum 14).zip 

INFO DOC - 
468 

Utilities Rozelle Interchange - Utility Design 
Status Register (Supercedes INFO 
DOC - 456) 

INFO DOC - 468 Rozelle 
Interchange - Utility Design 
Status Register (Supercedes 
INFO DOC - 456).xls 

INFO DOC - 
469 

Ground 
Conditio
ns & Site 

Rozelle Interchange - Tranche 7 
Proposed Scope (7 September 
2018) 

INFO DOC - 469 Rozelle 
Interchange - Tranche 7 
Proposed Scope (7 September 
2018).zip 
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Informati
on 

INFO DOC - 
470 

Ground 
Conditio
ns & Site 
Informati
on 

White Bay Power Station Tunnel 
HAZMAT and Environemental 
Reports (September 2018) 

INFO DOC - 470 White Bay 
Power Station Tunnel HAZMAT 
and Environemental Reports 
(September 2018).zip 

INFO DOC - 
471 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Interchange - Tranche 6 
As-Built Survey Borehole 
Coordinates 180907_RPS 

INFO DOC - 471 Rozelle 
Interchange - Tranche 6 As-Built 
Survey Borehole Coordinates 
180907_RPS.xls 

INFO DOC - 
472 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Interchange Tranche 6 
Draft Logs and Televiewer Raw 
Data (7 September 2018) 

INFO DOC - 472 Rozelle 
Interchange Tranche 6 Draft Logs 
and Televiewer Raw Data (7 
September 2018).zip 

INFO DOC - 
473 

Ground 
Conditio
ns & Site 
Informati
on 

Rozelle Interchange Tranche 6 
(SUPERCEDES RZ_BH156 data 
from INFO DOC - 472) 

INFO DOC - 473 Rozelle 
Interchange Tranche 6 
(SUPERCEDES RZ_BH156 data 
from INFO DOC - 472).zip 

INFO DOC - 
474 

Commer
cial/Lega
l 

DRAFT icare Construction 
Advance Business Interruption 
(DSU) Project Insurance Policy 

INFO DOC - 474 DRAFT icare 
Construction Advance Business 
Interruption (DSU) Project 
Insurance Policy.pdf 

INFO DOC - 
475 

Commer
cial/Lega
l 

DRAFT icare Construction 
Professional Liability Policy 

INFO DOC - 475 DRAFT icare 
Construction Professional Liability 
Policy.pdf 

INFO DOC - 
476 

Commer
cial/Lega
l 

DRAFT icare RI Contract Works 
Material Damage Policy 
(SUPERCEDES INFO DOC - 349) 

INFO DOC - 476 DRAFT icare RI 
Contract Works Material Damage 
Policy (SUPERCEDES INFO 
DOC - 349).pdf 

INFO DOC - 
477 

Commer
cial/Lega
l 

DRAFT icare RI General, Product 
and Environmental Laibility Policy 
(SUPERCEDES INFO DOC - 348) 

INFO DOC - 477 DRAFT icare RI 
General, Product and 
Environmental Laibility Policy 
(SUPERCEDES INFO DOC - 
348).pdf 

INFO DOC - 
478 

General 
Project 
Informati
on 

 M4-M5 Link - RI - Stage 2 RFP 
Document Roadmap (12 
September 2018) 

INFO DOC - 478 M4-M5 Link - RI 
- Stage 2 RFP Document 
Roadmap (12 September 
2018).pdf 

INFO DOC - 
479 

General 
Project 
Informati
on 

Stage 2 Information Document 
Register 180912 

INFO DOC - 479 Stage 2 
Information Document Register 
180912.xls 

INFO DOC - 
480 

Commer
cial/Lega
l 

Attachment G.1 Tolling Equipment 
Works Subcontract Native File 
(Addendum 16 Attachment 1) 

INFO DOC - 480 Attachment G.1 
Tolling Equipment Works 
Subcontract Native File 
(Addendum 16 Attachment 
1).docx 
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INFO DOC - 
481 

Commer
cial/Lega
l 

Attachment G.2 IOMCS and OMCS 
Works Subcontract Native File 
(Addendum 16 Attachment 2) 

INFO DOC - 481 Attachment G.2 
IOMCS and OMCS Works 
Subcontract Native File 
(Addendum 16 Attachment 
2).docx 

INFO DOC - 
482 

General 
Project 
Informati
on 

RI - Stage 2 RFP - Addendum 15 - 
Native Files 

INFO DOC - 482 RI - Stage 2 
RFP - Addendum 15 - Native 
Files.zip 

INFO DOC - 
483 

General 
Project 
Informati
on 

RI - Stage 2 RFP - Addendum 16 - 
Native Files 

INFO DOC - 483 RI - Stage 2 
RFP - Addendum 16 - Native 
Files.zip 

INFO DOC - 
484 

Utilities NBN Network Construction Land 
Access & Activity Notice (31 
August 2018) 

INFO DOC - 484 NBN Network 
Construction Land Access & 
Activity Notice (31 August 
2018).pdf 

INFO DOC - 
485 

Ground 
Conditio
ns & Site 
Informati
on 

RI Tranche 6 Draft Data Outputs 
(18 September 2018) 

INFO DOC - 485 RI Tranche 6 
Draft Data Outputs (18 
September 2018).zip 

INFO DOC - 
486 

Utilities Certified Balmain Slope Sewer 
Relocation Design (159959WW) 

INFO DOC - 486 Certified 
Balmain Slope Sewer Relocation 
Design (159959WW).zip 

INFO DOC - 
487 

Utilities TPG Works Notification at Iron 
Cove (4 October 2018) 

INFO DOC - 487 TPG Works 
Notification at Iron Cove (4 
October 2018).zip 

INFO DOC - 
488 

Utilities NBN IFC Drawings Balmain & 
Rozelle (12 October 2018) 

INFO DOC – 488 NBN IFC 
Drawings Balmain & Rozelle (12 
October 2018).zip 

INFO DOC - 
489 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 6 and 7 Geotechnical Data 
(17 October 2018) 

INFO DOC - 489 Tranche 6 and 7 
Geotechnical Data (17 October 
2018).zip 

INFO DOC - 
490 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 7 Geotechnical Data (29 
October 2018) 

INFO DOC - 490 Tranche 7 
Geotechnical Data (29 October 
2018).zip 

INFO DOC - 
491 

Commer
cial/Lega
l 

Third Party Agreements (revised 
drafts 29 October 2018) 

INFO DOC - 491 Third Party 
Agreements (revised drafts 29 
October 2018).zip 

INFO DOC - 
492 

Utilities General Principles associated with 
Ausgrid Designs 

INFO DOC - 492 General 
Principles associated with 
Ausgrid Designs.pdf 

INFO DOC - 
493 

Utilities Update to Utility Option Paper 
M4M5-REP-20-0000-UT-373A 

INFO DOC - 493 Update to Utility 
Option Paper M4M5-REP-20-
0000-UT-373A.pdf 

INFO DOC - 
494 

General 
Design/T
echnical 

Proposed New Section 3 of SWTC 
Appendix C.2 

INFO DOC - 494 Proposed New 
Section 3 of SWTC Appendix 
C.2.docx 
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INFO DOC - 
495 

General 
Design/T
echnical 

M4-M5 Link Staging Report 
(September 2018) 

INFO DOC – 495 M4-M5 Link 
Staging Report (September 
2018).pdf 

INFO DOC - 
496 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 6 and 7 Contamination 
and Acid Sulfate Data Report (5 
Nov 2018) 

INFO DOC - 496 Tranche 6 and 7 
Contamination and Acid Sulfate 
Data Report (5 Nov 2018).pdf 

INFO DOC - 
497 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 6 & 7 Factual 
Contamination Report Digital Data 
Package 

INFO DOC - 497 Tranche 6 & 7 
Factual Contamination Report 
Digital Data Package.zip 

INFO DOC - 
498 Part 1 

Ground 
Conditio
ns & Site 
Informati
on 

Part 1 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 1 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
498 Part 2 

Ground 
Conditio
ns & Site 
Informati
on 

Part 2 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 2 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
498 Part 3 

Ground 
Conditio
ns & Site 
Informati
on 

Part 3 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 3 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
498 Part 4 

Ground 
Conditio
ns & Site 
Informati
on 

Part 4 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 4 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
498 Part 5 

Ground 
Conditio
ns & Site 
Informati
on 

Part 5 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 5 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
498 Part 6 

Ground 
Conditio
ns & Site 
Informati
on 

Part 6 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 6 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
498 Part 7 

Ground 
Conditio
ns & Site 
Informati
on 

Part 7 Tranche 6 Geotechnical 
Data (8 Nov 2018) 

INFO DOC - 498 Part 7 Tranche 
6 Geotechnical Data (8 Nov 
2018).zip 

INFO DOC - 
499 

Utilities Draft Construction Power 
Information (Update to Drawings in 
INFO DOC 413) 

INFO DOC - 499 Draft 
Construction Power Information 
(Update to Drawings in INFO 
DOC 413).pdf 

INFO DOC - 
500 

Commer
cial/Lega
l 

D&C Deed Exhibit O (Collateral 
Warranty Deed) 

INFO DOC - 500 D&C Deed 
Exhibit O (Collateral Warranty 
Deed).zip 
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INFO DOC - 
501 

Commer
cial/Lega
l 

Update Draft Insurance Policies 
(icare) 10 November 2018 

INFO DOC - 501 Update Draft 
Insurance Policies (icare) 10 
November 2018.zip 

INFO DOC - 
502 

Commer
cial/Lega
l 

Update Draft Insurance Policies 
(icare) - Native Files 10 November 
2018 

INFO DOC - 502 Update Draft 
Insurance Policies (icare) - Native 
Files 10 November 2018.zip 

INFO DOC - 
503 

Commer
cial/Lega
l 

Updated Escrow Agreement INFO DOC - 503 Updated Escrow 
Agreement.zip 

INFO DOC - 
504 

Utilities Sydney Trains Rozelle HV Assets 
Relocation - Switching Station and 
HV Feeders, PDR Submission 

INFO DOC - 504 Sydney Trains 
Rozelle HV Assets Relocation - 
Switching Station and HV 
Feeders, PDR Submission.zip 

INFO DOC - 
505 

Utilities RailCorp System Guide - Working 
around Electrical Equipment 

INFO DOC – 505 RailCorp 
System Guide - Working around 
Electrical Equipment.pdf 

INFO DOC - 
506 

Commer
cial/Lega
l 

Updated Escrow Agreement 15 
November 2018 

INFO DOC - 506 Updated Escrow 
Agreement 15 November 
2018.zip 

INFO DOC - 
507 

Ground 
Conditio
ns & Site 
Informati
on 

Tranche 6 and 7 Contamination 
and Acid Sulfate Data Report - 
CORRECTED (18 Nov 2018) 

INFO DOC - 507 Tranche 6 and 7 
Contamination and Acid Sulfate 
Data Report - CORRECTED (18 
Nov 2018).zip 

INFO DOC - 
508 

General 
Design/T
echnical 

Revised SWTC Appendix B.33 
Figures 2 and 3 

INFO DOC - 508 Revised SWTC 
Appendix B.33 Figures 2 and 
3.zip 

INFO DOC - 
509 

General 
Design/T
echnical 

Main Tunnell Works DCD 
Submission (23 November 2018) 

INFO DOC - 509 Main Tunnell 
Works DCD Submission (23 
November 2018).zip 

INFO DOC - 
510 

General 
Design/T
echnical 

RI Appendix B.10 Toll Collection 
System Compare - 2018-11-19 

INFO DOC - 510 RI Appendix 
B.10 Toll Collection System 
Compare - 2018-11-19.docx 

INFO DOC - 
511 

General 
Design/T
echnical 

RI Appendix B.10 Toll Collection 
System Attachment B.10-1 - 2018-
11-21 

INFO DOC - 511 RI Appendix 
B.10 Toll Collection System 
Attachment B.10-1 - 2018-11-
21.docx 

INFO DOC - 
512 

General 
Design/T
echnical 

WCX 3B Rozelle Interchange - Site 
and Site Access (Kapsch Proposal) 

INFO DOC - 512 WCX 3B 
Rozelle Interchange - Site and 
Site Access (Kapsch 
Proposal).docx 

INFO DOC - 
513 

General 
Design/T
echnical 

WCX 3B Rozelle Interchange 
Tolling Roadside Contract - Scope 
Allocation Table (Kapsch Proposal) 

INFO DOC - 513 WCX 3B 
Rozelle Interchange Tolling 
Roadside Contract - Scope 
Allocation Table (Kapsch 
Proposal).docx 

INFO DOC - 
514 

General 
Design/T
echnical 

Ausgrid Cable Tunnel White Bay to 
RRY - Dilap Survey 29 Aug 2018 

INFO DOC - 514 Ausgrid Cable 
Tunnel White Bay to RRY - Dilap 
Survey 29 Aug 2018.pdf 

 

 

Table 2  



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

Reference Type Electronic File Name 

RIC-099-STW-
0001 

Document Western Harbour Tunnel Simulation report FINAL v1.0 23.03.18.pdf 

RIC-099-STW-
0002 

Document Indicative App A1 - RS 1 - Executive Summary - 13 Aug.pdf 

RIC-099-STW-
0003 

Document Indicative App A1 - RS 2 - Applicant Information - 13.pdf 

RIC-099-STW-
0004 

Document Indicative App A1 - RS 3 - Financial Capacity - 13 Au.pdf 

RIC-099-STW-
0005 

Document Indicative App A1 - RS 3 Annexure 3.1 - Financial Cap.pdf 

RIC-099-STW-
0006 

Document Indicative App A1 - RS 4 - Capability Experience and.pdf 

RIC-099-STW-
0007 

Document Indicative App A1 - RS 5 - Management and Commercial.pdf 

RIC-099-STW-
0008 

Document Indicative App A1 - RS 6 - Key Issues, Risks and Oppo.pdf 

RIC-099-STW-
0009 

Document Indicative App A1 - RS 7 - Risk Allocation and WHT Te.pdf 

RIC-099-STW-
0010 

Document Indicative App A1 - RS 8 - Feedback Information - 13.pdf 

RIC-099-STW-
0011 

Document Indicative App A1 - RS 8 Annexure 8B.1 - Information.pdf 

RIC-099-STW-
0012 

Document Indicative App A1 - RS 8 Annexure 8B.2 - Information.pdf 

RIC-099-STW-
0013 

Document Indicative App A2 - RS 1 - Executive Summary - 13 Aug.pdf 

RIC-099-STW-
0014 

Document Indicative App A2 - RS 2 - Applicant Information - 13.pdf 

RIC-099-STW-
0015 

Document Indicative App A2 - RS 3 - Financial Capacity - 13 Au.pdf 

RIC-099-STW-
0016 

Document Indicative App A2 - RS 3 Annexure 3.1 - Financial Cap.pdf 

RIC-099-STW-
0017 

Document Indicative App A2 - RS 4 - Capability Experience and.pdf 

RIC-099-STW-
0018 

Document Indicative App A2 - RS 5 - Management and Commercial.pdf 

RIC-099-STW-
0019 

Document Indicative App A2 - RS 6 - Key Issues, Risks and Oppo.pdf 

RIC-099-STW-
0020 

Document Indicative App A2 - RS 7 - Risk Allocation and WHT Te.pdf 

RIC-099-STW-
0021 

Document Indicative App A2 - RS 8 - Feedback Information - 13.pdf 

RIC-099-STW-
0022 

Document Indicative App A2 - RS 8 Annexure 8B.1 - Information.pdf 

RIC-099-STW-
0023 

Document Indicative App A2 - RS 8 Annexure 8B.2 - Information.pdf 

RIC-099-STW-
0024 

Document Appendix E1 - Package 1 Term Sheet - DocCompare (Final 1.0 v 1.pdf 
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RIC-099-STW-
0025 

Document Indicative App E1 - Package 1 Term Sheet - 16 August.pdf 

RIC-099-STW-
0026 

Document Appendix E2 - Package 2 Term Sheet - DocCompare (Final 1.0 v 1.pdf 

RIC-099-STW-
0027 

Document Indicative App E2 - Package 2 Term Sheet - 16 August.pdf 

RIC-099-STW-
0028 

Document MIP Stream 4 Invitation - July 2020 - Email Attachment - WHT MIP 
Overvi.pdf 

RIC-099-STW-
0029 

Document MIP Stream 4 Invitation - July 2020.pdf 

RIC-099-STW-
0030 

Document Att B - Vol 01 - Ro.pdf 

RIC-099-STW-
0031 

Document Att B - Vol 02 - Ut.pdf 

RIC-099-STW-
0032 

Document Att B - Vol 03 - St.pdf 

RIC-099-STW-
0033 

Document Att B - Vol 04 - Tu.pdf 

RIC-099-STW-
0034 

Document Att C - Port Author.pdf 

RIC-099-STW-
0035 

Document Att C - Western Har.pdf 

RIC-099-STW-
0036 

Document MIP Proposed Refere.pdf 

RIC-099-STW-
0037 

Document Att A - AECOM Coffey - GFR1.pdf 

RIC-099-STW-
0038 

Document Att A - AECOM Coffey - GFR2.pdf 

RIC-099-STW-
0039 

Document Att A - AECOM Coffey -~1.pdf 

RIC-099-STW-
0040 

Document Att A - AECOM Coffey -~10.pdf 

RIC-099-STW-
0041 

Document Att A - AECOM Coffey -~11.pdf 

RIC-099-STW-
0042 

Document Att A - AECOM Coffey -~12.pdf 

RIC-099-STW-
0043 

Document Att A - AECOM Coffey -~13.pdf 

RIC-099-STW-
0044 

Document Att A - AECOM Coffey -~14.pdf 

RIC-099-STW-
0045 

Document Att A - AECOM Coffey -~15.pdf 

RIC-099-STW-
0046 

Document Att A - AECOM Coffey -~16.pdf 

RIC-099-STW-
0047 

Document Att A - AECOM Coffey -~17.pdf 

RIC-099-STW-
0048 

Document Att A - AECOM Coffey -~18.pdf 
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RIC-099-STW-
0049 

Document Att A - AECOM Coffey -~19.pdf 

RIC-099-STW-
0050 

Document Att A - AECOM Coffey -~2.pdf 

RIC-099-STW-
0051 

Document Att A - AECOM Coffey -~20.pdf 

RIC-099-STW-
0052 

Document Att A - AECOM Coffey -~21.pdf 

RIC-099-STW-
0053 

Document Att A - AECOM Coffey -~22.pdf 

RIC-099-STW-
0054 

Document Att A - AECOM Coffey -~23.pdf 

RIC-099-STW-
0055 

Document Att A - AECOM Coffey -~24.pdf 

RIC-099-STW-
0056 

Document Att A - AECOM Coffey -~3.pdf 

RIC-099-STW-
0057 

Document Att A - AECOM Coffey -~4.pdf 

RIC-099-STW-
0058 

Document Att A - AECOM Coffey -~5.pdf 
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EXHIBIT H 

Site Access Schedule 

(Clause 11.1) 

PART A – PROJECT WORKS (ROZELLE INTERCHANGE) 

1. DEFINITIONS 

Words and expressions not defined in this Exhibit will have the same meaning as the words 

and expressions defined in the D&C Deed, except to the extent to which the context 

otherwise requires, and: 

(a) Location means the location marked in blue in the Construction Site (Tunnel 

Substratum) drawings attached to Part C of this Exhibit. 

(b) Construction Site Drawings means the plans on the CDs attached to Part C to this 

Exhibit. A parcel of land shown on a Construction Site Drawing may have one or 

more of its boundaries defined by reference to co-ordinates as shown on that 

Construction Site Drawing (either in addition to, or in the place of, any boundary 

shown on survey plans lodged with and registered by Land and Property 

Information). 

(c) Main Tunnel Stubs Substratum Site means the Main Tunnel Stubs Substratum 

Access Area in Table 1 of Part B. 

1A. INTERPRETATION 

(a) The Rozelle Interchange Works Site referred to in paragraph (a) of the definition of 

"Rozelle Interchange Works Site" is described in Part A (Construction Site (Surface 

Land)) and shown on the Construction Site Drawings titled "Construction Site 

(Surface Land)" in Part C of this Exhibit. 

(b) The tunnel substratum referred to in paragraph (b) of the definition of "Rozelle 

Interchange Works Site" is made up of the Main Tunnel Stubs Substratum Site area, 

tunnel substratum, tunnel ramps substratum, ventilation tunnels substratum and 

cut-and-cover substratum, other than those substratum areas which are Rozelle 

Interchange Temporary Areas. Each element of this tunnel substratum is described 

in Part B (Construction Site (Tunnel Substratum)), shown on the Construction Site 

Drawings titled "Construction Site (Tunnel Substratum)" in Part C of this Exhibit, with 

the boundardies more particularly described in Part D (Description of Main Tunnel 

Stubs Substratum Site Area), as varied in accordance with Schedule 13 of the D&C 

Deed.  

(c) The Construction Site Drawings titled “Construction Site (Tunnel Substratum) 

Drawings” include the additional substratum required by the Contractor for the 

Project Works (Rozelle Interchange) and Temporary Works (Rozelle Interchange) 

which is additional to the Main Tunnel Stubs Substratum Site area.   



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

(d) The Local Areas are described in Part A (Construction Site (Surface land)) and shown 

on the Construction Site Drawings titled "Construction Site (Surface Land)" and in 

Part C of this Exhibit. 

(e) The Rozelle Interchange Temporary Areas are described in: 

(i) Part A (Construction Site (Surface Land)) and shown on the Construction Site 

Drawings titled "Construction Site (Surface Land)" in Part C of this Exhibit; 

and, 

(ii) Part B (Construction Site (Tunnel Substratum)) and shown as hatched on the 

Construction Site Drawings titled “Construction Site (Tunnel Substratum)” in 

Part C of this Exhibit. 

(f) The Construction Site Drawings titled “Construction Site (Tunnel Substratum) 

Drawings” show boundaries and title details of the parcels of land which fall wholly 

or partially within the parts of the Construction Site shown on those drawings.  For 

the avoidance of doubt, the parcels of land have been included on those drawings 

for information purposes only, and access will only be provided to those parts of the 

parcels of land which form part of the Construction Site and shown as hatched in 

those drawings.   

(g) All coordinates identified in the Construction Site Drawings are MGA-94 Zone 56 

coordinates based on the Geocentric Datum of Australia (GDA). 

(h) Offsets to boundaries identified in the Construction Site Drawings to define a land 

parcel are offsets to boundaries shown on survey plans lodged with and registered 

by Land and Property Information. 

2. INTRODUCTION 

(a) This Exhibit contains four parts: 

(i) Part A – Construction Site (Surface Land); 

(ii) Part B – Construction Site (Tunnel Substratum); 

(iii) Part C – Construction Site Drawings; and 

(iv) Part D – Description of Main Tunnel Stubs Substratum Site Area.  

(b) Part A of this Exhibit is subject to the requirements of: 

(i) the Project Documents; and 

(ii) any other document and any condition referred to in this Exhibit, including in 

the "Conditions of Access" column in Tables 1 and 2 in Part A of this Exhibit, 

and, in particular, must be read in conjunction with clauses 11.3, 11.4 and 18 of the 

D&C Deed, Schedules 1A and 8 to the D&C Deed and sections 1.3 and 5.1 of, and 

Appendix A.1 to, the Scope of Works and Technical Criteria. 

(c) Part B of the Exhibit is subject to the requirements of:  

(i) the Project Documents; and 
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(ii) any other document and any condition referred to in this Exhibit, including in 

the "Conditions of Access" column in Tables 1 and 2 in Part B of this Exhibit, 

and, in particular, must be read in conjunction with clauses 11.3, 11.4 and 18 of the 

D&C Deed, Schedules 1A and 8 to the D&C Deed and sections 1.3 and 5.1 of, and 

Appendix A.1 to, the Scope of Works and Technical Criteria. 

(d) Part C of this Exhibit contains a CD that includes the Construction Site Drawings. 

(e) Part D of this Exhibit contains a table which more particularly describes the 

boundaries of the Main Tunnel Stubs Substratum Site area.  

3. EXPLANATION OF PART A – CONSTRUCTION SITE (SURFACE LAND) 

3.1 Explanation of tables 

Part A of this Exhibit comprises 2 tables. 

Table 1 comprises 10 columns as follows: 

(a) SAS No is the unique number marking and identifying each specific parcel of land 

within the Construction Site (Surface land) as shown in the Construction Site 

Drawings attached to Part C of this Exhibit. 

 Lot No is the NSW Land Registry Services registered lot number of the specific parcel 

of land corresponding with the relevant number in the "SAS No" column (where 

applicable). 

(c) DP/SP No is the deposited plan number registered at NSW Land Registry Services 

of the specific parcel of land corresponding with the relevant number in the "SAS No" 

column (where applicable). 

(d) Location is the street address (or, where applicable, description of the location of 

Local Road, Motorway Reserve Land, or other parcel of land) in respect of the specific 

parcel of land corresponding with the relevant number in the "SAS No" column.  The 

location description is included for illustrative purposes only and the Principal has no 

obligation to give the Contractor, its Related Parties or its invitees access to any area 

referred to in the "Location" column that is not also described in the "Lot No", "DP/SP 

No" and "Required Area" columns and shown in the Construction Site Drawings. 

(e) Extent of Work is the type of works (either Project Works (Rozelle Interchange)  

(including any Temporary Works (Rozelle Interchange) required to complete those 

Project Works (Rozelle Interchange)) or Temporary Works (Rozelle Interchange)) 

that may be carried out on the parcel of land corresponding with the relevant number 

in the "SAS No" column subject to the other requirements of this deed. 

(f) Area Type is the categorisation of the land corresponding with the relevant number 

in the "SAS No" column as either part of the Rozelle Interchange Works Site, a Local 

Area or a Rozelle Interchange Temporary Areas. 

(g) Required Area is the required area of the specific parcel of land corresponding with 

the relevant number in the "SAS No" column.  In the "Required Area" column:  



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

(i) "Full Area" indicates that all of the relevant parcel of land forms part of the 

Construction Site and is unrestricted in height and depth;  

(ii) "PT Area" indicates that part of the relevant parcel of land forms part of the 

Construction Site and is unrestricted in height and depth; and 

(iii) "PT (air)" indicates that the air space above the surface level of the relevant 

parcel of land forms part of the Construction Site. 

 Date for Access is the date on which the Principal will give the Contractor access 

to the parcel of land corresponding with the relevant number in the "SAS No" column 

and must be read in conjunction with the "Conditions of Access" column. 

 Conditions of Access are terms and conditions which the Contractor must comply 

with in respect of the access to and/or use and occupation of the relevant parcel of 

land corresponding with the relevant number in the "SAS No" column. 

 Drawing Reference refers to the Construction Site Drawing on which the land 

corresponding with the relevant number in the "SAS No" column is shown. 

Table 2 identifies the parts of the Construction Site that are subject to staged handover 

requirements identified in clause 11.12 of the Project Deed and the access dates for these 

staged handover areas. 

3.2 General terms and conditions of access 

(a) The contents of the "Conditions of Access" column do not limit the Contractor's 

obligations to comply with the Scope of Works and Technical Criteria and the Project 

Documents. 

(b) Any conditions set out or referred to in the Scope of Works and Technical Criteria 

that apply in respect of: 

(i) the Rozelle Interchange Works Site;  

(ii) Local Areas; or 

(iii) Rozelle interchange Temporary Areas, 

are deemed to be included in the "Conditions of Access" column of Table 1 in Part A 

of this Exhibit where relevant with respect to any parcel of land. 

 The Contractor's obligations under clause 11.3 of the D&C Deed and section 5.1 of 

the Scope of Works and Technical Criteria are deemed to be included in the 

"Conditions of Access" column of Table 1 in Part A of this Exhibit where relevant with 

respect to any parcel of land. 

4. EXPLANATION OF PART B – CONSTRUCTION SITE (TUNNEL SUBSTRATUM) 

Part B of this Exhibit comprises 2 tables as follows: 

(a) Table 1: Main Tunnel Stubs Substratum Site Area 

The Date for Access for each section of the tunnel substratum for the Main Tunnel 

Stubs Substratum Site area listed in Table 1 is the date on which the Principal will 

give the Contractor access to the relevant area of the tunnel substratum referred to 

in Table 1. 
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(b) Table 2: Tunnels 

The Date for Access for each section of the tunnel substratum for the tunnels, tunnel 

ramps and ventilation tunnels listed in Table 2 is the date on which the Principal will 

give the Contractor access to the relevant area of the tunnel substratum referred to 

in Table 2. 

5. SHARED ACCESS DEFINITIONS 

Table 1 below specifies the terms and conditions which apply to the different types of Shared 

Access where identified in this Exhibit. 

References in this section to the ‘WestConnex O&M Contractor’ are to the WestConnex O&M 

Contractor relevant to the particular provision concerned. 

Table 1: Shared Access Definitions 

Description of 
Condition of 

Access 
Conditions of Access 

Shared Access 
(Type 2) 

1) This area of the Construction Site is controlled by the WestConnex O&M Contractor. 

2) The Contractor may access and use the Construction Site, subject to providing the WestConnex Concessionaire and/or its nominated party, 

including the WestConnex O&M Contractor, with: 

• sufficient notice in accordance with the requirements of the WestConnex Concessionaire; and 

• comprehensive details of the nature, extent, duration and other relevant details associated with the Contractors access and use of the site, as 

requested by and to the satisfaction of the WestConnex Concessionaire. 

3) The Contractor must comply with the requirements, procedures and protocols of the WestConnex Concessionaire, including the WestConnex O&M 

Contractor, throughout the duration of its access or use of that area of the Construction Site. 

Shared Access 
(Type 3) 

1) This area of the Construction Site is controlled by Transport for New South Wales and/or its nominated party. 

2) The Contractor may access and use the Construction Site, subject to providing Transport for New South Wales and/or its nominated party, with: 

• sufficient notice in accordance with the requirements of Transport for New South Wales and/or its nominated party; and 

• comprehensive details of the nature, extent, duration and other relevant details associated with the Contractors access and use of the site, as 

requested by and to the satisfaction of Transport for New South Wales and/or its nominated party. 

3) The Contractor must comply with the requirements, procedures and protocols of Transport for New South Wales and/or its nominated party, 

throughout the duration of its access or use of that area of the Construction Site. 
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Part A – Construction Site (Surface Land) 

Table 1  

In this Table 1: 

(d) 'Project Works' means Project Works (Rozelle Interchange); and  

(e) 'Temporary Works' means Temporary Works (Rozelle Interchange). 

 

S
A

S
 

N
o
 

L
o

t 

N
o

. 

DP/SP No. Location 
Extent of 

Work 
Area Type  

Required 
Area 

Date for 
Access 

Conditions of Access Drawing Reference 

40.2 24 DP1194941 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

40.3 24 DP1194941 
Rozelle Rail 
Yards Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

41.2 13 DP1226940 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

42.2 14 DP1226940 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

43 7 DP1001928 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  

Switching station is in this 
Site Area 43, and access is 
through Site Area 44. The 
Contractor must not reduce 
Sydney Trains current 24-
hour access to their 
easement around their 
switching station. 

M4M5RZI003 REV03 

Page 1 of 17 

44 108 DP1203811 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  

Site access via City West 
Link (east). Left in/left out 
only, for all vehicles. 
 
Switching station is in Site 
Area 43, and access is 
through this Site Area 44. 
The Contractor must not 
reduce Sydney Trains current 
24-hour access to their 
easement around their 
switching station. 

M4M5RZI003 REV03 

Page 1 of 17 

45 24 DP863385 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

46 22 DP863385 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

47 25 DP863385 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  None 
M4M5RZI003 REV03 

Page 1 of 17 

64 7 DP811040 
Rozelle Rail 
Yards Site 

Project 
Works 

Local Area 
Partial 
Area  

The Contractor must ensure 
that existing traffic 
movements and performance 
through City West Link are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in Traffic Management Plan 
(TMP). 

M4M5RZI003 REV03 
Page 1 of 17 

65 3 DP1001928 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 
Interface) between RailCorp, 
Sydney Trains, Transport for 
NSW and RMS. 

M4M5RZI003 REV03 
Page 1 of 17 

66 9 DP1001928 
Rozelle Rail 
Yards Site 

Project 
Works 

Local Area Full Area   
M4M5RZI003 REV03 

Page 1 of 17 

67 23 DP863385 
Rozelle Rail 

Yards Site 
Project 

Works 
Local Area Full Area   

M4M5RZI003 REV03 

Page 1 of 17 

68 6 DP811040 
Rozelle Rail 
Yards Site 

Project 
Works 

Local Area Full Area   
M4M5RZI003 REV03 

Page 1 of 17 

69 21 DP791554 
Rozelle Rail 
Yards Site 

Project 
Works 

Local Area Full Area   
M4M5RZI003 REV03 

Page 1 of 17 

70  
Road 
corridor 

Rozelle Rail 
Yards Site 

Project 
Works 

Local Area 
Partial 
Area 

 

The Contractor must ensure 
that existing traffic 
movements and performance 
through City West Link are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 

M4M5RZI003 REV03 
Page 1 of 17 
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Area 

Date for 
Access 

Conditions of Access Drawing Reference 

outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

71  
Road 
corridor 

Rozelle Rail 
Yards Site 

Project 
Works 

Local Area 
Partial 
Area  

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 1 of 17 

72  
Road 
corridor 

Rozelle Rail 
Yards Site 

Project 
Works 

Local Area 
Partial 
Area  

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 1 of 17 

183 3 DP1001928 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Air 
Stratum – 
Partial 
Area 

 

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 

Interface) between RailCorp, 
Sydney Trains, Transport for 
NSW and RMS. including 
access over light rail, 
possession times, and 
requirements for girder lift 
over track. 

M4M5RZI003 REV03 
Page 1 of 17 

197.1(
3) 

23 DP1194941 
Rozelle Rail 
Yards Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area  

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 
Interface) between RailCorp, 
Sydney Trains, Transport for 
NSW and RMS, and of the 
Access Licence Deed 
between Transport for NSW 
and RMS. 

M4M5RZI003 REV03 
Page 1 of 17 

197.2(
3) 

23 DP1194941 
Rozelle Rail 
Yards Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 
Interface) between RailCorp, 
Sydney Trains, Transport for 
NSW and RMS and of the 
Access Licence Deed 
between Transport for NSW 
and RMS. 

M4M5RZI003 REV03 
Page 1 of 17 

48 13 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 

 

 
M4M5RZI003 REV03 

Page 2 of 17 

49 10 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

50 9 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

51 4 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

52 7 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

53 6 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 

 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

54 5 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
A

S
 

N
o
 

L
o

t 

N
o

. 

DP/SP No. Location 
Extent of 

Work 
Area Type  

Required 
Area 

Date for 
Access 

Conditions of Access Drawing Reference 

55 24 DP1194941 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

56 17 DP255297 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

57 24 DP1194941 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

58 1 DP82619 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

59 2 DP63209 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 

 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

60 1 DP86948 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

61  
Road 
corridor 

Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

62 1 DP746891 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

Part of SAS No 62 is leased 
for Substation Premises No 
5437 and burdened by a 
right of way and easement 
for electricity purposes. The 
Contractor must not interfere 
with the Lessee’s rights 
under the leases, right of 
way and easement for 
electricity purposes, and 
must not reduce the lessee’s 
24/7 access to the leased 
area, the right of way and 
the easement for electricity 
purposes. 

M4M5RZI003 REV03 
Page 2 of 17 

63 24 DP1194941 
Lilyfield 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 2 of 17 

73.1  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

Works undertaken in this 
area must be limited to 
naturalisation of the Whites 
Creek channel and 
earthworks to widen the 
channel profile. 
The Contractor must 
implement the provisions of 
any Sydney Water interface 
agreement. 

M4M5RZI003 REV03 
Page 3 of 17 

73.2  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

The Contractor must 
implement the provisions of 
any Sydney Water interface 
agreement.  

M4M5RZI003 REV03 
Page 3 of 17 

74.1 1 DP827708 
Whites 

Creek Site 
Project 

Works 

Rozelle 
Interchange 

Works Site 

Full Area  

Works undertaken in this 
area must be limited to 
naturalisation of the Whites 
Creek channel and 
earthworks to widen the 

channel profile. 
The Contractor must 
implement the provisions of 
any Sydney Water interface 
agreement. 

M4M5RZI003 REV03 

Page 3 of 17 

74.2 1 DP827708 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  

The Contractor must 
implement the provisions of 
any Sydney Water interface 
agreement. 

M4M5RZI003 REV03 
Page 3 of 17 

75 2 DP827708 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  

The Contractor must 
implement the provisions of 
any Sydney Water interface 
agreement. 

M4M5RZI003 REV03 
Page 3 of 17 
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76 3 DP827708 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

77 5 DP827708 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

78.1  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 
 
 

 
 

 
 

The Contractor must 
maintain 24/7 pedestrian 
access through Buruwan 
Park to the Light Rail station 
and Railway. 
Works undertaken in this 
area must be limited to 
naturalisation of the Whites 
Creek channel and 
earthworks to widen the 
channel profile. 

M4M5RZI003 REV03 
Page 3 of 17 

78.2  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 

Works Site 

Partial 
Area 

 
 
 

 

 
 

 

The Contractor must 
maintain 24/7 pedestrian 
access through Buruwan 

Park to the Light Rail station 
and Railway Parade. 

M4M5RZI003 REV03 
Page 3 of 17 

79.1 31 DP1055559 
Whites 
Creek Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area   

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 

Interface) between RailCorp, 
Sydney Trains, Transport for 

NSW and RMS, including 
access over light rail, 
possession times, and 
requirements for girder lift 
over track. 

M4M5RZI003 REV03 
Page 3 of 17 

79.2 31 DP1055559 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area   

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 
Interface) between RailCorp, 
Sydney Trains, Transport for 
NSW and RMS. 

M4M5RZI003 REV03 
Page 3 of 17 

80 10 DP261985 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

81.1 30 DP1055559 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 
 
 

 
 

 
 

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 
Interface) between RailCorp, 
Sydney Trains, Transport for 

NSW and RMS, including 
access over light rail, 
possession times, and 
requirements for girder lift 
over track. 
 
Sydney Trains owns 
billboards on part of SAS No 
81.1. The Contractor must 
not interfere in any way 
with, including obstructing 
sight lines to, the billboards 
at any time, and must allow 
Sydney Trains, RailCorp, APN 
Outdoor Group Limited and 
their contractors access to 
the land, up to and including 
30 April 2019, to (a) change 
the advertising material 
displayed on the billboards 
from time to time (being, on 
an indicative basis only, once 
every 28 days), (b) maintain 
the billboards from time to 
time and (c) remove the 
billboards (NB the footings 
will be left in situ following 
such removal). Such access 
is to include access to such 
vehicles and machinery as 

are necessary to carry out 
the activities for which 
access is allowed. 

M4M5RZI003 REV03 
Page 3 of 17 

81.2 30 DP1055559 
Whites 
Creek Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

 
 
 

 
 

 
 

The Contractor must 
implement the provisions of 
the Works Deed (Light Rail 
Interface) between RailCorp, 
Sydney Trains, Transport for 
NSW and RMS. 

M4M5RZI003 REV03 
Page 3 of 17 

82  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent are 
maintained during Peak 
Period.  Lane number 

M4M5RZI003 REV03 
Page 3 of 17 
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reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

83  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

84  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

85  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 

movements and performance 
through The Crescent are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

86 20 DP791554 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

87 4 DP1209992 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial area 
(part here 
and part in 
James 
Craig Road 
Site) 

 
 
 

 
 

 
 

The Contractor must retain 
24/7 pedestrian access. 

M4M5RZI003 REV03 
Page 3 of 17 

88.1 23 DP1151746 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 
(utility 
easement) 

Partial 
Area 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

88.2 23 DP1151746 
Whites 

Creek Site 
Project 

Works 

Rozelle 
Interchange 
Works Site 
(drainage 
easement) 

Partial 

Area 
 

 
 

M4M5RZI003 REV03 

Page 3 of 17 

88.3 23 DP1151746 
Whites 
Creek Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

89 5 DP1209992 
Whites 
Creek Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

90 22 DP1151746 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

91 21 DP1151746 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 3 of 17 

92.1 20 DP1151746 
Whites 

Creek Site 
Project 

Works 

Rozelle 
Interchange 
Works Site 

Partial 

Area  

The Contractor must  
maintain access to the 
catamaran dock from 
Chapman Road at all times 
during construction. 

M4M5RZI003 REV03 

Page 3 of 17 

92.2 20 DP1151746 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 
 

The Contractor must 
maintain access to the 
catamaran dock from 
Chapman Road at all times 
during construction. 

M4M5RZI003 REV03 
Page 3 of 17 

92.3 20 DP1151746 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 
 

The Contractor must 
maintain access to the 
catamaran dock from 
Chapman Road at all times 
during construction. 

M4M5RZI003 REV03 
Page 3 of 17 

92.4 20 DP1151746 
Whites 
Creek Site 

Temporary 
Works 

Rozelle 
Interchange 

Partial 
Area   

M4M5RZI003 REV03 
Page 3 of 17 
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Temporary 
Areas 

186  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent and 
Johnston Street are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

187  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent and 
Johnston Street are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

188  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through The Crescent and 
Johnston Street are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

189  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Johnston Street are 
maintained during Peak 
Period.  Lane number 
reductions can be considered 
outside of Peak Period 
subject to analysis of daily 
throughput and justification 
in TMP. 

M4M5RZI003 REV03 
Page 3 of 17 

195  
Road 
corridor 

Whites 
Creek Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Chapman Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 3 of 17 

196.1 5 DP873379 
Whites 
Creek Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
 

The Contractor must 
maintain 24/7 pedestrian 
access through this land to 
the adjacent land and park. 

M4M5RZI003 REV03 
Page 3 of 17 

196.2 5 DP873379 
Whites 
Creek Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
 

The Contractor must 
maintain 24/7 pedestrian 
access through this land to 
the adjacent land and park. 

M4M5RZI003 REV03 
Page 3 of 17 

95 101 DP1017367 
Victoria 
Road East 
Site 

Project 
Works 

Local Area Full Area 

 
 
 

 
 

 
 

 
M4M5RZI003 REV03 

Page 4 of 17 

96 18 DP861440 
Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

97  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

98  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

99  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 
 

 
 

The Contractor must: 
• ensure that existing 

traffic movements and 
performance through 
Quirk Street are 
maintained at all times; 
and, 

• maintain access to the 
premises on Quirk 
Street at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

100  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

 
 
 

 

The Contractor must ensure 
that existing traffic 
movements and performance 

M4M5RZI003 REV03 
Page 4 of 17 
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through Victoria Road are 
maintained at all times. 

101  SP85204 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

102  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

103  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• Ensure that existing 

traffic movements and 
performance through 
Quirk Street are 
maintained at all times; 
and, 

• Maintain access to the 
premises on Quirk 
Street at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

104  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

105 2 DP24651 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

106 1 DP24651 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

107  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Lilyfield Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

108  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

109  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

110 1 DP874686 
Victoria 
Road East 
Site 

Project 
Works 

Local Area Full Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

111  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area Full Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

112 11 DP1166179 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

113.1 10 DP1166179 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

M4M5RZI003 REV03 
Page 4 of 17 

113.2 10 DP1166179 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 
(utility 
easement) 

Partial 
Area 

Access is for construction 
within the easement. 
Permanent surface works are 
not permitted in this part of 
the Construction Site. 

M4M5RZI003 REV03 
Page 4 of 17 

114.1 1 DP81836 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 

The Contractor must 
implement the provisions of 
the “Licence Agreement for 
Land at White Bay Power 
Station” between Urban 
Growth NSW Development 
Corporation and RMS. 

M4M5RZI003 REV03 
Page 4 of 17 

114.2 1 DP81836 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area 
Access is for construction 
within the easement. 
Permanent surface works are 

M4M5RZI003 REV03 
Page 4 of 17 
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(utility 
easement) 

not permitted in this part of 
the Construction Site. 
The Contractor must 
implement the provisions of 
the “Licence Agreement for 
Land at White Bay Power 
Station” between Urban 
Growth NSW Development 
Corporation and RMS. 

115  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

 
M4M5RZI003 REV03 

Page 4 of 17 

116.1 10 DP1166179 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
implement the provisions of 
the “Licence Agreement for 
Land at White Bay Power 
Station” between Urban 
Growth NSW Development 
Corporation and RMS. 

M4M5RZI003 REV03 
Page 4 of 17 

116.2 10 DP1166179 
Victoria 
Road East 
Site 

Project 

Works 

Rozelle 
Interchange 
Works Site 
(utility 
easement) 

Partial 

Area 

Access is for construction 
within the easement. 
Permanent surface works are 
not permitted in this part of 
the Construction Site. 
The Contractor must 

implement the provisions of 
the “Licence Agreement for 
Land at White Bay Power 
Station” between Urban 
Growth NSW Development 
Corporation and RMS. 

M4M5RZI003 REV03 

Page 4 of 17 

117 3 DP1017268 
Victoria 
Road East 
Site 

Project 
Works 

Local Area Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

118.1 10 DP1170710 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
implement the provisions of 
the “Deed of Licence for Part 
of Rozelle” between 
Newcastle Port Corporation 
trading as the Port Authority 
of NSW and RMS. 

M4M5RZI003 REV03 
Page 4 of 17 

118.2 10 DP1170710 
Victoria 
Road East 
Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

The Contractor must 
implement the provisions of 
the “Deed of Licence for Part 
of Rozelle” between 
Newcastle Port Corporation 
trading as the Port Authority 
of NSW and RMS. 

M4M5RZI003 REV03 
Page 4 of 17 

118.3 10 DP1170710 
Victoria 
Road East 
Site 

Project 

Works 

Rozelle 
Interchange 
Works Site 
(utility 
easement) 

Partial 

Area 

The Contractor must 
implement the provisions of 
the “Deed of Licence for Part 
of Rozelle” between 
Newcastle Port Corporation 
trading as the Port Authority 
of NSW and RMS. 

M4M5RZI003 REV03 

Page 4 of 17 

118.4 10 DP1170710 
Victoria 
Road East 
Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

The Contractor must 
implement the provisions of 
the “Deed of Licence for Part 
of Rozelle” between 
Newcastle Port Corporation 
trading as the Port Authority 
of NSW and RMS. 

M4M5RZI003 REV03 
Page 4 of 17 

119 4 DP1017268 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

120 5 DP1017268 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

121 10 DP791554 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

122 6 DP1017268 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

123 38 DP791554 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 
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124  
Road 
corridor 

Victoria 
Road East 
Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 4 of 17 

184 1 DP533342 
Victoria 
Road East 
Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 4 of 17 

93.1 24 DP1151746 
James Craig 
Road Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
maintain access to the RMS 
towing operation adjacent to 
this area at all times. 

M4M5RZI003 REV03 
Page 5 of 17 

94 4 DP1209992 
James Craig 
Road Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements and 
performance through 
James Craig Road are 
maintained at all 
times; 

• maintain access to the 
RMS towing operation 
adjacent to this area 
at all times; and, 

• maintain access to 
the other premises 
on James Craig Road 
at all times. 

M4M5RZI003 REV03 
Page 5 of 17 

125  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must ensure 
that existing traffic 
movements and performance 
through Victoria Road are 
maintained at all times. 

M4M5RZI003 REV03 
Page 6 of 17 

126  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

127  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

128  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

129  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

130  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 

Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

131  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 
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132  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

133  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

134  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

135  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

136  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

137  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 

are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

138  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

139  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

140  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Local Area 
Partial 
Area 

The Contractor must: 
• ensure that existing 

traffic movements 
and performance 
through Victoria Road 
are maintained at all 
times; and, 

• maintain access to 
the premises on 
Victoria Road at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 

141.1 661 DP729277 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

The Contractor must retain 
24/7 pedestrian access to 
the path under the road 
bridge. 

M4M5RZI003 REV03 
Page 6 of 17 

141.2 661 DP729277 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

M4M5RZI003 REV03 
Page 6 of 17 
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141.3 661 DP729277 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

 
M4M5RZI003 REV03 

Page 6 of 17 

142  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

M4M5RZI003 REV03 
Page 6 of 17 

143  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
maintain 24/7 access to 
Byrnes Street and Elizabeth 
Street, to allow access to the 
rear of the premises at 4 
Byrnes Street. 

M4M5RZI003 REV03 
Page 6 of 17 

144 1 DP76926 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

145.1  SP58819 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

145.2  SP58819 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

146.1 1 DP69104 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

146.2 1 DP69104 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 

Interchange 
Temporary 
Areas 
 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

147.1 A DP953067 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

147.2 A DP953067 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

148.1 1 DP202468 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

148.2 1 DP202468 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

149.1 2 DP202468 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

149.2 2 DP202468 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

150.1 2 DP666618 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

150.2 2 DP666618 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 

Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

151  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
maintain 24/7 access from 
Manning Street to all 
properties on Clubb Street 
not being acquired. 

M4M5RZI003 REV03 
Page 6 of 17 

152.1 A DP440466 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

152.2
` 

A DP440466 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

153.1 20 DP1011 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

153.2 20 DP1011 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

154.1 B DP440466 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

154.2 B DP440466 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

155.1 1 DP3724 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

155.2 1 DP3724 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

156.1 1 DP230611 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

156.2 1 DP230611 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
A

S
 

N
o
 

L
o

t 

N
o

. 

DP/SP No. Location 
Extent of 

Work 
Area Type  

Required 
Area 

Date for 
Access 

Conditions of Access Drawing Reference 

157.1 2 DP230611 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

157.2 2 DP230611 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

158.1 3 DP3724 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

158.2 3 DP3724 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

159.1 4 DP3724 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

159.2 4 DP3724 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

160.1 5 DP3724 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

160.2 5 DP3724 
Iron Cove 
Link Site 

Temporary 
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

161  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

M4M5RZI003 REV03 
Page 6 of 17 

162  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
maintain 24/7 access from 
Manning Street to all 
properties on Toelle Street. 

M4M5RZI003 REV03 
Page 6 of 17 

163  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area 

The Contractor must 
maintain 24/7 access from 
Manning Street to all 
properties on Toelle Street. 

M4M5RZI003 REV03 
Page 6 of 17 

164 1 DP542898 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

165 2 DP542898 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

166 8 DP959 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

167 9 DP959 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

168 10 DP959 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

169 48 DP815 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 

Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

170 47 DP815 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

171 46 DP815 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

172  
Road 
corridor 

Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Partial 
Area  

M4M5RZI003 REV03 
Page 6 of 17 

173 1 DP960705 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

174 1 DP1100072 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

175 29 DP815 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

176 1 DP511900 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

177 1 DP918294 
Iron Cove 
Link Site 

Project 
Works 

Rozelle 
Interchange 
Works Site 

Full Area  
M4M5RZI003 REV03 

Page 6 of 17 

185  
Road 
corridor 

Iron Cove 
Link Site 

Temporary
Works 

Rozelle 
Interchange 
Temporary 
Areas 

Partial 
Area 

The Contractor must: 

• Ensure that existing 
traffic movements and 
performance through 
Moodie Street are 
maintained at all 
times; and, 

• Maintain access to the 
premises on both sides 
of Moodie Street at all 
times. 

M4M5RZI003 REV03 
Page 6 of 17 
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Table 2 

S
A

S
 N

o
 

Location 
Extent 

of Work 
Area Type 

WestConnex 

Integration 

Site  

Required 

Area 

Date for 

Access 
Conditions of Access Drawing Reference 

191(2) 

St Peters 
Interchange 
Site 

WMCC – 

Control 
room 

Project 
Works 

Rozelle 
Interchange 
Works Site 

M5 Integration 
Site 

Full Area 

Access conditions are in 
accordance with the terms and 
conditions for Shared Access (Type 
2) as defined in section 11 
(Shared Access Definitions) of this 
Attachment C of the Stage 2 RFP. 

 

The Contractor must not adversely 
impact the performance or 
durability of Motorway assets on 
the site, in accordance with 
section 4.3 (Effects of the Project 
Works, Temporary Works and 
O&M Work) of the SWTC. 

 

Access to this Rozelle Interchange 
Works Site expires on the Date of 

Opening Completion. 

M4M5RZI003 REV03 
Page 7 of 17 

194(2) 

Homebush 

Bay Drive 
Site 

WDRS –
Control 
room 

Project 
Works 

Rozelle 
Interchange 
Works Site 

M4 Integration 
Site 

Full Area 

Access conditions are in 
accordance with the terms and 
conditions for Shared Access (Type 
2) as defined in section 11 
(Shared Access Definitions) of this 
Attachment C of the Stage 2 RFP.  

 

The Contractor must not adversely 
impact the performance or 
durability of Motorway assets on 
the site, in accordance with 
section 4.3 (Effects of the Project 
Works, Temporary Works and 
O&M Work) of the SWTC. 

M4M5RZI003 REV03 
Page 8 of 17 
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Part B – Construction Site (Tunnel Substratum) 

(a) The following provisions apply to Table 2 of this Part B. 

(b) The Contractor must give the Principal written requests for access in accordance with 

this Part B (each a Tunnel Substratum Access Request) to the Principal for the 

tunnel substrata identified in Table 2 of this Part B (each a Tunnel Substratum) by 

nominated dates for access (each a Date for Access). 

(c) The Contractor must give the Principal the Tunnel Substratum Access Request for 

each Tunnel Substratum at least 12 months before the Date for Access for that 

Tunnel Substratum and as a condition precedent to the Principal's obligations to 

provide access under clause 11.1 of the D&C Deed to that Tunnel Substratum. 

(d) Each Tunnel Substratum Access Request must include a geographic information 

system (GIS) 3D model which: 

(i) adequately identifies the horizontal extents, and upper and lower levels, for 

the relevant Tunnel Substrata (Tunnel Substratum Dimensions), which 

must comply with paragraph (e) of this Part B; 

(ii) nominates the Date for Access for the relevant Tunnel Substrata, which must 

comply with paragraph (f) of this Part B; 

(iii) identifies any differences between the Tunnel Substratum Dimensions in the 

Tunnel Substratum Access Request and the Construction Site (Tunnel 

Substratum) drawings in Part C of this Exhibit; and 

(iv) contains any other related information reasonably required by the Principal. 

(e) The Tunnel Substratum Dimensions for the relevant Tunnel Substratum in a Tunnel 

Substratum Access Request must comply with the following requirements: 

(i) the Tunnel Substratum must be an underground stratum lot limited in height, 

width and depth; 

(ii) the Tunnel Substratum must typically be rectangular in shape when viewed 

in cross-section, with a variable envelope depending on operational and other 

physical requirements; 

(iii) subject to paragraphs (e)(iv) and (e)(v) of this Part B, the height, width and 

depth of the stratum lot referred to in paragraph (e)(i) of this Part B must be 

determined by reference to the Rozelle Interchange Works as described in the 

then current Design Documentation provided by the Contractor; 

(iv) the Tunnel Substratum must be at least 5 metres below the lowest point of 

the surface level of the land, except where underground structures (such as 

dive structures, cut and cover structures and ventilation tunnels) must 

approach and make contact with the surface of the land on the Rozelle Rail 

Yards Site and the Iron Cove Link Site;  

(v) subject to paragraph (e)(vi) of this Part B, the Tunnel Substratum will include 

the following clearance and allowance areas, unless otherwise agreed by the 

parties: 

(A) 10 metres plan clearance from the external sides of tunnels; 
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(B) 10 metres clearance above tunnel crown;  

(C) 10 metres clearance around service tunnels, maintenance bays, tunnel 

connections to shafts, and the like; 

(D) 20 metres allowance for ground anchors compared to the excavation 

pits, or relevant earth retaining structures; and 

(E) 10 metres clearance from the outer edge of any structure or item 

requiring clearance that is not referred to in paragraphs (e)(v)(A) to 

(e)(v)(E) of this Part B; 

(vi) the Tunnel Substratum must: 

(A) align with and allow for connection of the Rozelle Interchange Works 

to the Main Tunnel Works; and  

(B) accommodate the safeguarding for future connection (by others) of the 

WHT Works;  

(vii) the Tunnel Substratum must not extend above ground and must not include 

areas that are excessive to the Contractor's reasonable requirements for the 

performance of the Contractor's Activities; and 

(viii) the tunnel substratum for the Main Tunnel Works is fixed, and the Tunnel 

Substratum must not encroach on or otherwise inhibit the use or occupation 

of the tunnel substratum for the Main Tunnel Works by the Principal, the Main 

Tunnel Contractor or a WestConnex Concessionaire or its nominees. 

(f) The Dates for Access for the relevant Tunnel Substrata in a Tunnel Substratum 

Access Request must comply with the following requirements, unless the Principal 

otherwise agrees in writing: 

(i) the Date for Access for each Tunnel Substratum must be at least 12 months 

after the date of the Tunnel Substratum Access Request is given to the 

Principal in compliance with this Part B; and 

(ii) there must be no more than 100 Tunnel Substrata on different lots with Dates 

for Access which are within any 30 day period. 

(g) When the Contractor submits a Tunnel Substratum Access Request in compliance 

with this Part B for a Tunnel Substratum: 

(i) the Tunnel Substratum Dimensions for the Tunnel Substratum described in 

Table 2 of this Part B are deemed to be updated to be those set out in the 

Tunnel Substratum Access Request; and 

(ii) the Date for Access for the Tunnel Substratum will be as nominated in the 

Tunnel Substratum Access Request. 

(h) After the Tunnel Substratum Dimensions for a Tunnel Substratum have been updated 

in accordance with paragraph (g)(i) of this Part B, the Contractor may only change 

the Tunnel Substratum Dimensions in accordance with Schedule 13. Where land 

outside the Tunnel Substratum Dimensions is required, but the Contractor has not 

updated the Tunnel Substratum Dimensions to include the land, the land will be Extra 

Land for the purposes of clause 11.4 of this deed. 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

(i) After the Date for Access for a Tunnel Substratum have been determined in 

accordance with paragraph (g)(ii) of this Part B, the Contractor may only change the 

Date for Access in accordance with Schedule 13. 

(j) Where Attachment 1 specifies either or both a revised Date for Access, or a 3D model 

version with revised Tunnel Substratum Dimensions, for a Tunnel Substratum, the 

Contractor is taken to have submitted a Tunnel Substratum Access Request in 

accordance with this Part B describing those Tunnel Substratum Dimensions and 

nominating that Date for Access. 

(k) For the purposes of this Part B: 

(i) Rozelle Rail Yards Site means page 1 of 17 in M4M5RZI003 REV03 contained 

in the Site Access Schedule;  

(ii) Iron Cove Link Site means page 6 of 17 in M4M5RZI003 REVO3 contained in 

the Site Access Schedule; and 

(iii) in Tables 1 and 2 below, "Project Works" means Project Works (Rozelle 

Interchange). 

Table 1 : Main Tunnel Stubs Substratum Site Area 

S
u

b
s
tr

a
tu

m
 

A
c
c
e
s
s
 A

re
a
 

Location 
Extent 

of Work 
Area Type 

 Integration 

Site Type 

Required 

Area 

Date for 

Access 
Conditions of Access Drawing Reference 

A 

Main 
Tunnel 
Stub - 
East 

Project 
Work 

Rozelle 

Interchange 
Works Site 

Stage 3 

Integration 
Site 

Full AreaFull 
Area 

The Contractor must not adversely 

impact the performance or durability of 
Motorway assets on the site, in 
accordance with section 4.3 (Effects of 
the Project Works, Temporary Works 
and O&M Work) of the SWTC.  

M4M5RZI003 REV03 
Page 9 of 17 

B 

Main 
Tunnel 
Stub - 
East 

Project 
Work 

Rozelle 
Interchange 
Works Site 

Stage 3 
Integration 
Site 

Full Area 

The Contractor must not adversely 
impact the performance or durability of 
Motorway assets on the site, in 
accordance with section 4.3 (Effects of 
the Project Works, Temporary Works 

and O&M Work) of the SWTC.  

M4M5RZI003 REV03 
Page 9 of 17 

C 

Main 
Tunnel 
Stub - 
West 

Project 

Work 

Rozelle 
Interchange 
Works Site 

Stage 3 
Integration 
Site 

Full Area 

The Contractor must not adversely 
impact the performance or durability of 
Motorway assets on the site, in 
accordance with section 4.3 (Effects of 
the Project Works, Temporary Works 
and O&M Work) of the SWTC.  

M4M5RZI003 REV03 

Page 9 of 17 

D 

Main 
Tunnel 
Stub - 
West 

Project 
Work 

Rozelle 
Interchange 
Works Site 

Stage 3 
Integration 
Site 

Full Area 

The Contractor must not adversely 
impact the performance or durability of 
Motorway assets on the site, in 
accordance with section 4.3 (Effects of 
the Project Works, Temporary Works 
and O&M Work) of the SWTC.  

M4M5RZI003 REV03 
Page 9 of 17 

 

Table 2: Tunnel Substrata 

S
u

b
s
tr

a
tu

m
 

I
D

 Extent of 
Work 

Area Type Date for Access1 
 Conditions of Access Drawing Reference 

E01 
Project 

Works 

Rozelle Interchange 

Works Site 
None 

M4M5RZI003 REV03 Pages 

12, 13 and 14 of 17 

E02 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 

12, 13 and 14 of 17 

E03 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 

11, 12 and 14 of 17 

E04 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 

11, 12, 13 and 14 of 17 

E05 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 

11, 12, 13 and 14 of 17 

E06 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 

11, 12, 13 and 14 of 17 
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S
u

b
s
tr

a
tu

m
 

I
D

 Extent of 

Work 
Area Type Date for Access1 

 Conditions of Access Drawing Reference 

E07 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
11, 12, 13, 14 and 16 of 17 

E08 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
11, 12, 14, 15 and 16 of 17 

E09 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
11, 12, 13, 14, 15 and 16 

of 17 

E10 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 14 and 16 of 17 

E11 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 14 and 16 of 17 

E12 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 14, 15 and 16 

of 17 

E13 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 15, 16 and 17 

of 17 

E14 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 13, 14, 15, 16 

and 17 of 17 

E15 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 15, 16 and 17 

of 17 

E16 
Project 

Works 

Rozelle Interchange 

Works Site 
None 

M4M5RZI003 REV03 Pages 
10, 11, 12, 15, 16 and 17 

of 17 

E17 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 15, 16 and 17 

of 17 

E18 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 14, 15, 16 and 

17 of 17 

E19 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
10, 11, 12, 15, and 17 of 

17 

E20 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 
11, 12, 15, and 17 of 17 

E21 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Pages 

11, 12, and 17 of 17 

E22 
Project 
Works 

Rozelle Interchange 
Works Site 

None 
M4M5RZI003 REV03 Page 

17 of 17M4M5RZI003 
REV03 Page 17 of 17 
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Part C – Construction Site Drawings 
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Part D – Description of Main Tunnel Stubs Substratum Site Area 

Without limiting paragraph 1A(b) of this Exhibit the boundaries of the Main Tunnel Stubs Substratum 

Site (which forms part of the tunnel substratum referred to in paragraph (b) of the definition of 

"Rozelle Interchange Works Site") are more particularly described in the table below.  

The locations of the four Main Tunnel Stubs Substratum Access Areas will be amended to suit the 

final constructed location. 

The following descriptions apply to the details provided in Table 1: 

a) ‘Construction Site Limits’ defines the limits which bound the Construction Site envelope for 

the relevant part of the Construction Site. 

Table 1 

S
u

b
s
tr

a
tu

m
 

A
c
c
e
s
s
 A

re
a
 

Substratum Site 
Location 

Description 
Construction Site Limits 

A 
Main Tunnel Stub - 

East 

1. This part of the Construction Site is bound by the roof, walls and floor of the Main Tunnel Southbound Stub (East), extending 20 

metres back from the end of the tunnel stub, and as represented on the Main Tunnel Stubs Substratum Plan contained within this 

Appendix 9. 

2. Project Works (Rozelle Interchange) and Temporary Works (Rozelle Interchange) may extend locally outside of the Construction 

Site described in item 1 subject to them remaining within the Main Tunnel Motorway Stratum and not extending into any 

operational space of the Main Tunnel.  The Construction Site may be extended for the purpose of enabling the Contractor to fulfil 

its obligations to complete the Integration Works at the MTW Stubs, by obtaining written approval from the Principal's 

Representative.  

B 
Main Tunnel Stub - 

East 

1. This part of the Construction Site is bound by the roof, walls and floor of the Main Tunnel Northbound Stub (East), extending 20 

metres back from the end of the tunnel stub, and as represented on the Main Tunnel Stubs Substratum Plan contained within this 

Appendix 9. 

2. Project Works (Rozelle Interchange) and Temporary Works (Rozelle Interchange) may extend locally outside of the Construction 

Site described in item 1 subject to them remaining within the Main Tunnel Motorway Stratum and not extending into any 

operational space of the Main Tunnel. The Construction Site may be extended for the purpose of enabling the Contractor to fulfil 

its obligations to complete the Integration Works at the MTW Stubs, by obtaining written approval from the Princpal's 

Representative. 

C 
Main Tunnel Stub - 

West 

1. This part of the Construction Site is bound by the roof, walls and floor of the Main Tunnel Northbound Stub (West), extending 20 

metres back from the end of the tunnel stub, and as represented on the Main Tunnel Stubs Substratum Plan contained within this 

Appendix 9. 

2. Project Works (Rozelle Interchange)and Temporary Works (Rozelle Interchange) may extend locally outside of the Construction 

Site described in item 1 subject to them remaining within the Main Tunnel Motorway Stratum and not extending into any 

operational space of the Main Tunnel. The Construction Site may be extended for the purpose of enabling the Contractor to fulfil 

its obligations to complete the Integration Works at the MTW Stubs, by obtaining written approval from the Principal's 

Representative. 

D 
Main Tunnel Stub - 

West 

1. This part of the Construction Site is bound by the roof, walls and floor of the Main Tunnel Southbound Stub (West), extending 20 

metres back from the end of the tunnel stub, and as represented on the Main Tunnel Stubs Substratum Plan contained within this 

Appendix 9. 

2. Project Works (Rozelle Interchange) and Temporary Works (Rozelle Interchange) may extend locally outside of the Construction 

Site described in item 1 subject to them remaining within the Main Tunnel Motorway Stratum and not extending into any 

operational space of the Main Tunnel. The Construction Site may be extended for the purpose of enabling the Contractor to fulfil 

its obligations to complete the Integration Works at the MTW Stubs, by obtaining written approval from the Princpal's 

Representative. 

 

  



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

Attachment 1 to Exhibit H, Part A (Rozelle Interchange Project Works) 

Existing Tunnel Substratum Access Requests 
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PART B – WHT SOUTHERN TUNNEL WORKS 

1 Definitions 

Words and expressions not defined in this Exhibit will have the same meaning as the words and 

expressions defined in the D&C Deed, except to the extent to which the context otherwise requires, 

and:  

a)  Location means the location marked in blue in the Construction Site (Tunnel 

Substratum) drawings attached to Part C of this Exhibit.  

b) Construction Site Drawings means the plans attached to Part C to this Exhibit. A 

parcel of land shown on a Construction Site Drawing may have one or more of its 

boundaries defined by reference to co-ordinates as shown on that Construction Site 

Drawing (either in addition to, or in the place of, any boundary shown on survey plans 

lodged with and registered by Land and Property Information).  

c) WHT Stubs Substratum Site means the WHT Stubs Substratum Access Area in Table 

3 of Part D.  

d) WHT Ventilation Stubs Substratum Site means the WHT Ventilation Substratum 

Access Area in Table 3 of Part D.  

2 INTERPRETATION  

a) The WHT Southern Tunnel Works Site referred to in paragraph (a) of the definition of " 

WHT Southern Tunnel Works Site " is described in Part A (Construction Site (Surface 

Land)) and shown on the Construction Site Drawings titled "Construction Site (Surface 

Land)" in Part C of this Exhibit.  

b) The tunnel substratum referred to in paragraph (b) of the definition of " WHT Southern 

Tunnel Works Site " is made up of the WHT Stubs Substratum Site area, WHT Ventilation 

Stubs Substratum Site area, tunnel substratum, tunnel ramps substratum and 

ventilation tunnels substratum, other than those substratum areas which are WHT 

Southern Tunnel Temporary Areas. Each element of this tunnel substratum is described 

in Part B (Construction Site (Tunnel Substratum)), shown on the Construction Site 

Drawings titled "Construction Site (Tunnel Substratum)" in Part C of this Exhibit, with 

the boundaries more particularly described in Part D (Description of WHT Stubs 

Substratum Site Area), as varied in accordance with Schedule 13 of the D&C Deed.  

c) The Construction Site Drawings titled "Construction Site (Tunnel Substratum) Drawings" 

include the additional substratum required by the Contractor for the WHT Southern 

Tunnel Works and Temporary Works (WHT Southern Tunnel Works) which is additional 

to the WHT Stubs Substratum Site area and WHT Ventilation Stubs Substratum Site 

area. 

d) The Local Areas are described in Part A (Construction Site (Surface land)) and shown on 

the Construction Site Drawings titled "Construction Site (Surface Land)" and in Part C of 

this Exhibit.  

e) The WHT Southern Tunnel Temporary Areas are described in:  

(i) Part A (Construction Site (Surface Land)) and shown on the Construction Site 

Drawings titled "Construction Site (Surface Land)" in Part C of this Exhibit; and, 
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(ii) Part B (Construction Site (Tunnel Substratum)) and shown as hatched on the 

Construction Site Drawings titled "Construction Site (Tunnel Substratum)" in 

Part C of this Exhibit.  

f) The Construction Site Drawings titled "Construction Site (Tunnel Substratum) Drawings" 

show boundaries and title details of the parcels of land which fall wholly or partially 

within the parts of the Construction Site shown on those drawings. For the avoidance of 

doubt, the parcels of land have been included on those drawings for information 

purposes only, and access will only be provided to those parts of the parcels of land 

which form part of the Construction Site and shown as hatched in those drawings.  

g) All coordinates identified in the Construction Site Drawings are MGA-94 Zone 56 

coordinates based on the Geocentric Datum of Australia (GDA).  

h) Offsets to boundaries identified in the Construction Site Drawings to define a land parcel 

are offsets to boundaries shown on survey plans lodged with and registered by Land and 

Property Information. 
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3 INTRODUCTION  

a) This Exhibit contains four parts:  

(i) Part A - Construction Site (Surface Land);  

(ii) Part B- Construction Site (Tunnel Substratum);  

(iii) Part C- Construction Site Drawings; and  

(iv) Part D - Description of WHT Stubs Substratum Site area and WHT Ventilation 

Stubs Substratum Site area.  

b) Part A of this Exhibit is subject to the requirements of:  

(i) the Project Documents; and  

(ii) any other document and any condition referred to in this Exhibit, including in 

the "Conditions of Access" column in Table 2 in Part A of this Exhibit,  

and, in particular, must be read in conjunction with clauses 11.3, 11.4 and 18 of the 

D&C Deed, Schedules 1A and 8 to the D&C Deed and sections 1.3 and 5.1 of, and 

Appendix A.1 to, the Scope of Works and Technical Criteria.  

c) Part B of the Exhibit is subject to the requirements of:  

(i) the Project Documents; and 

(ii) any other document and any condition referred to in this Exhibit, including n the 

"Conditions of Access" column in Table 3 in Part D of this Part B of this Exhibit 

and Table 1 in Part B of this Part B of this Exhibit,  

and, in particular, must be read in conjunction with clauses 11.3, 11.4 and 18 of the 

D&C Deed, Schedules 1A and 8 to the D&C Deed and sections 1.3 and 5.1 of, and 

Appendix A.1 to, the Scope of Works and Technical Criteria.  

d) Part C of this Exhibit contains a hard drive that includes the Construction Site Drawings.  

e) Part D of this Exhibit contains a table which more particularly describes the boundaries 

of the WHT Stubs Substratum Site area and WHT Ventilation Stubs Substratum Site 

area.  
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4 EXPLANATION OF PART A - CONSTRUCTION SITE (SURFACE LAND)  

4.1 EXPLANATION OF TABLES  

Part A of this Exhibit comprises Table 2 consisting of 10 columns as follows:  

a) SAS No is the unique number marking and identifying each specific parcel of land within 

the Construction Site (Surface land) as shown in the Construction Site Drawings 

attached to Part C of this Exhibit.  

b) Lot No is the NSW Land Registry Services registered lot number of the specific parcel 

of land corresponding with the relevant number in the "SAS No" column (where 

applicable).  

c) DP/SP No is the deposited plan number registered at NSW Land Registry Services of 

the specific parcel of land corresponding with the relevant number in the "SAS No" 

column (where applicable).  

d) Location is the street address (or, where applicable, description of the location of Local 

Road, Motorway Reserve Land, or other parcel of land) in respect of the specific parcel 

of land corresponding with the relevant number in the "SAS No" column. The location 

description is included for illustrative purposes only and Transport for New South Wales 

has no obligation to give the Contractor, its Related Parties or its invitees access to any 

area referred to in the "Location" column that is not also described in the "Lot No", 

"DP/SP No" and "Required Area" columns and shown in the Construction Site Drawings.  

e) Extent of Work is the type of works (either WHT Southern Tunnel Works (including any 

Temporary Works (WHT Southern Tunnel Works) required to complete those WHT 

Southern Tunnel Works) or Temporary Works (WHT Southern Tunnel Works)) that may 

be carried out on the parcel of land corresponding with the relevant number in the "SAS 

No" column subject to the other requirements of this deed.  

f) Area Type is the categorisation of the land corresponding with the relevant number in 

the "SAS No" column as either part of the WHT Southern Tunnel Works Works Site, a 

Local Area or a Rozelle Interchange Temporary Areas.  

g) Required Area is the required area of the specific parcel of land corresponding with the 

relevant number in the "SAS No" column. In the "Required Area" column: 

(i) "Full Area" indicates that all of the relevant parcel of land forms part of the 

Construction Site and is unrestricted in height and depth;  

(ii) "PT Area" indicates that part of the relevant parcel of land forms part of the 

Construction Site and is unrestricted in height and depth; and  

(iii) "PT (air)" indicates that the air space above the surface level of the relevant 

parcel of land forms part of the Construction Site.  

h) Date for Access is the date on which the Principal will give the Contractor access to 

the parcel of land corresponding with the relevant number in the "SAS No" column and 

must be read in conjunction with the "Conditions of Access” column.  

i) Conditions of Access are terms and conditions which the Contractor must comply with 

in respect of the access to and/or use and occupation of the relevant parcel of land 

corresponding with the relevant number in the "SAS No" column.  
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j) Drawing Reference refers to the Construction Site Drawing on which the land 

corresponding with the relevant number in the "SAS No" column is shown.  

4.2 GENERAL TERMS AND CONDITIONS OF ACCESS  

a) The contents of the "Conditions of Access" column do not limit the Contractor's 

obligations to comply with the Scope of Works and Technical Criteria and the Project 

Documents.  

b) Any conditions set out or referred to in the Scope of Works and Technical Criteria that 

apply in respect of:  

(i) the WHT Southern Tunnels Works Site;  

(ii) Local Areas; or  

(iii) WHT Southern Tunnels Temporary Areas,  

are deemed to be included in the "Conditions of Access" column of Table 2 in Part A of 

this Exhibit where relevant with respect to any parcel of land.  

c) The Contractor's obligations under clause 11.3 of the D&C Deed and section 5.1 of the 

Scope of Works and Technical Criteria are deemed to be included in the "Conditions of 

Access" column of Table 2 in Part A of this Exhibit where relevant with respect to any 

parcel of land.  
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5 EXPLANATION OF PART B - CONSTRUCTION SITE (TUNNEL SUBSTRATUM)  

Part B of this Exhibit comprises 2 tables as follows:  

a) Table 1: Tunnels  

This table identifies the tunnel substratum for the tunnels. 

b) Table 2: Tunnels  

This table identifies tunnel substratum that has been gazetted by Transport for New 

South Wales and requires modification to suit the WHT Southern Tunnel Works.  

6 EXPLANATION OF PART D - WHT STUBS SUBSTRATUM SITE AREA AND WHT 

Ventilation Stubs Substratum Site area 

Part D of this Exhibit comprises 1 table as follows:  

(a) Table 3: WHT Stubs Substratum Site area and WHT Ventilation Stubs Substratum 

Site area. 

This table identifies tunnel substratum for the WHT Stubs Substratum Site area and 

WHT Ventilation Stubs Substratum Site area. 

7 SHARED ACCESS DEFINITIONS  

Table 1 below specifies the terms and conditions which apply to the different types of 

Shared Access where identified in this Exhibit.  

 

Table 1: Shared Access Requirements 

Site ID Conditions of Access 

WHT Ventilation 

Stubs 

1. This area of the Construction Site is controlled by Transport for NSW and/or it’s 

nominated party. 

2. The Contractor may access and use the Construction Site, subject to providing the 

Transport for NSW and/or its nominated party with: 

• sufficient notice in accordance with the requirements of Transport for 

NSW; and 

• comprehensive details of the nature, extent, duration and other relevant 

details associated with the Contractors access and use of the site, as 

requested by and to the satisfaction of Transport for NSW. 

3. The Contractor must comply with the requirements, procedures and protocols of 

Transport for NSW throughout the duration of its access or use of that area of the 

Construction Site. 
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Part A. Construction Site (Surface Land) 
 

Table 2: Construction Site (Surface Land) 
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Part B. Construction Site (Tunnel Substratum) 
a) The following provisions apply to Table 1, Table 2 of the Part B and Table 3 of Part D. 

b) The Contractor must give the Principal written requests for access in accordance with 

this Part B (each a Tunnel Substratum Access Request) to the Principal for the tunnel 

substrata identified in Table 1, Table 2 of this Part B and Table 3 of Part D (each a 

Tunnel Substratum) by nominated dates for access (each a Date for Access). 

c) The Contractor must give the Principal the Tunnel Substratum Access Request for each 

Tunnel Substratum at least 12 months before the Date for Access for that Tunnel 

Substratum and as a condition precedent to the Principal's obligations to provide access 

under clause 11.1 of the D&C Deed to that Tunnel Substratum. 

d) Each Tunnel Substratum Access Request must include a geographic information system 

(GIS) 3D model which: 

(i) adequately identifies the horizontal extents, and upper and lower levels, for the 

relevant Tunnel Substrata (Tunnel Substratum Dimensions), which must 

comply with paragraph (e) of this Part B; 

(ii) nominates the Date for Access for the relevant Tunnel Substrata, which must 

comply with paragraph (f) of this Part B; 

(iii) identifies any differences between the Tunnel Substratum Dimensions in the 

Tunnel Substratum Access Request and the Construction Site (Tunnel 

Substratum) drawings in Part C of this Exhibit; and 

(iv) contains any other related information reasonably required by the Principal. 

e) The Tunnel Substratum Dimensions for the relevant Tunnel Substratum in a Tunnel 

Substratum Access Request must comply with the following requirements: 

(i) the Tunnel Substratum must be an underground stratum lot limited in height, 

width and depth; 

(ii) the Tunnel Substratum must typically be rectangular in shape when viewed in 

cross-section, with a variable envelope depending on operational and other 

physical requirements; 

(iii) subject to paragraphs (e)(iv) and (e)(v) of this Part B, the height, width and 

depth of the stratum lot referred to in paragraph (e)(i) of this Part B must be 

determined by reference to the WHT Southern Tunnel Works as described in the 

then current Design Documentation provided by the Contractor; 

(iv) the Tunnel Substratum must be at least 5 metres below the lowest point of the 

surface level of the land, except where underground structures (such as dive 

structures, cut and cover structures and ventilation tunnels) must approach and 

make contact with the surface of the land on the Rozelle Rail Yards Site;  

(v) subject to paragraph (e)(vi) of this Part B, the Tunnel Substratum will include 

the following clearance and allowance areas, unless otherwise agreed by the 

parties: 

A. 10 metres plan clearance from the external sides of tunnels; 
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B. 10 metres clearance above tunnel crown;  

C. 10 metres clearance around service tunnels, maintenance bays, tunnel 

connections to shafts, and the like; 

D. 20 metres allowance for ground anchors compared to the excavation 

pits, or relevant earth retaining structures; and 

E. 10 metres clearance from the outer edge of any structure or item 

requiring clearance that is not referred to in paragraphs (e)(v)(A) to 

(e)(v)(E) of this Part B; 

(vi) the Tunnel Substratum must: 

A. align with and allow for connection of the Rozelle Interchange Works to 

the WHT Southern Tunnel Works; and  

B. accommodate the safeguarding for future connection (by others) of the 

Remaining WHT Works;  

(vii) the Tunnel Substratum must not extend above ground and must not include 

areas that are excessive to the Contractor's reasonable requirements for the 

performance of the Contractor's Activities; and 

(viii) Not used. 

f) The Dates for Access for the relevant Tunnel Substrata in a Tunnel Substratum Access 

Request must comply with the following requirements, unless the Principal otherwise 

agrees in writing: 

(i) the Date for Access for each Tunnel Substratum must be at least 12 months 

after the date of the Tunnel Substratum Access Request is given to the Principal 

in compliance with this Part B; and 

(ii) there must be no more than 75 Tunnel Substrata on different lots with Dates for 

Access which are within any 30 day period. 

g) When the Contractor submits a Tunnel Substratum Access Request in compliance with 

this Part B for a Tunnel Substratum: 

(i) the Tunnel Substratum Dimensions for the Tunnel Substratum described in Table 

1 and Table 2 of this Part B and Table 3 of Part D are deemed to be updated to 

be those set out in the Tunnel Substratum Access Request; and 

(ii) the Date for Access for the Tunnel Substratum will be as nominated in the Tunnel 

Substratum Access Request. 

h) After the Tunnel Substratum Dimensions for a Tunnel Substratum have been updated in 

accordance with paragraph (g)(i) of this Part B, the Contractor may only change the 

Tunnel Substratum Dimensions in accordance with Schedule 13. Where land outside the 

Tunnel Substratum Dimensions is required, but the Contractor has not updated the 

Tunnel Substratum Dimensions to include the land, the land will be Extra Land for the 

purposes of clause 11.4 of this deed. 

i) After the Date for Access for a Tunnel Substratum have been determined in accordance 

with paragraph (g)(ii) of this Part B, the Contractor may only change the Date for Access 

in accordance with Schedule 13. 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

j) Not used. 
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Table 1: Tunnel Substrata 
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F22 

WHT 

Southern 

Tunnel 

Works 

1 DP1093206 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP1112434 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP1145750 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP1207154 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP226629 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP784090 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F22 

WHT 

Southern 

Tunnel 

Works 

1 DP868943 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP910352 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP925445 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

1 DP986342 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

10 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

10 DP874957 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

103 DP1247164 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 WHT 

Southern 
105 DP1232769 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

11 DP874957 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

12 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

13 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

14 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

15 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

18 DP975099 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

2 DP1204103 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F22 

WHT 

Southern 

Tunnel 

Works 

2 DP1207154 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

2 DP226629 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

2 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

2 DP80521 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

2 DP925445 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

20 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

20 DP658400 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 WHT 

Southern 
201 DP523309 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

21 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

23 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

24 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

3 DP109 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

3 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

31 DP1069828 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

32 DP177985 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
u

b
s
tr

a
tu

m
 

ID
 

E
x
te

n
t 

o
f 

W
o

rk
 

L
o

t 
N

o
 

D
P

 /
 S

P
 N

o
. 

A
re

a
 T

y
p

e
 

D
a
te

 f
o

r 

A
c
c
e

s
s

1
 

C
o

n
d

it
io

n
s
 

o
f 

A
c
c
e
s

s
 

D
ra

w
in

g
 

R
e
fe

re
n

c
e

 

F22 

WHT 

Southern 

Tunnel 

Works 

4 DP109 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

4 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

4 DP544320 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

5 DP109 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

5 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

8 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

A DP305474 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 WHT 

Southern 
A DP336554 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

A DP390835 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

A DP437607 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

A DP438261 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

A DP439240 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

B DP305474 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

B DP336554 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

B DP381711 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F22 

WHT 

Southern 

Tunnel 

Works 

B DP390835 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

B DP437607 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

B DP438261 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

B DP439240 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

C DP381711 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

C DP437607 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

C DP438261 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 WHT 

Southern 
D DP381711 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
u

b
s
tr

a
tu

m
 

ID
 

E
x
te

n
t 

o
f 

W
o

rk
 

L
o

t 
N

o
 

D
P

 /
 S

P
 N

o
. 

A
re

a
 T

y
p

e
 

D
a
te

 f
o

r 

A
c
c
e

s
s

1
 

C
o

n
d

it
io

n
s
 

o
f 

A
c
c
e
s

s
 

D
ra

w
in

g
 

R
e
fe

re
n

c
e

 

Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F22 

WHT 

Southern 

Tunnel 

Works 

D DP437607 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP1118218 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP1157755 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP1178980 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP1209889 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP1225372 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP169 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F23 

WHT 

Southern 

Tunnel 

Works 

1 DP198451 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP216564 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP218493 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP446323 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP514600 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP584458 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 WHT 

Southern 
1 DP715933 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP745835 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP770128 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP770442 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP783586 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP794428 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP795088 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP908843 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F23 

WHT 

Southern 

Tunnel 

Works 

1 DP986090 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

1 DP995947 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

10 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

101 DP1227455 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

102 DP1227455 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

11 DP1103739 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

11 DP773867 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 WHT 

Southern 

11 

(Section 

P) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

11A DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

12 DP667353 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

12 DP773867 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

2 DP1118218 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

2 DP169 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

2 DP216564 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

2 DP446323 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F23 

WHT 

Southern 

Tunnel 

Works 

2 DP449226 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

2 DP514600 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

20 DP1262564 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

3 DP241670 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

3 DP449226 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

3 DP908843 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

4 DP241670 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 WHT 

Southern 
5 DP241670 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

6 DP266912 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

6 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

6 DP654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

647 DP729093 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

7 DP266912 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

7 DP435645 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

8 DP266912 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F23 

WHT 

Southern 

Tunnel 

Works 

8 DP716937 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

9 DP266912 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

9 DP77987 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

A DP158621 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

A DP383245 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

A DP438516 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

A DP438940 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 WHT 

Southern 
A DP439492 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

A DP441603 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

A DP443199 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

B DP158621 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

B DP20161 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

B DP383245 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

B DP438516 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

B DP438940 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F23 

WHT 

Southern 

Tunnel 

Works 

B DP441603 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

B DP443199 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

C DP20161 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

C DP438940 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

D DP20161 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

D DP438940 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

E DP20161 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 WHT 

Southern 
 SP93550 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F23 

WHT 

Southern 

Tunnel 

Works 

 SP95040 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP100303 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP105804 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP1212102 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP202807 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP210706 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP220341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F24 

WHT 

Southern 

Tunnel 

Works 

1 DP230184 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP389639 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP500530 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP548468 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP660508 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP726630 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP843575 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 WHT 

Southern 
1 DP905942 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP932299 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

1 DP983702 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

10 DP1034330 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

10 DP1051922 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

10 DP1259849 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

11 DP1034330 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

12 

(Section 

P) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F24 

WHT 

Southern 

Tunnel 

Works 

13 DP131 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

13 DP380 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

13 

(Section 

P) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

14 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

14 DP380 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

14 

(Section 

P) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

14 

(Section 

W) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 WHT 

Southern 
15 DP379 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

16 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

2 DP100303 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

2 DP1212102 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

2 DP202807 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

2 DP210706 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

2 DP220341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

2 DP230184 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F24 

WHT 

Southern 

Tunnel 

Works 

2 DP548468 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

21 DP1069136 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

23 

(Section 

H) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

250 DP1049715 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

251 DP1049715 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

26 

(Section 

H) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

27 

(Section 

H) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 WHT 

Southern 

28 

(Section 

H) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

3 DP548468 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

31 

(Section 

H) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

32 

(Section 

H) 

DP119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

4 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

4 DP380 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

5 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

6 DP131 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F24 

WHT 

Southern 

Tunnel 

Works 

6 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

8 DP1242916 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

8 DP4959 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

A DP106757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

A DP374954 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

A DP382697 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

A DP430082 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 WHT 

Southern 
A DP434866 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

A DP442515 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

A DP445580 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

B DP106757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

B DP382697 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

B DP430082 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

B DP434866 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

B DP442515 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F24 

WHT 

Southern 

Tunnel 

Works 

B DP445580 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

C DP445580 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

 SP38418 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

 SP54646 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

 SP77099 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

 SP95527 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

X DP106853 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 WHT 

Southern 
X DP440746 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F24 

WHT 

Southern 

Tunnel 

Works 

Y DP440746 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1003057 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1082498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1094052 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1094209 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1094210 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1095703 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP115271 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1186546 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1200816 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1204103 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1230673 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP1265663 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 WHT 

Southern 
1 DP1272744 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
u

b
s
tr

a
tu

m
 

ID
 

E
x
te

n
t 

o
f 

W
o

rk
 

L
o

t 
N

o
 

D
P

 /
 S

P
 N

o
. 

A
re

a
 T

y
p

e
 

D
a
te

 f
o

r 

A
c
c
e

s
s

1
 

C
o

n
d

it
io

n
s
 

o
f 

A
c
c
e
s

s
 

D
ra

w
in

g
 

R
e
fe

re
n

c
e

 

Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP128694 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP210561 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP371319 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP519190 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP585611 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP73568 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP797901 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F25 

WHT 

Southern 

Tunnel 

Works 

1 DP845632 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP86211 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP900027 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP906976 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP913054 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP913482 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP919972 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 WHT 

Southern 
1 DP936558 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP948379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

1 DP973422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

10 DP1385 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

11 DP1385 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

112 DP1107654 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

14 

(Section 

A) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

15 

(Section 

A) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F25 

WHT 

Southern 

Tunnel 

Works 

15 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

15 DP942743 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

16 

(Section 

A) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

17 DP380 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

18 DP380 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

19 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 WHT 

Southern 
2 DP1094210 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 DP210561 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 DP371319 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 DP42 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 DP519190 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 DP845632 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

2 DP913482 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

23 DP1069518 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
u

b
s
tr

a
tu

m
 

ID
 

E
x
te

n
t 

o
f 

W
o

rk
 

L
o

t 
N

o
 

D
P

 /
 S

P
 N

o
. 

A
re

a
 T

y
p

e
 

D
a
te

 f
o

r 

A
c
c
e

s
s

1
 

C
o

n
d

it
io

n
s
 

o
f 

A
c
c
e
s

s
 

D
ra

w
in

g
 

R
e
fe

re
n

c
e

 

F25 

WHT 

Southern 

Tunnel 

Works 

3 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

3 DP1107497 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

3 DP210561 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

3 DP845632 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

36 DP4959 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

37 DP4959 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

4 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 WHT 

Southern 

5 

(Section 

B) 

DP179 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

5 DP13793 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

8 DP653644 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

A DP160014 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

A DP437555 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

A DP438364 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

A DP442507 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

A DP910491 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F25 

WHT 

Southern 

Tunnel 

Works 

B DP158254 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

B DP160014 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

B DP437555 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

B DP438364 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

B DP442507 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

D DP438261 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

E DP438261 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 WHT 

Southern 
 SP36356 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F25 

WHT 

Southern 

Tunnel 

Works 

 SP72136 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP1042027 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP1064090 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP1204293 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP1239390 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP207520 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP391625 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F26 

WHT 

Southern 

Tunnel 

Works 

1 DP516000 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP524630 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP538134 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP599975 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP61018 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP617007 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP65954 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 WHT 

Southern 
1 DP727957 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP744123 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP782262 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP80521 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP922622 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP952626 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

1 DP997020 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

100 DP1188316 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F26 

WHT 

Southern 

Tunnel 

Works 

100 DP220844 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

100 DP626533 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

101 DP626533 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

11 DP42 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

13 DP1048134 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

15 

(Section 

6) 

DP164 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

16 

(Section 

6) 

DP164 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 WHT 

Southern 

2 

(Section 

6) 

DP164 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP1239390 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP1253642 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP207520 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP500530 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP516000 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP584458 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

2 DP599975 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F26 

WHT 

Southern 

Tunnel 

Works 

204 DP1110000 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

21 DP1246252 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

22 DP1069136 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

25 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

26 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

27 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

3 DP64395 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 WHT 

Southern 
31 DP869472 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

32 DP869472 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

42 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

8 DP803372 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

9 DP12044 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP107419 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP164503 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP349233 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
u

b
s
tr

a
tu

m
 

ID
 

E
x
te

n
t 

o
f 

W
o

rk
 

L
o

t 
N

o
 

D
P

 /
 S

P
 N

o
. 

A
re

a
 T

y
p

e
 

D
a
te

 f
o

r 

A
c
c
e

s
s

1
 

C
o

n
d

it
io

n
s
 

o
f 

A
c
c
e
s

s
 

D
ra

w
in

g
 

R
e
fe

re
n

c
e

 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP409516 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP441387 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP441489 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

A DP442964 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

B DP107419 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

B DP349233 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

B DP409516 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 WHT 

Southern 
B DP432897 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

B DP441387 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

B DP441489 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

B DP442964 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

C DP107419 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

C DP373476 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

C DP441489 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

D DP107419 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F26 

WHT 

Southern 

Tunnel 

Works 

D DP373476 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

E DP373476 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

 SP13214 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

 SP21630 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

 SP85788 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

 SP8832 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

 SP99379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 WHT 

Southern 
X DP442458 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F26 

WHT 

Southern 

Tunnel 

Works 

Y DP442458 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 

(Section 

1) 

DP979292 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP115723 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP1169767 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP126551 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP1277026 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP169780 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F27 

WHT 

Southern 

Tunnel 

Works 

1 DP33442 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP55563 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP591427 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP715204 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP779760 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP783705 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

1 DP929403 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 WHT 

Southern 
1 DP996000 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

10 DP1099210 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

10 DP12044 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

14 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

15 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

16 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

17 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

18 DP1102623 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F27 

WHT 

Southern 

Tunnel 

Works 

19 DP381 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 

(Section 

1) 

DP979292 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP33442 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP381 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP511202 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP55563 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP591427 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 WHT 

Southern 
2 DP65961 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP715204 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

2 DP744602 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

20 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

20 DP381 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

21 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

22 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

29 DP200 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F27 

WHT 

Southern 

Tunnel 

Works 

3 DP70343 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

3 DP735776 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

33 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

34 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

35 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

36 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

37 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 WHT 

Southern 
38 DP3757 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

39 DP3757 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

4 DP33442 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

7 DP1109195 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

71 DP867169 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

8 DP1109195 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP152157 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP161111 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F27 

WHT 

Southern 

Tunnel 

Works 

A DP187733 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP324655 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP33048 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP347005 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP381421 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP439157 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

A DP440756 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 WHT 

Southern 
A DP446774 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP152157 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP161111 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP187733 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP324655 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP33048 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP439157 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

B DP440756 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F27 

WHT 

Southern 

Tunnel 

Works 

B DP446774 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

C DP311339 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

C DP324655 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

C DP33048 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

D DP110553 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

 SP14119 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

 SP70378 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 WHT 

Southern 
 SP86067 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F27 

WHT 

Southern 

Tunnel 

Works 

Y DP108123 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP1098923 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP197378 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP197823 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP503208 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP558130 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP702000 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F28 

WHT 

Southern 

Tunnel 

Works 

1 DP725245 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP734023 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP736465 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP797717 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP906030 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

1 DP908897 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

10 DP109 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 WHT 

Southern 
101 DP848165 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

17 DP662197 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

2 DP1169767 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

2 DP229048 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

2 DP503208 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

2 DP558130 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

2 DP906030 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

2 DP908897 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F28 

WHT 

Southern 

Tunnel 

Works 

27 DP543042 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

28 DP975341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

3 DP1169767 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

3 DP908897 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

31 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

32 

(Section 

B) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

32 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 WHT 

Southern 
34 DP422 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

35 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

36 DP200 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

36 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

37 DP200 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

4 DP908897 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

47 DP1096329 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

49 DP975341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F28 

WHT 

Southern 

Tunnel 

Works 

5 DP33442 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

50 DP975341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

501 DP872607 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

502 DP872607 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

51 DP1202614 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

52 DP975341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

53 DP1078064 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 WHT 

Southern 
53 DP975341 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

56 DP975341 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

6 DP33442 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

7 DP536780 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

70 DP867169 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

77 DP1240849 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

81 DP572499 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

82 DP572499 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F28 

WHT 

Southern 

Tunnel 

Works 

A DP106471 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

A DP157573 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

A DP446795 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

A DP447433 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

A DP86963 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

B DP106471 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

B DP157573 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 WHT 

Southern 
B DP446795 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

B DP447433 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

C DP438674 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

D DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

D DP438674 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

E DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

F DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

G DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 



 

75854133.9  

Rozelle Interchange and Western Harbour Tunnel Enabling Works Design and 

Construction Deed Exhibits  
 

S
u

b
s
tr

a
tu

m
 

ID
 

E
x
te

n
t 

o
f 

W
o

rk
 

L
o

t 
N

o
 

D
P

 /
 S

P
 N

o
. 

A
re

a
 T

y
p

e
 

D
a
te

 f
o

r 

A
c
c
e

s
s

1
 

C
o

n
d

it
io

n
s
 

o
f 

A
c
c
e
s

s
 

D
ra

w
in

g
 

R
e
fe

re
n

c
e

 

F28 

WHT 

Southern 

Tunnel 

Works 

H DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

J DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

K DP24270 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

 SP101674 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

 SP14287 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

 SP14466 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

 SP16075 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 WHT 

Southern 
 SP40671 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F28 

WHT 

Southern 

Tunnel 

Works 

 SP56231 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP1217068 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP201751 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP206352 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP229180 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP548706 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP555999 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F29 

WHT 

Southern 

Tunnel 

Works 

1 DP610970 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP707224 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP716928 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP730738 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP731561 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP735777 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP741478 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 WHT 

Southern 
1 DP743244 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP743766 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP744107 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP779499 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP783617 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP792147 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP79234 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP87093 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F29 

WHT 

Southern 

Tunnel 

Works 

1 DP901920 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

1 DP922900 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

10 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

10 DP976446 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

100 DP1054909 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

11 

(Section 

B) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

11 DP1183343 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 WHT 

Southern 
11 DP91256 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

111 DP589221 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

112 DP589221 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

12 DP854663 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

12 DP976446 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

17 DP1092886 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

18 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

19 DP379 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F29 

WHT 

Southern 

Tunnel 

Works 

2 DP1098923 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP1235609 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP201751 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP206352 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP206836 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP229180 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 WHT 

Southern 
2 DP792147 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP901920 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

2 DP976446 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

20 DP1213538 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

21 

(Section 

C) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

22 

(Section 

C) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

230 DP616825 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

29 DP575994 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F29 

WHT 

Southern 

Tunnel 

Works 

3 DP422 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

3 DP792147 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

3 DP976446 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

4 DP976446 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

5 DP746591 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

502 DP778350 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

503 DP778350 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 WHT 

Southern 
7 DP976446 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

8 DP995768 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

9 DP1098976 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

9 DP976446 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

A DP354525 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

A DP374093 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

A DP913622 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

B DP181346 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F29 

WHT 

Southern 

Tunnel 

Works 

B DP354525 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

B DP374093 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

B DP913622 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

B3 DP447297 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

C DP374093 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

D DP374093 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

N DP200723 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 WHT 

Southern 
 SP12658 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F29 

WHT 

Southern 

Tunnel 

Works 

 SP33361 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP1019224 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP1023552 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP1103221 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP1115556 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP111626 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP112969 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F30 

WHT 

Southern 

Tunnel 

Works 

1 DP1273025 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP198287 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP215117 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP571340 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP615990 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP709879 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

1 DP730592 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 WHT 

Southern 
1 DP744021 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

10 DP881979 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

15 

(Section 

A) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

16 

(Section 

A) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

18 DP70530 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

2 DP1023552 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

2 DP215117 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

2 DP571340 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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F30 

WHT 

Southern 

Tunnel 

Works 

20 DP744223 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

25 DP1024866 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

27 

(Section 

A) 

DP979498 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

3 DP1107907 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

70 DP734366 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

A DP345484 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 

WHT 

Southern 

Tunnel 

Works 

A DP447500 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 

F30 WHT 

Southern 
B DP447500 

WHT Southern 

Tunnel Works 

Site 

None WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 
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Tunnel 

Works 

SUBSTRATUM ACQUISITION 

PLAN 

Sheets 1 to 14 
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Table 2: Tunnels – Substratum requiring amendment 
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F01-

F19 

WHT 

Southern 

Tunnel 

Works 

1 DP1259095 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

F22 CHANGE REQUESTS 

Sheet 1 of 1 

F01-

F19 

WHT 

Southern 

Tunnel 

Works 

1 DP1259393 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 

PLAN 

F22 CHANGE REQUESTS 

Sheet 1 of 1 

F01-

F19 

WHT 

Southern 

Tunnel 

Works 

1 DP1259395 

WHT Southern 

Tunnel Works 

Site 

None 

WESTERN HARBOUR TUNNEL, 

CHANGE PROPOSAL 99, 

SUBSTRATUM ACQUISITION 
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PART C - Construction Site Drawings 
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PART D - WHT Stubs Substratum Site area and WHT Ventilation Stubs Substratum Site 

area 

Table 3: WHT Stubs Substratum Site area and WHT Ventilation Stubs Substratum Site area 
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ST

W-2 

WHT 

Connection

s 

Temporary 

Works 

Temporary 

Area 
N/A 

Full 

Area 

Completio

n 

The Contractor must 

not adversely impact 

the performance or 

durability of the 

assets on this site, in 

accordance with 

Section 4.3 of the 

SWTC. 

Western 

Harbour 

Tunnel 

Southern 

Tunnel Works 

Sheets 1& 2 

of 3 

ST

W-4 

WHT 

Ventilation 

Stubs 

Temporary 

Works 

Temporary 

Area 

WHT 

Ventilation 

Stubs 

Full 

Area 

Completio

n 

The Contractor must 

not adversely impact 

the performance or 

durability of the 

assets on this site, in 

accordance with 

Section 4.3 of the 

SWTC. 

Western 

Harbour 

Tunnel 

Southern 

Tunnel Works 

Sheet 2 of 3 

ST

W-5 

WHT 

Ventilation 

Stubs 

Temporary 

Works 

Temporary 

Area 

WHT 

Ventilation 

Stubs 

Full 

Area 

Completio
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The Contractor must 

not adversely impact 

the performance or 

durability of the 

assets on this site, in 

accordance with 

Section 4.3 of the 

SWTC. 

Western 

Harbour 

Tunnel 

Southern 

Tunnel Works 

Sheet 2 of 3 

ST

W-6 
WHT Stubs 

WHT 

Southern 

Tunnel 

Works 

WHT 

Southern 

Tunnel 

Works Site 

N/A 
Full 

Area 

30 June 

2023 

The Contractor must 

not adversely impact 

the performance or 

durability of the 

assets on this site, in 

accordance with 

Section 4.3 of the 

SWTC. 

The Contractor must 

complete the works 

identified in the 

Technical 

Requirements 

without any adverse 

impact to the Rozelle 

Interchange Project 

Works. 

Western 

Harbour 

Tunnel 

Southern 

Tunnel Works 

Sheet 3 of 3 
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EXHIBIT J 

Declaration of Compliance 

 

SUBCONTRACTOR'S DECLARATION OF COMPLIANCE 

WITH THE CODE FOR THE TENDERING AND 

PERFORMANCE OF BUILDING WORK 2016 

1.1.1. In this Declaration of Compliance: 

ABCC means the body referred to in subsection 29(2) of the 

Act. 

ABC 

Commissioner 

means the Australian Building and Construction 

Commissioner referred to in subsection 15(1) of the 

Act. 

Act means the Building and Construction Industry 

(Improving Productivity) Act 2016. 

Building Code means the Code for the Tendering and Performance 

of Building Work 2016, which is available at 

https://www.legislation.gov.au/Details/F2016L01859. 

Building 

Contractor 

has the same meaning as in the Act. 

Building 

Industry 

Participant 

has the same meaning as in the Act. 

Building Work has the same meaning as in subsection 3(4) of the 

Building Code. 

Commonwealth 

Funded 

Building Work 

means Building Work in items 1-8 of Schedule 1 of 

the Building Code. 

 

Enterprise 

Agreement 

has the same meaning as in the Fair Work Act 2009. 

Exclusion 

Sanction 

has the same meaning as in subsection 3(1) of the 

Building Code.  

Related Entity has the same meaning as in subsection 3(2) of the 

Building Code. 

Works means the Commonwealth Funded Building Work 

that is the subject of this Subcontract. 
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Name of Commonwealth project:  

Name of Subcontract:  

Name of [Subcontractor/Consultant], ABN and 

ACN:  

1.1.1. The [Subcontractor/Consultant] confirms that it has complied with the Building 

Code in preparing its [response/tender]. 

1.1.2. The [Subcontractor/Consultant] acknowledges that it and its Related Entities 

must comply with the Building Code in relation to all Building Work described in 

Schedule 1 of the Building Code for which an expression of interest or request 

for tender (however described) is called on or after the date that the Building 

Code commenced, being 2 December 2016, and, should it be the successful 

Tenderer, in relation to the Works.  

1.1.3. The [Subcontractor/Consultant] undertakes to ensure that it and its 

subcontractors that it subcontracts any of the Works to, should it be the 

successful Tenderer, comply with the Building Code.  

1.1.4. The [Subcontractor/Consultant] acknowledges the powers and functions of the 

ABC Commissioner and the ABCC under the Act and the Building Code and 

undertakes to ensure that it and its subcontractors will comply with any requests 

made by the ABCC and the ABC Commissioner within those powers and 

functions, including but not limited to requests for entry under section 72 of the 

Act,  requests to interview any person under section 74 of the Act, requests to 

produce records or documents under sections 74 and 77 of the of the Act and 

requests for information concerning matters relating to the Building Code under 

subsection 7(c) of the Building Code. 

1.1.5. The [Subcontractor/Consultant] declares that where it proposes to subcontract 

any of the Works, should it be the successful Tenderer, it will: 

a. not enter into a subcontract with a subcontractor who: 

i. is covered by an Enterprise Agreement that does not meet the 

requirements of section 11 of the Building Code;  

ii. is subject to an Exclusion Sanction;  

iii. has had an adverse decision, direction or order made by a court or 

tribunal for a breach of the Act, a designated building law, work health 

and safety law or competition and consumer law and failed to comply 

with the decision, direction or order; or 

iv. unless approved otherwise by the ABC Commissioner, is excluded from 

performing Building Work funded by a state or territory government; and 

b. only enter into a subcontract where: 

i. the subcontractor undertakes to only use products in relation to the 

Works that comply with the relevant Australian standards published by, 

or on behalf of, Standards Australia; 
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ii. the subcontractor undertakes to comply with the Workplace Relations 

Management Plan approved by the ABCC in accordance with Part 6 of 

the Building Code that applies to the Works; 

iii. the subcontractor has submitted a declaration of compliance, including 

the further information outlined in Attachment A to the declaration of 

compliance, in substantively the same form as the model declaration of 

compliance applicable to contractors and subcontractors in relation to 

the Building Code; and 

iv. the subcontract with the subcontractor contains clauses in substantively 

the same form as the model contract clauses applicable to contractors 

and subcontractors in relation to the Building Code. 

1.1.6. The [Subcontractor/Consultant] declares that it has provided all of the further 

information required by Attachment A to this Declaration of Compliance. 

1.1.7. The [Subcontractor/Consultant] declares that: 

a. it is not covered by an Enterprise Agreement that does not meet the 

requirements of section 11 of the Building Code; 

b. it is not subject to an Exclusion Sanction; 

c. it has not had an adverse decision, direction or order made by a court or 

tribunal for a breach of the Act, a designated building law, work health and 

safety law or competition and consumer law and failed to comply with the 

decision, direction or order; 

d. it will only use products in relation to the Works that comply with the relevant 

Australian standards published by, or on behalf of, Standards Australia, 

should it be the successful Tenderer; and 

e. it has provided as part of its tender a Workplace Relations Management 

Plan for approval by the ABCC in accordance with Part 6 of the Building 

Code.  

[To be signed by the [Subcontractor/Consultant]—insert appropriate signature block.] 
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ATTACHMENT A – INFORMATION REGARDING 

COMPLIANCE WITH THE CODE FOR THE TENDERING 

AND PERFORMANCE OF BUILDING WORK 2016 

[Subcontractors/Consultants] must provide the following information as part of their Declaration of 

Compliance. This information can either be set out in this table or in an annexure to this Attachment 

and the Declaration of Compliance.  

Item Requirement Compliance  

1 Does the [Subcontractor/Consultant] 

have an Enterprise Agreement that 

does not meet the requirements of 

section 11 of the Building Code?  

Yes / No 

Details (attach a 

copy of the letter of 

compliance or 

declaration of 

eligibility if the 

Tenderer is 

awaiting a letter of 

compliance and is 

not covered by an 

Enterprise 

Agreement made 

on or after 2 

December 2016):  

2 Is the [Subcontractor/Consultant] 

excluded from performing Building 

Work funded by a state or territory 

government? If so, the Commonwealth 

reserves the right to exclude the 

[Subcontractor/Consultant] from 

further consideration.  

Yes/No 

Details: 

3 Does the [Subcontractor/Consultant] 

positively commit to the provision of 

appropriate training and skills 

development for their workforce, and, 

if so, what evidence can the 

[Subcontractor/Consultant] supply in 

relation to this (for example, evidence 

of its compliance with any state or 

territory government building training 

policies and evidence of its support in 

the delivery of nationally endorsed 

Yes/No 

 

Details: 
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building and construction 

competencies)? 

4 How many current apprentice and 

trainee employees are engaged or 

intended to be engaged by the 

[Subcontractor/Consultant] to 

undertake the Works? 

Details: 

5 How many and what classes of 

persons that hold visas under the 

Migration Act 1958 are engaged or 

intended to be engaged by the 

[Subcontractor/Consultant] to 

undertake the Works? 

Details: 

6 Has the [Subcontractor/Consultant] 

within the preceding 3 years had an 

adverse decision, direction or order of 

a court or tribunal made against it for a 

breach of a designated building law, 

work health and safety law or the 

Migration Act 1958? 

Yes / No 

Details: 

 

7 Has the [Subcontractor/Consultant] or 

its Related Entities within the 

preceding 3 years been required to 

pay any amount under an adjudication 

certificate (provided in accordance 

with a law relating to the security of 

payments that are due to persons in 

respect of Building Work) to a Building 

Contractor or Building Industry 

Participant?  

Yes / No 

Details: 

8 Has the [Subcontractor/Consultant] or 

its Related Entities within the 

preceding 3 years owed any 

unsatisfied judgment debts to a 

Yes / No 

Details: 
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Building Contractor or Building 

Industry Participant? 

9 To what extent does the 

[Subcontractor/Consultant] intend to 

use domestically sourced and 

manufactured building materials to 

undertake the Works? 

 

Details: 

 

10 What is the 

[Subcontractor/Consultant]assessment 

of the whole-of-life costs of the project 

to which the Works relate? 

Details: 

11 What does the 

[Subcontractor/Consultant] consider 

the impact on jobs will be of the 

project to which the Works relate? 

Details: 

12 Does the [Subcontractor/Consultant] 

consider that the project to which the 

Works relate will contribute to skills 

growth? 

Yes/No 

 

 

 
 

 


